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RHPC LIMITED 
(A Joint Venture of NHPC and JKSPDC Limited) 

CIN: U40105JK2021GOI012380 
Regd. Office: Room No. 08, Block No. 02, NHPC Regional Office, Commercial Complex No. 01, Narwal 

Jammu-180006 
 

 RATLE HYDROELECTRIC POWER 
CORPORATION LIMITED 

(A Joint Venture of NHPC Limited and 
JKSPDC Limited) 

Ratle HE Project, 
Office Complex, Shalimar Colony, 
Distt. Kishtwar, Pin-182204 
(UT of J&K) 

Open Tender Enquiry 
Domestic Competitive Bidding 

(E-Tendering-Web Notice) 
 

Tender Reference No.: - RH/RATLE/P&C/C-069/2025                                               Dated:   06.09.2025 
1. Online “Item Rate/Percentage Rate” bids are invited through Domestic Competitive Bidding in Single 

Stage -Two Part Bidding Basis {i.e. Part-I (Cover-I): Technical- Bid and Part-II (Cover-II): Financial Bid} 
for and on behalf of RHPC Ltd. (A Joint Venture of NHPC & JKSPDC Limited) from eligible Sole Bidders 
for the work of “Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line and Sanitary appliances 
for Block S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, Drabshalla, Kishtwar” (Reserved for 
PAFs/ Locals). 

 
A. Brief details of the tender: 
S. No. Item Description 

i) Mode of 
tendering 

e-procurement system (Open Tender among bonafide PAFs/Locals Ratle HE 
Project (Cover-I: Techno-Commercial Bid and Cover-II: Price Bid) through 
https:// etenders.gov.in/eprocure/app 

ii) Tender ID No. 2025_RHPCL_247796_1 
 

iii) Tender reference 
No 

RH/RATLE/P&C/C-069/2025 

iv) Cost of bid 
document  

₹ 590/- (Rupees Five Hundred Ninety only) inclusive of GST @18% (in the 
form of Demand Draft/BC in favour of “Ratle Hydroelectric Power 
Corporation Limited.” payable at Kishtwar or through online bank transfer 
(NEFT/RTGS) 

v) Bid Security 
(EMD) 

Rs. 58,000/- (Rupees Fifty Eight Thousand only) in the form of Demand 
Draft/Bank Guarantee/Insurance Security Bond in favour of “Ratle 
Hydroelectric Power Corporation Limited.” payable at Kishtwar or through 
online bank transfer (NEFT/RTGS)  

OR 
Notarised valid Startup certificate towards exemption of Earnest Money 
*Exemption towards Earnest Money shall not be applicable for MSME 
Bidders. 

vi) Period of Bid 
Validity 

120 days (Reckoned from the last date of submission of online bid) 

vii) Estimated Cost of 
the work 

₹ 28,84,354/- (Rupees Twenty Eight Lakh Eighty Four Thousand Three  
Hundred Fifty Four only) including GST. 

viii) Completion 
Period 

06 Months 

ix) Tender inviting 
Authority 

GM (C), P&C division, Ratle HE Project, Office Complex, Shalimar Colony, 
Distt. Kishtwar (UT of J&K), Pin-182204, Phone: 01995 – 295184, E-mail: 
pnc-rhpcl@nhpc.nic.in 
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B. Critical dates of tender: 

 
x) Publishing Date & Time 06.09.2025 (1800 Hrs.) 
xi) Document Download Start Date & Time 06.09.2025 (1800 Hrs.) 
xii) Pre bid meeting  Date & Time Not Applicable 
xiii) Last date of Receipt of clarification of Bid Not Applicable  
xiv) Online Bid Submission Start Date & Time 06.09.2025 (1800 Hrs.) 
xv) Online Bid Submission Closing Date & Time 22.09.2025 (1800 Hrs.) 
xvi) Offline submission closing (Address, Date & 

Time)  
Address: O/o GM (C), Procurement & Contracts 
Division, Ratle HE Project, Shalimar Colony, 
Distt. Kishtwar (UT of J&K). 
Pin Code: 182204 
Date & Time: 24.09.2025 (1700 Hrs.) 

xvii) Online Bid Opening of Technical Bid (Cover-
I) 

Venue: Procurement & Contracts Division, Ratle 
HE Project, Shalimar Colony, Distt. Kishtwar (UT 
of J&K). 
Date & Time: 26.09.2025 (1630 Hrs.) 

xviii) Price bid Opening (Cover-II) Venue, Date & time to be intimated later to the 
bidders whose Techno-commercial Bids will be 
found responsive 

xix) Date & Time of Start of e-Reverse Auction (if 
applicable) 

Not Applicable 

 
1.1 Complete Bid Document /Tender Document can be viewed and downloaded from Central Public 

Procurement (CPP) Portal https://etenders.gov.in/eprocure/app. The site can also be viewed through e-
procurement corner of RHPC website www.rhpcindia.com and CPP Portal. Any Bidder who wishes to 
quote for this Tender can download the Tender Document from aforesaid portal after online Bidder 
registration for e-tendering.  

 

2.      Eligible Bidders  
2.1  This Invitation for Bid is reserved for Local Competitive Bidding exclusively from Project Affected     

Families (PAF’s)/Locals of Ratle HE Project, Distt. Kishtwar, UT of J&K as per policy of RHPC 
Limited: 

 
PAFs, Individuals, partnership firms, group of people in the form of Cooperative societies / Self Help 
groups (SHGs) / Company (having 100% beneficiaries from the category of PAF) as mentioned above, 
will only be considered for this tender/award.  
The provisions regarding MSEs and Startups as updated from time to time shall be applicable and the 
ownership of MSMEs/Startups shall be from the entities listed above. 
   

A. Definition of Project Affected Families (PAFs) 
The definition of Project affected families (PAFs) in relation to Ratle HE Project as per the Policy, shall 
be as given hereunder: 
i) Families which are affected by the Project by acquisition of their land or other immovable 
property and whose names are included in the list of PAFs as per the R&R Plan of the Project duly 
approved by the State Government. 
ii) A Family who has been issued a valid Certificate by the concerned Revenue Collectorate / 
Revenue Authorities establishing the fact that the land and/or other immovable property belonging to 
said family has been acquired for the Project, shall be considered as PAF as the case may be, to the 
satisfaction of Project Authorities 

 
 
 

 Criteria for eligibility of Bidders as PAF:  
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i) Those bidders who belong to Project Affected Families (PAFs) as defined above in respect of Ratle 
Hydro-Electric Project, Kishtwar duly certified by the concerned Revenue Authorities, shall be 
eligible to participate in the bidding process.  

ii) In support of the criteria under Project Affected Families (PAFs) as mentioned above, the Bidders shall 
submit the Land Loser Certificate for Ratle HE Project/ any of the relevant valid document duly 
issued by the concerned Revenue Authorities to be eligible to participate in the Local Competitive 
bidding as PAF. 

iii) The Certificate/ document regarding proof of belongingness to PAF of Ratle HE Project should have 
been issued in the name of Bidder/ head of PAF or his dependent / family member/ legal heirs 
within the definition of PAF. In case, the Certificate is issued in the name of head of PAF and the 
Bidder is member/dependent of PAF head, the appropriate document/ Affidavit from Hon’ble 
Court shall have to be submitted by the Bidder in support of the proof of belongingness to Project 
Affected Family (PAF). 

          
B. Definition of Locals. 

The geographical limits for defining the local residents eligible under the policy at the individual project 
shall be the District (s) where the Projects and its components are located. For Ratle HE Project, Bidders 
who are local residents of District Kishtwar (UT of J&K) shall only be eligible to apply under locals 
category. 

Criteria for eligibility of Bidders as Locals: - 

Those bidders who belong to the local area in respect of Ratle Hydroelectric Project as defined above, 
shall be eligible to participate in the bidding process. In support of above, the Bidders shall submit their 
Domicile Certificate/Resident Certificate issued by the District Revenue Authorities/Govt. of UT of 
Jammu & Kashmir as a proof to the effect that the bidder is a local resident of the area.  

 
 C)  The bidders who are incorporated legal entity and are legally and financially autonomous and 

operate under commercial law of their respective jurisdiction. 
  
 D)  All bidders meeting the Qualification criteria as defined in clause 3. 
 
E) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in India), Order-

2017 issued by the Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 
Commerce and Industry vide No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended from 
time to time. Bidders shall submit undertaking/self-certificate regarding Local content in the format 
provided. Bidder shall also give details of the location(s) at which the local value addition is made. 

Public Procurement (Preferences to Make in India) Policy (including its latest 
modifications/amendments) as may be prevailing on the date of Price Bid Opening shall be applicable 
against this tender. Bidders are requested to go through the Public Procurement (Preferences to Make 
in India) policy available on concerned ministry website. 
 

F) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the General financial 
Rules (GFRs) 2017” issued by Department of Expenditure, Ministry of Finance dated 23.07.2020 and 
subsequent amendments. 

 

 2.2  Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting / debarment from 
business   on the ground mentioned in para 6 of Guidelines on Banning of Business dealings (Form-7 of 
Section-III, Annexure-A) at the time of submitting the bid and shall intimate immediately of any such 
banning / delisting / blacklisting / debarring after submission of bid till award of tender. Self-Declaration 
in this regard is to be submitted as per the enclosed proforma i.e. (Forms-6 of Section-III). 

 
2.3  The Bidders whose contract(s) have been terminated due to unsatisfactory performance by employer in 

past, shall not be allowed to participate in the bidding process till completion of the ineligibility period. 
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2.4  To improve transparency and fairness in the tendering process the Employer is implementing Integrity 
Pact. 

 The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the 
persons/officials of both the parties, not to exercise any corrupt/ fraudulent/collusive/coercive practices 
in the Tendering process and also during implementation of the Contract. Only those Bidders who have 
entered into Integrity Pact with the Employer shall be eligible to participate in the bidding process. 

 All Applicants shall enter into an Integrity Pact (to be executed on plain paper) with the Employer at the 
time of submission of their Bids. The Integrity Pact digitally signed / signed on behalf of the Employer 
shall be as per Form-7 Section-III. The Integrity Pact shall be downloaded, printed and signed by the 
Applicant and to be submitted online.  

 Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of appropriate 
value prior to signing of Contract Agreement. 
To oversee the compliance of obligation under the Integrity Pact Dr Vinod Aggarawal & Sh. Prabhash 
Singh has been appointed as Independent External Monitor (IEM) by the Employer. The Contact address 
of IEM is as under: 

 
 
 
3.  Qualification of the Bidder 
3.1 All bidders shall include the following information and documents with their bids in, Qualification 

Information unless otherwise stated in the ITB:  
a) Copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory of the Bid to commit the Bidder. Additional 
information as sought in the Form-1 General Information, Section-III shall be provided;  

b) Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A b) shall be provided in 
Form-3 work experiences record, Section-III. The work experience shown shall be supported with 
certificate(s) from the Engineer-in-charge/ Project head of the concerned work e.g. Notarized copy of 
Supply Orders / Work Orders/ Letter of award/ Contract Agreement along with its BOQ 
executed. The bidders shall also submit notarized copy of the following documents to establish the 
successful completion of the awarded works: 
i) Bidders shall submit notarized copy of successful completion certificate/ successful installation 

certificate signed/issued by purchaser/owner. 
ii)  In case of experience certificates produced by the contractors for having executed works for Private 

Organizations, TDS Certificates / Form 26AS / Annual Information Statement (AIS) shall also be 
produced along with experience certificate. 

c) Information on financial criteria stipulated in clause 3.2A a) shall be furnished in Form -4, Annual 
construction turnover, Section-III. Copy of affidavit/Certificate of CA mentioning Annual Construction 
Turnover of last 3 (three) years ending 31st March 2025.  Printed Annual reports or financial 
statements of the Bidder, such as balance sheet, profit and loss statements and auditor's reports as the 
case may be for the past three years shall be submitted to ascertain bidder’s meeting the financial 
criteria. The CA Certificate should have the Unique Document Identification Number (UDIN) as per 
Gazette Notification No. 1-CA(7)/192/2019 dated 02.08.2019. 

d) The proposed methodology (Schedule- G in separate sheets) and programme of construction (in 
Schedule- E), backed with equipment planning and deployment (in Schedule-F), duly supported with 
broad calculations, justifying their capability of execution and completion of the work as per technical 
specifications and within the stipulated period of completion. 

 
3.2 A To qualify for award of the Contract, each bidder should have:  
 

a)  Achieved in any one year in last three years ending 31st March 2025, a minimum Annual 
construction turnover of at least Rs. 8.65 Lakh.  

 
b)  Satisfactorily completed, in last seven years ending on last day of month previous to one in which 

applications/ Bids are invited, at least 
 

i. One similar work costing not less than Rs. 23.07 Lakh 
Or 
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ii. Two similar works each costing not less than Rs. 14.42 Lakh  
             Or 

iii. Three similar works each costing not less than Rs. 11.54 Lakh 
 

For arriving at the cost of similar work, the value of work executed shall be brought to current costing level 
by enhancing the actual value of work at simple rate of seven percent per annum, calculated from the date 
of completion to the date of bid opening. 

 
(Similar works shall means: Building Works) 

 
 
 
 
 
 
Award Criteria / Process:  
i) A maximum of 4 (Four) works / services will be awarded to any single entity at a given point of time 

under “Policy for Reservation of works for PAFs and/or Locals”. An entity having any four ongoing work 
/ service awarded under this policy shall not be eligible for award of further work under the policy till the 
completion of the ongoing work/service. 

ii) The value of Works and Services to be awarded to any single entity at any point of time shall be limited to 
₹125 Lakhs.  

 
3.2 B Each bidder must also submit with their Bid: 

i)  Copies of PAN, GST Registration No., EPF Registration No. and ESIC Registration No. (as 
applicable). 

ii)  A declaration that the information furnished with the bid documents is correct in all respects in 
Form-5, form of declaration, Section-III. 

iii)  Such other certificates if any as defined in the ITB.  
 

3.2 C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder must 
demonstrate having work experience, financial capability and resources sufficient to meet the aggregate 
of the qualifying criteria. Failure to produce the certificates and documents in clauses 3.1 and 3.2(A) & 
(B) shall make the bid non-responsive. 

 
3.2 D    JVs or any other arrangement other than sole bidder is not allowed.  Experience and resources of 

proposed sub-contractor, if any shall not be taken into account in determining the bidder’s compliance 
with the qualifying criteria. However, experience of bidder as sub- contractor approved by Project 
developer shall be considered. Experience of bidders as member of Consortium/Joint Venture shall be 
considered as per distribution of work against the member of the Consortium/Joint Venture. In case 
where distribution of Consortium/JV members is not specified in Consortium/JV agreement then the 
experience credential shall be considered for all members of JV with minimum 35% participation share. 

 
3.2 E    All Startups (whether MSEs or otherwise) registered for similar nature of work falling within the 

definition as per Gazette notification- GSR 127(E) dated 19.02.2019 or as amended from time to time 
are exempted from meeting the qualification criteria in respect of Prior Experience-Prior Turnover as 
per para 3.2 A subject to their meeting the quality and technical specification.  

 
3.2 F Insolvency 
 The Bidder against whom an application for initiating corporate insolvency resolution process has been 

admitted by the Adjudicating Authority under the Insolvency and Bankruptcy code 2016 or as amended 
from time to time shall not be eligible for bidding. The same shall also be applicable to the bidder 
company who has taken unconditional technical and/or financial support from their Parent/ Holding 
Company, against whom an application for initiating corporate insolvency resolution process has been 
admitted by the Adjudicating Authority under the Insolvency and Bankruptcy Code 2016, or as 
amended from time to time (IBC 2016 hereafter). 
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 In case, bidder in respect of whom any application for initiating corporate insolvency resolution process 
was not admitted at the time of submission of bid but subsequently during the period of evaluation of 
bids or any time before the work is awarded, any such application is admitted by the Adjudicating 
Authority under the IBC 2016, the bidder shall be considered as ineligible and his bid shall be rejected. 

 An undertaking that “no insolvency proceedings is admitted by the Adjudicating Authority against 
bidder under the IBC 2016” shall be submitted on letter head duly signed by the authorized 
representative of bidder. 

 Further, the bidder after submitting the bid till the time of award of work, shall inform Ratle 
Hydroelectric Power Corporation Ltd. regarding any admission of application for corporate insolvency 
resolution process by the Adjudicating Authority under the IBC 2016 against bidder and any 
suppression of such fact shall render the bidder liable for rejection of his bid and banning of business 
dealing as per terms and conditions of the Bid Document. 

 
3.3 Disqualification:  

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have: 
(i) made misleading or false representations in the forms, statements, affidavits, declarations and 

attachments submitted in proof of the qualification requirements; and/or, 
(ii) participated in the previous bidding for the same work & found L-1 and had quoted abnormally 

high or low bid prices and could not furnish rational justification for it to the Employer,  
(iii) The Bidders whose contract(s) have been terminated due to unsatisfactory performance by 

employer in past, shall not be allowed to participate in the bidding process till completion of the 
ineligibility period. In such case the bid shall be considered as non-responsive. 

 
4.0     Time for Completion: 

The successful bidder shall complete the entire work within the time specified at Sl no. -1, to be reckoned 
from the date of issue of Letter of Acceptance issued by the Employer.  
 

5.0 Tenders must be accompanied by the earnest money of the amount specified for the work in the table.  
 
6.0 Pre-Bid Meeting 

a) If required, a Pre-Bid meeting open to all the prospective Bidder(s) will be held at venue, date and time 
as per SI. No.-1 wherein they shall be given an opportunity to obtain clarifications, if any, regarding 
the work and Bid conditions.  

b) Prospective Bidder(s) may submit their queries, if any, by email / courier / at address stated at Para – 
1(A)(ix) of NIT at least 03 days before the pre-Bid meeting so that the same can be replied during the 
meeting. 
 

7.0 Bid submission:  
i)  Online Bid Submission – Technical Bid (Cover-I) (Refer Section- II i.e. ITB) and Price Bid (Cover-II) 

electronic format) complete in all respect must be uploaded at the aforesaid portal before the specified 
date & time as per SI. No. 1.  

ii)  Offline Bid Submission (Refer Section- II i.e ITB) complete in all respect must be delivered in sealed 
envelopes to the address, up to the specified date & time as per SI. No. 1 
In the event of the specified date or amendment if any for the submission of bids being declared a holiday 
for the Employer, the hard copy of the documents will be received up to the specified time on the next 
working day. Similarly, in the event of the specified date or amendment if any for the opening of bids 
being declared a holiday for the Employer, the opening shall be carried out at the specified time on the 
next working day. However, the date and time for online submission of the Bids shall continue to be the 
date and time specified or amendment if any. 
In case the last date of online bid submission and date of opening of bids are auto-extended on CPP 
Portal, the last date of offline submission shall be deemed to be extended accordingly by the same 
numbers of days. 
 

8.0      The currency for the Bid shall be Indian Rupee only. 
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9.0 Bids shall be valid for a period as mentioned in Sl. No. 1 after the deadline for Bid submission. If any 
Bidder withdraws his Bid before the said period or makes any modification in his Bid, the Earnest Money 
deposit of the Bidder shall be forfeited. Prior to the expiry of bid validity period, Employer may request 
Bidders to extend the Bid validity period. The request and the response shall be made in writing. An 
extension of the bid validity period will not entitle a Bidder to modify its Bid. In case Bidder fails to 
extend the bid validity upon employer’s request, the corresponding Bid shall be rejected as being non-
responsive. 

 
10.0 The Techno-commercial Bid shall be opened online at venue date & time as per Sl. No.-1. the time and 

date of opening of Financial Bid of bidders qualified the technical bid shall be communicated through 
portal at later date after evaluations of technical bids. The Employer/Tender inviting Authority at his 
discretion may open Technical and Financial Bid simultaneously and evaluate the Bid completely. 

 
11.0 The Employer may impose certain restrictions on the foreign companies participating in any form and 

their employees in view of the National Security, in the Project situated in the sensitive region and border 
areas. The Employer shall obtain clearance of Govt. of India regarding security implications prior to 
qualification of such company. Further, bidders from countries which share land border with India shall 
comply with Department of Expenditure, Ministry of Finance, GoI, OM No. F.No. 6/18/2019/PPD dt. 
23.07.2020 & 24.07.2020. 

 
12.0 Any corrigendum, subsequent amendments and / or extension of date, if any, for submission of Bids shall 

be posted on the portal etenders.gov.in. Bidder(s) are advised to visit the portal regularly before the 
deadline for submission of Bids. 

 
13.0 The employer reserves the right to accept or reject any Bid and to cancel the Bidding process and reject 

all Bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected 
Bidder or Bidder(s). However, the Bidder(s) who wish to seek reasons for such decision of 
cancellation/rejection shall be informed of the same by Employer unless its disclosure reasonably could 
be expected to affect the sovereignty and integrity of India, the security, strategic, scientific or economic 
interest of the state or lead to incitement of an offence. 

 
 
 

(For & on behalf of RHPC Limited) 
 
 

GM (C), P&C division,  
Ratle HE Project,  

Office Complex, Shalimar Colony,  
Distt. Kishtwar (UT of J&K),  

Pin-182 204  
Phone: 01995 – 295184,  

E-mail:pnc-rhpcl@nhpc.nic.in  
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SECTION II 
 
 
 
 
 

INSTRUCTIONS TO BIDDERS (ITB), BIDDING DATA  
AND  

INFORMATION FOR BIDDERS (IFB) 
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Section II: Bidding Data and Instructions to Bidders 
 

Bidding Data 
  

Instructions to Bidders 
 
Clause A.     General Clause  

1 Scope of Bid 18 Modification and withdrawal of Bids 

2 Eligible Bidders  E. Bid Opening and Evaluation 

3 Qualification of the Bidder 19 Bid Opening 

4 Cost of Bidding 20 Process to be Confidential 

5 Site Visit 21 Examination of bids and Determination of 
Responsiveness 

 B.    Bidding Documents and Evaluation 22 Evaluation and Comparison of Bids 

6 Content of Bidding Documents 23 Preference for Domestic Bidders 

7 Clarification of Bidding Documents and Pre 
Bid Meeting 

 F.      Award of Contract 

8 Amendment to Bidding Documents 24 Award Criteria 

 C.     Preparation of Bids 25 Employer's Right to Accept any Bid 
and to Reject any or all Bids 

9 Language of Bid 26 Notification of Award and Signing  
of Agreement 

10 Bid Prices 27 Performance Security Deposit 

11 Currencies of Bid and Payment 28 Advances 

12 Bid Validity 29 Corrupt or Fraudulent Practices 

13 Earnest Money 30  General 

14 Alternative Proposals by Bidders   

 D.     Submission of Bids   

15 Submission of Bids   

16 Deadline for Submission of Bids   
17 Late Bids   
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Bidding Data 

 
Sl. 
No. 

Ref.  
Clause 

Description Particulars 

1 1 Name of Work: Laying of Vitrified Floor Tiles, Water Supply Line, 
Sewer Line and Sanitary appliances for Block S2-05, 
S2-06 and S2-07 at Site-02 Colony Joshana, Drabshalla, 
Kishtwar. 

2 2.4 Name of IEM  Not Applicable 
3 7.0 Pre-Bid Meeting: 

Venue, Date & 
Time 

Not Applicable  
Venue: Procurement & Contracts Division, Ratle HE 
Project, Shalimar Colony, Distt. Kishtwar (UT of J&K). 
Date & time :   XX.XX.2024 (1600 Hrs.) 

4 12 Bid Validity  120 Days (Reckoned from the last date of submission of 
online bid) 

5 a)  Cost of bid 
document 
 

₹590/- (Rupees Five Hundred Ninety only) inclusive of 
GST @18% (in the form of Demand Draft/BC in favour of 
“Ratle Hydroelectric Power Corporation Limited.” payable 
at Kishtwar or through online bank transfer (NEFT/RTGS) 

5 b) 13 Earnest Money  
Deposit 

Rs. 58,000/- (Rupees Fifty Eight Thousand only) in the 
form of Demand Draft/Bank Guarantee/Insurance Security 
Bond in favour of “Ratle Hydroelectric Power Corporation 
Limited.” payable at Kishtwar or through online bank 
transfer (NEFT/RTGS)  

OR 
Notarised valid Startup certificate towards exemption of 
Earnest Money 

6 16 Deadline for online 
Submission of 
Bids:  

Venue: Through CPP Portal, 
Date:  As per Section-I ‘NIT’ 
Time: As per Section-I ‘NIT’ 

7 16 Deadline for 
offline submissions 
of Bids:  

Procurement & Contracts Division, Ratle HE Project, 
Shalimar Colony, Distt. Kishtwar (UT of J&K). 
Date: As per Section-I ‘NIT’ 
Time: As per Section-I ‘NIT’ 

8 19 Time and Date for  
opening Technical  
Bid/Bids: 

Date: As per Section-I ‘NIT’ 
Time: As per Section-I ‘NIT’ 
 

9 19 Time and Date of  
opening Financial  
Bid/Bids: 

Shall be intimated separately to Bidders whose Bid found 
to be Technically responsive. 

10 26 
 

Copies of 
Agreement to be 
provided by 
Contractor free of 
Charge 

Original + three (two for employer and one for contractor) 
True copies - One 
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Section-II 
 

Instructions to Bidders (ITB) 
A. General: 
 
1.        Scope of Bid: 
1.1  The Ratle Hydroelectric Power Corporation Ltd. hereinafter referred to as Employer invites bids for the 

construction of Works, as described in these documents and referred to as “the Works”. The name and 
identification number of the works is provided in the NIT/Bidding Data.  

1.2   The successful Bidder will be required to complete the Works in the Time allowed for Completion specified 
in the Schedule D in accordance with Conditions of Contract. 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer, bid/tender, 
bidding/tendering, etc.) are synonymous. 

 
2.        Eligible Bidders 
2.1    This Invitation for Bid is reserved for Local Competitive Bidding exclusively from Project Affected     

Families (PAF’s) and Locals of Ratle HE Project, Distt. Kishtwar, UT of J&K as per policy of RHPC 
Limited: 

PAFs, Individuals, partnership firms, group of people in the form of Cooperative societies / Self Help 
groups (SHGs) / Company (having 100% beneficiaries from the category of PAF) as mentioned above, 
will only be considered for this tender/award.  
The provisions regarding MSEs and Startups as updated from time to time shall be applicable and the 
ownership of MSMEs/Startups shall be from the entities listed above. 
   

A.  Definition of Project Affected Families (PAFs) 
The definition of Project affected families (PAFs) in relation to Ratle HE Project as per the Policy, shall be 
as given hereunder: 
i) Families which are affected by the Project by acquisition of their land or other immovable property and 

whose names are included in the list of PAFs as per the R&R Plan of the Project duly approved by the 
State Government. 

ii) A Family who has been issued a valid Certificate by the concerned Revenue Collectorate / Revenue 
Authorities establishing the fact that the land and/or other immovable property belonging to said family 
has been acquired for the Project, shall be considered as PAF as the case may be, to the satisfaction of 
Project Authorities 

 
Criteria for eligibility of Bidders as PAF:  

i. Those bidders who belong to Project Affected Families (PAFs) as defined above in respect of Ratle 
Hydro-Electric Project, Kishtwar duly certified by the concerned Revenue Authorities, shall be 
eligible to participate in the bidding process.  

ii. In support of the criteria under Project Affected Families (PAFs) as mentioned above, the Bidders shall 
submit the Land Loser Certificate for Ratle HE Project/ any of the relevant valid document duly 
issued by the concerned Revenue Authorities to be eligible to participate in the Local Competitive 
bidding as PAF. 

iii. The Certificate/ document regarding proof of belongingness to PAF of Ratle HE Project should have 
been issued in the name of Bidder/ head of PAF or his dependent / family member/ legal heirs 
within the definition of PAF. In case, the Certificate is issued in the name of head of PAF and the 
Bidder is member/dependent of PAF head, the appropriate document/ Affidavit from Hon’ble 
Court shall have to be submitted by the Bidder in support of the proof of belongingness to Project 
Affected Family (PAF). 

 

B.      Definition of Locals. 

The geographical limits for defining the local residents eligible under the policy at the individual project 
shall be the District (s) where the Projects and its components are located. For Ratle HE Project, Bidders 
who are local residents of District Kishtwar (UT of J&K) shall only be eligible to apply under locals 
category. 
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Criteria for eligibility of Bidders as Locals: - 

Those bidders who belong to the local area in respect of Ratle Hydroelectric Project as defined above, 
shall be eligible to participate in the bidding process. In support of above, the Bidders shall submit their 
Domicile Certificate/Resident Certificate issued by the District Revenue Authorities/Govt. of UT of 
Jammu & Kashmir as a proof to the effect that the bidder is a local resident of the area.  

 
 C)  The bidders who are incorporated legal entity and are legally and financially autonomous and 

operate under commercial law of their respective jurisdiction.  
 
 D)  All bidders meeting the Qualification criteria as defined in clause 3. 
 
E) Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in India), Order-

2017 issued by the Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 
Commerce and Industry vide No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended from 
time to time. Bidders shall submit undertaking/self-certificate regarding Local content in the format 
provided. Bidder shall also give details of the location(s) at which the local value addition is made. 

Public Procurement (Preferences to Make in India) Policy (including its latest 
modifications/amendments) as may be prevailing on the date of Price Bid Opening shall be applicable 
against this tender. Bidders are requested to go through the Public Procurement (Preferences to Make 
in India) policy available on concerned ministry website. 
 

F) Bidder shall comply with the provisions of “Restrictions under Rule 144(xi) of the General financial 
Rules (GFRs) 2017” issued by Department of Expenditure, Ministry of Finance dated 23.07.2020 and 
subsequent amendments. 

 
2.2  Bidders shall not be under declaration of ineligibility for banning / delisting / blacklisting / debarment from 

business on the grounds mentioned in para 6 of Guidelines on Banning of Business dealings (Annexure-A 
to Form-7 of Section-III) to Integrity Pact at the time of submitting the bid and shall intimate immediately 
of any such banning / delisting / blacklisting / debarring after submission of bid till award of tender. Self-
Declaration in this regard is to be submitted as per the enclosed proforma (Form-6-, Section-III). 

 
2.3 The Bidders whose contract(s) have been terminated due to unsatisfactory performance by employer in the 

past, shall not be allowed to participate in the bidding process till completion of the ineligibility period. 
 
2.4 To improve transparency and fairness in the tendering process the Employer is implementing Integrity 

Pact. 
 
The Integrity Pact, signed by all the prospective Bidders and the Employer, shall commit the 
persons/officials of both the parties, not to exercise any corrupt/ fraudulent/collusive/coercive practices 
in the Tendering process and also during implementation of the Contract. All Applicants shall enter into 
an Integrity Pact (to be executed on plain paper) with the Employer at the time of submission of their 
Bids. Only those Bidders who have entered into Integrity Pact with the Employer shall be eligible to 
participate in the bidding process. Entering into Integrity Pact as per Performa provided in the Section 
Forms & Procedure is a basic qualifying requirement. 
 
The Integrity Pact digitally signed / signed on behalf of the Employer is provided as Form-7 Section-III. 
The Integrity Pact shall be downloaded, printed and signed by the Applicant and to be submitted online. 
 
Successful bidder shall submit duly executed Integrity pact on Non-Judicial Stamp paper of appropriate 
value prior to signing of Contract Agreement. 

 
To oversee the compliance of obligation under the Integrity Pact, Dr Vinod Aggarwal & Sh Prabhash 

Singh has been appointed as Independent External Monitor (IEM) by the Employer.  
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The Contact address of IEM is as under: 
 

 
3.     Qualification of the Bidder 
3.1 All bidders shall include the following information and documents with their bids in, Qualification 

Information unless otherwise stated in the ITB:  
a) Copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder. Additional information as sought in the Form-1 General Information, Section-III shall be 
provided;  

b) Work experience to demonstrate meeting the criteria stipulated in clause 3.2 A b) shall be provided 
in Form-3 work experiences record, Section-III. The work experience shown shall be supported with 
certificate(s) from the Engineer-in-charge/ Project head of the concerned work e.g. Notarized copy 
of Supply Orders / Work Orders/ Letter of award/ Contract Agreement along with its BOQ 
executed. The bidders shall also submit notarized copy of the following documents to establish 
the successful completion of the awarded works: 

i) Bidders shall submit notarized copy of successful completion certificate/ successful installation 
certificate signed/issued by purchaser/owner. 

ii)  In case of experience certificates produced by the contractors for having executed works for 
Private Organizations, TDS Certificates / Form 26AS / Annual Information Statement (AIS) shall 
also be produced along with experience certificate. 

c) Information on financial criteria stipulated in clause 3.2A a) shall be furnished in Form -4, Annual 
construction turnover, Section-III. Copy of affidavit/Certificate of CA mentioning Annual 
Construction Turnover of last 3 (three) years ending 31st March 2025.  Printed Annual reports or 
financial statements of the Bidder, such as balance sheet, profit and loss statements and auditor's 
reports as the case may be for the past three years shall be submitted to ascertain bidder’s meeting 
the financial criteria. The CA Certificate should have the Unique Document Identification Number 
(UDIN) as per Gazette Notification No. 1-CA(7)/192/2019 dated 02.08.2019. 

d) The proposed methodology (Schedule- G in separate sheets) and programme of construction (in 
Schedule- E), backed with equipment planning and deployment (in Schedule-F), duly supported with 
broad calculations, justifying their capability of execution and completion of the work as per technical 
specifications and within the stipulated period of completion. 

3.2 A To qualify for award of the Contract, each bidder should have:  
 

a)  Achieved in any one year in last three years ending 31st March 2025, a minimum Annual 
construction turnover of at least Rs. 8.65 Lakh.  

 
b)  Satisfactorily completed, in last seven years ending on last day of month previous to one in which 

applications/ Bids are invited, at least 
 

i. One similar work costing not less than Rs. 23.07 Lakh  
Or 

ii. Two similar works each costing not less than Rs. 14.42 Lakh  
             Or 

iii. Three similar works each costing not less than Rs. 11.54 Lakh 
 

For arriving at the cost of similar work, the value of work executed shall be brought to current costing level 
by enhancing the actual value of work at simple rate of seven percent per annum, calculated from the date 
of completion to the date of bid opening. 

 
(Similar works shall means: Building Works) 

 
Award Criteria / Process:  
 
i) A maximum of 4 (four) works / services will be awarded to any single entity at a given point of time 

under “Policy for Reservation of works for PAFs and/or Locals”. An entity having any four ongoing 
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work / service awarded under this policy shall not be eligible for award of further work under the policy 
till the completion of the ongoing work/service. 

ii) The value of Works and Services to be awarded to any single entity at any point of time shall be limited 
to ₹125 Lakhs.  

 
3.2 B Each bidder must also submit with their Bid: 

i)  Copies of PAN, GST Registration No., EPF Registration No. and ESIC Registration No. (as 
applicable). 

ii)  A declaration that the information furnished with the bid documents is correct in all respects in 
Form-5, form of declaration, Section-III. 

iii)  Such other certificates if any as defined in the ITB.  
 

3.2 C To qualify for Contract for which bids are invited in the Notice Inviting Tender, the bidder must 
demonstrate having work experience, financial capability and resources sufficient to meet the aggregate 
of the qualifying criteria. Failure to produce the certificates and documents in clauses 3.1 and 3.2(A) & 
(B) shall make the bid non-responsive. 

 
3.2 D   JVs or any other arrangement other than sole bidder is not allowed.  Experience and resources of 

proposed sub-contractor, if any shall not be taken into account in determining the bidder’s compliance 
with the qualifying criteria. However, experience of bidder as sub- contractor approved by Project 
developer shall be considered. Experience of bidders as member of Consortium/Joint Venture shall be 
considered as per distribution of work against the member of the Consortium/Joint Venture. In case 
where distribution of Consortium/JV members is not specified in Consortium/JV agreement then the 
experience credential shall be considered for all members of JV with minimum 35% participation share. 

 
3.2 E    All Startups (whether MSEs or otherwise) registered for similar nature of work falling within the 

definition as per Gazette notification- GSR 127(E) dated 19.02.2019 or as amended from time to time 
are exempted from meeting the qualification criteria in respect of Prior Experience-Prior Turnover as 
per para 3.2 A subject to their meeting the quality and technical specification. 

  
3.2 F Insolvency 
 The Bidder against whom an application for initiating corporate insolvency resolution process has been 

admitted by the Adjudicating Authority under the Insolvency and Bankruptcy code 2016 or as amended 
from time to time shall not be eligible for bidding. The same shall also be applicable to the bidder 
company who has taken unconditional technical and/or financial support from their Parent/ Holding 
Company, against whom an application for initiating corporate insolvency resolution process has been 
admitted by the Adjudicating Authority under the Insolvency and Bankruptcy Code 2016, or as 
amended from time to time (IBC 2016 hereafter). 

 In case, bidder in respect of whom any application for initiating corporate insolvency resolution process 
was not admitted at the time of submission of bid but subsequently during the period of evaluation of 
bids or any time before the work is awarded, any such application is admitted by the Adjudicating 
Authority under the IBC 2016, the bidder shall be considered as ineligible and his bid shall be rejected. 

 An undertaking that “no insolvency proceedings is admitted by the Adjudicating Authority against 
bidder under the IBC 2016” shall be submitted on letter head duly signed by the authorized 
representative of bidder. 

 Further, the bidder after submitting the bid till the time of award of work, shall inform Ratle 
Hydroelectric power Corporation Ltd regarding any admission of application for corporate insolvency 
resolution process by the Adjudicating Authority under the IBC 2016 against bidder and any 
suppression of such fact shall render the bidder liable for rejection of his bid and banning of business 
dealing as per terms and conditions of the Bid Document. 

 
3.3 Disqualification:  

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
have: 
(i)  made misleading or false representations in the forms, statements, affidavits, declarations and 

attachments submitted in proof of the qualification requirements; and/or, 
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(ii)  participated in the previous bidding for the same work & found L-1 and had quoted abnormally high 
or low bid prices and could not furnish rational justification for it to the Employer,  

(iii) The Bidders whose contract(s) have been terminated due to unsatisfactory performance by employer 
in past, shall not be allowed to participate in the bidding process till completion of the ineligibility 
period. In such case the bid shall be considered as non-responsive. 

 
 

4. Cost of Bidding 
The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 
will, in no case, be responsible or liable for those costs, regardless of the outcome of the Bidding process. 
 

5. Site Visit 
5.1  The tenderers, in their own interest, should inspect and examine the site and its surroundings and satisfy 

themselves, before submitting their tender, in respect of the site conditions including but not restricted to the 
following which may influence or affect the work or cost thereof under the Contract: 
a) Site conditions including access to the site, existing and required roads and other means of 

transport/communication for use by them in connection with the works; 
b) Requirement and availability of land and other facilities for their enabling works, colonies, stores and 

workshops etc.; 
c) Ground conditions including those bearing upon transportation, disposal, handling and storage of materials 

required for the work or obtained therefrom; 
d) Source and extent of availability of suitable materials including water, etc. and labour (skilled and un- 

skilled), required for work and Laws and Regulations governing their use and employment; 
e) Geological, meteorological, topographical and other general features of the site and its surroundings as are 

pertaining to and needed for the performance of the work; 
f) The limit and extent of surface and sub-surface water to be encountered during the performance of the work 

and the requirement of drainage and pumping; 
g) The type of equipment and facilities needed, preliminary to, for and in the performance of the work; and 
h) All other information pertaining to and needed for the work including information as to the risks, 

contingencies and other circumstances which may influence or affect the work or the cost thereof under 
this contract. 

5.2 The tenderers should note that information, if any, in regard to the site and local conditions, in these tender 
documents, except for the material agreed to be supplied by the Employer, has been given merely to assist 
the tenderers and is not warranted to be complete. 

 
5.3 The tenderers should note and bear in mind that the Employer shall bear no responsibility for the lack of 

acquaintance of the site and other conditions or any information relating thereto, on their part. The 
consequences of the lack of any knowledge, as aforesaid, on the part of the tenderers shall be at their risk 
and cost and no charges or claims whatsoever consequent upon the lack of any information, knowledge or 
understanding shall be entertained or payable by the Employer. The Bidders should note and bear in mind 
that the cost of visiting the site shall be at the Bidder’s own expenses. 

 
B. Bidding Documents and Evaluation: 
 
6. Content of Bidding Documents 
6.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance with 

Clause 8 of ITB. 
Section I   Notice Inviting E-Tender  
Section II Instructions to Bidders (ITB), Bidding Data and Information for Bidders 

(IFB) 
Section III Tender Form, Form of declaration and Qualification Information  
Section IV General Conditions of Contract (GCC) and Schedules 
Section V Forms 
Section VI Special Conditions of Contract (SCC) 
Section VII Schedule of Quantities and Prices 
Section VIII Technical Specifications (TS) and Safety Manual 
Section IX Drawings 
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6.2 The bidder is expected to examine carefully all instructions, Forms, Schedules of Quantities and Price, 

qualification information and other schedules, General and Special conditions of contract, specifications, 
and drawings in the Bid Document. Failure to comply with the requirements of Bid Documents shall be at 
the bidder’s own risk. Pursuant to clause 21 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected. 

 
7.   Clarification of Bidding Documents and Pre-bid Meeting 
7.1  A prospective Bidder requiring any clarification of the bidding documents may notify to Tender Inviting 

Authority in writing or by e-mail at the address indicated in the Bidding Data. The Employer will respond 
to such requests for clarification which are received 3 days prior to the pre-bid meeting or within 10 days 
from the date of issue of NIT. Any clarification requiring an amendment to the Bidding Documents shall 
be issued as Addenda as per the Clause 8. Employer’s response (including an explanation of the inquiry, 
but without identifying its source) will be  uploaded on portal https://etenders.gov.in/eprocure/app at least 
10 days prior to the deadline for submission of bids, where the bidder can see clarification/reply to query/ 
amendment to the Bidding Documents, if any. The Employer shall not be obliged to respond to any request 
for clarification received later than the above said period. Further, the mere request for clarification from 
the bidder(s) shall not be a ground for seeking extension in the deadline for submission of bids. 
   

7.2.1  Pre bid conference will be held at venue, date & time mentioned in NIT/Bidding Data where intending 
bidders may obtain necessary clarifications to their queries, if any, from Employer. All such queries 
seeking clarification on the bid documents shall be made in writing or by e-mail to Tender Inviting 
Authority at the address indicated in the Bidding Data so as to reach the Employer not later than 3 days 
before the pre-Bid meeting so that the same can be replied during the meeting.  

7.2.2  The prospective bidder or his authorized representative may attend the pre-bid meeting as indicated 
above. The purpose of the meeting will be to clarify issues and to answer questions on any matter related 
to the bid that may be raised at that stage.  

7.2.3  Any modifications in   the Tender documents listed in Clause 6.1 of ITB, which may become necessary 
as a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause 8 of ITB. 

7.2.4   Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
8.   Amendment to Bidding Documents 
8.1 Before the deadline for submission of bids, the Employer may for any reason, whether at its own initiative 

or in response to a clarification requested by a prospective Bidder, modify the bidding documents by issuing 
addenda. 

8.2  In case the Schedule of Quantities and Price (Schedule–A) is revised through corrigendum/addendum, in 
such a case submission of revised financial bid will become mandatory, and the financial bid submitted 
earlier (i.e before corrigendum) will become invalid. 

8.3 Any addendum/corrigenda issued prior to submission of bids would be put up on the CPP portal 
https://etenders.gov.in/eprocure/appas well as RHPC website www.rhpcindia.com. Any 
addenda/corrigenda/clarifications thus issued shall be part of the bidding documents. The prospective 
bidders have to check aforesaid portal for any amendment/corrigenda/clarifications periodically and before 
submission of their bids. All prospective bidders are presumed to have examined all 
amendments/corrigenda/clarifications published on the website and have submitted their bids accordingly. 

8.4  To give prospective bidders reasonable time in which to take an addendum into account in preparing their 
bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with Clause 
16 of ITB. 

 
C. Preparation of Bids: 
9.    Language of Bid: 

All documents relating to the Bid shall be in English language. 
10.   Bid Prices: 
10.1  The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the Schedule of 

Quantities and Prices submitted by the Bidder. 
10.2  The Bidder shall adopt the Item rate method or Percentage Rate Method for Price Bids as specified in 

Schedule D. 
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Item rate method requires the bidder to quote rates and prices for all items of the Works described in the 
Schedule of Quantities and Prices. The item for which no rate or price or zero is entered by the Bidder will 
not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices 
in the Schedule of Quantities and Prices.  
Percentage Rate Method requires the bidder to quote a percentage above / below / at par of the rates 
specified in the Schedule of Quantities and Prices prepared on the basis of Project Schedule of Rates. 

10.3  All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other 
cause, as applicable 28 days prior to deadline for submission of Bid, shall be included in the rates, prices, 
and total Bid price submitted by the Bidder. All applicable taxes / duties including GST as applicable and 
assessed 28 days prior to bid submission date on the Employer shall also be included in the final bid prices, which 
shall be deducted from the Contractor and deposited to the concerned authority by the Employer. Employer will not 
entertain any claim whatsoever on this account. 
All the bidders should ensure that they are GST compliant and their quoted tax structure /rates are as per 
GST Law. As per the GST Act the bid must show the GST Tax Rates and GST Amount explicitly. The 
bidder has to declare the applicable/considered GST Tax structure in ‘Letter of Tender Form’ (Form-2) 
GST has been implemented by the Government w.e.f. 01.07.2017. The Contractor, except for the supplies 
for the categories mentioned at Section 9(3) of GST Act, shall submit GSTIN and shall quote his prices 
in accordance with GST provisions after considering the benefit of Input Tax Credit etc.    

10.4  The rates and prices quoted by the Bidder shall be subject to price adjustment as per the formula provided 
in the clause 46 of General Conditions of Contract. 

 
11.    Currencies of Bid 

The rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

12.    Bid Validity 
12.1  Bids shall remain valid for a period as mention in NIT/Bidding data, after the deadline date for online 

bid submission specified in Clause 16 of ITB or amendment thereof. 
12.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the 

bidders to extend the period of validity for a specified additional period. The request and the bidders’ 
response shall be made in writing or by e-mail. A bidder may refuse the request without forfeiting his 
Earnest Money. A bidder agreeing to the request will not be required or permitted to modify his bid, but 
will be required to extend the validity of his earnest money for a period of the extension, and in compliance 
with Clause 13 of ITB in all respects.  

 
13.   Earnest Money Deposit (EMD) 
13.1  The Bidder shall furnish, as part of the Bid, Earnest Money, for the amount specified in the NIT/Bidding 

data either in the form of Demand draft/NEFT/RTGS in favour of ‘Ratle Hydroelectric Power Corporation 
Limited’ payable at place mentioned in NIT/Bidding data or irrevocable Bank Guarantee valid for a period 
of  90 days beyond the validity period of the bid issued by any Indian Nationalised Bank/Scheduled 
Commercial Bank in the prescribed format (Forms of Bank Guarantees) or irrevocable Insurance Surety 
Bond valid for a period of 90 days beyond the validity period of the bid issued by any Indian Insurance 
Company registered under Insurance Act 1938 or as amended from time to time and approved by the 
Insurance Regulatory Development Authority of India (IRDAI)  in the prescribed format (Form of 
Insurance Surety Bond). Earnest Money if submitted by the Bidder in the form of Bank Guarantee / 
Insurance Surety Bond, the original Bank Guarantee / Insurance Surety Bond shall be submitted along 
with the bid. However, the issuing Bank / Insurance Company shall submit an unstamped duplicate copy 
of Bank Guarantees / Insurance Surety Bond directly by registered post (A.D.) to the Employer (authority 
inviting tenders) with a forwarding letter. 
However, in case Earnest Money has been submitted by the bidder in the form of Demand draft, the 
information relating to particulars of the bidder’s bank shall be submitted by the bidder along with the bid 
in the ECS Form at Section-V. The Earnest Money of unsuccessful bidders shall be remitted by the 
Employer in the above account through ECS mode, the Earnest Money submitted in the shape of Bank 
Guarantee / Insurance Surety Bond shall be returned in original by speed post. 
Startups as recognized by Department of promotion of Industry and Internal Trade (DPIIT) registered for 
similar nature of work falling within the definition as per Gazette notification- GSR 127(E) dated 
19.02.2019 or as amended from time to time are exempted from furnishing the Bid Security/EMD. They 
should furnish with the Bid a Notarized copy of the valid Certificate of Recognition issued by DPIIT. No 
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other bidders are exempted from furnishing Bid Security/EMD except as mentioned elsewhere in the 
document. However, Tender Fee / Cost of bid document is not exempted for Start-up firms. 
Bids received unaccompanied by either an acceptable Bid Security/ EMD (except exemption to Startups 
as above) or /and Cost of Bidding document shall be rejected as being non-responsive.  

13.2  Any bid not accompanied by an acceptable Earnest Money shall be rejected by the Employer as non- 
responsive. 

 
 
 
 
13.3 The Earnest Money of bidders who are not qualified for opening of price bid shall be returned within 15 

days after such notification. The Earnest Money of unsuccessful bidders will be returned within 15 days 
of opening of price bids. 

13.4  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed 
the Agreement and furnished the required Performance Security Deposit. 

13.5  The Earnest Money may be forfeited: 
a) if the Bidder withdraw or modify/revise the bid in the interval between the Bid submission deadline 

and the expiration of the Bid validity period; or 
b) if the Bidder adopts corrupt or fraudulent or collusive or coercive practice(s) or defaults under Integrity 

Pact: or  
c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

 i.  sign the Agreement; and/or 
ii.  Furnish the required Performance Security Deposit. 

13.6  Interest or any other charges, whatsoever, will not be payable by the Employer on the Earnest Money 
Deposit. 

 
13.7  Bidder shall communicate the following bank details of Ratle HE Project, Office Complex, Shalimar 

Colony, Distt. Kishtwar, pin-182204 (UT of J&K) to the issuing Bank for online confirmation of Bank 
Guarantee to be submitted in terms of this clause: 

         Name of the beneficiary:   RATLE HYDROELECTRIC POWER CORPORATION LIMITED 
Account No.:               40131965202 
IFSC Code:              SBIN0017695 
Address of the Bank:        State Bank of India, HNI, Rail Head Complex, Jammu. 

 
Bidder is required to submit the SFMS receipt issued by the bank along with its bid for BG Confirmation. 
14.   Alternative Proposals by Bidders 

Bidder(s) shall submit offers that comply with the requirements of the bidding documents, including the 
Schedule of Quantities and Price, and the basic technical design as indicated in the drawings and 
specifications. Further, failure to furnish all information required by the Bid Document or submission of 
incomplete   offers, conditional Bid and proposals containing deviations from the Bid Document shall be 
rejected as non-responsive. 

 
D. Submission of Bids: 
15.    Submission of Bids 

The Bid shall be prepared and submitted in two parts as stated hereunder. Submission of the bids by any 
other means shall not be accepted by the Employer in any circumstances. In case of Pre-bid meeting to be 
held as per clause 7.0 of ITB, the start date of submission of bids and the deadline for submission of bids 
is indicated in Bidding Data/NIT. 

 
15.1 Online Submission: 
15.1.1 Cover–I: This shall be named “Technical Bid”.  No bid price related information shall be mentioned in 

the Technical Bid. Techno-commercial Bid shall comprise; 
i)  Scanned copy of documents as mentioned in ITB Cl. 2.1 for eligibility of Bidders as PAF/ Locals. 
ii)  Duly filled Letter of Tender (Form- 2) (without indicating the quoted price)  
iii)  Scanned copy of DD towards cost of Tender fee. 
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iv)  Scanned copy of DD/ BG/NEFT/RTGS/ Insurance Surety Bond towards Earnest Money Deposit 
(EMD) as per ITB Clause 13.  

v)  Duly filled General Information (Form-1), and Scanned copies of original documents defining the 
constitution or legal status, Memorandum of Understanding/ Articles of Association, place of 
registration, and principal place of business; notarised power of attorney of the signatory of the Bid to 
commit the Bidder with authority of the executant to execute the same; 

vi)  Duly filled Form of Declaration (Form-5) 

vii)  Duly filled Declaration of Ineligibility (Form- 6) 

viii)  Scanned copy of PAN No. 

ix)  Scanned copy of GST Registration No. 

x)  Scanned copy of EPF Registration No. & ESIC Registration No..... (as applicable). 

xi)  Detail(s) of Work Experience (Duly filled in Form -3) supported with scanned copies of documentary 
evidence. 

xii)  Scanned copies of Annual Construction Turnover in (Duly filled in Form–4) (Copy of 
affidavit/Certificate of CA mentioning Annual Construction Turnover of last 3 (three) years, Printed 
Annual reports or financial statements of the Bidder, such as balance sheet, profit and loss statements 
and auditor's reports as the case may be for the past three years.)  

xiii)  The proposed methodology (in separate sheets), Schedule F & G.  

xiv)  Scanned copy of duly signed Integrity Pact  along with its Annexure-A & Appendix-I to IV as per 
Clause 2.4 of ITB (If applicable) 

xv)  Form-11, Certificate of Local Content in accordance to Public Procurement (Preference to Make in 
India) Order 2017. 

xvi)  Form-12, Declaration on Compliance under Rule 144(xi) of GFR-2017. 

xvi)   Such other certificates/documents as defined in the ITB 
 
15.1.2 Cover-II: It shall be named “Financial Bid or Price Bid” and shall comprise of Schedule of Quantities 

and Prices (Schedule A). 
Financial Bid shall be submitted in Electronic Form on the portal by the date & time as specified in NIT.  
Submission of the “Financial Bid” by any other means shall not be accepted by the Employer in any 
circumstances. In case, if any cell is left blank and no rate is quoted against any of the item(s) by the 
bidder, rate of such item(s) shall be treated as"0" (Zero) and considered included in the cost of the Bid 
and no separate claim whatsoever will be entertained on this account. 

15.1.3  Submission of revised financial bid will be mandatory, in case the same is desired by Employer through 
corrigendum/addenda. In such a case the financial bid submitted earlier will become invalid. 

15.2 Offline Submission: 
Bidder shall submit the hard copy(ies) of documents as mention at sub para 15.2.1 in (one) sealed 
envelope, which must be either delivered by hand or by registered mail, and submitted by the date and 
time as specified in NIT/Bidding data. The envelope received late or after the prescribed due date and 
time will not be entertained. NHPC will not be responsible for any postal delay.  

15.2.1 The sealed Envelope containing hard copy of documents shall be marked as “Hard copy(ies) of 
documents” for “Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line and 
Sanitary appliances for Block S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, 
Drabshalla, Kishtwar.” 
i)  Cost of Tender Documents (in original) of Rs.590/- (as specified in NIT/Bidding Data). 
ii)  Demand draft/BG/NEFT/RTGS/Insurance Surety Bond (in original) towards Earnest Money 

Deposit of Rs. 58,000/- (as specified in Bidding Data/NIT) or EMD exemption supporting 
documents as per Cl. No. 13. above.  

iv) Power of Attorney along with a copy of the Board resolution. In case of a General Power of Attorney, 
a true copy of the POA shall be duly notarized by Notary and in case of a specific Power of Attorney, 
the original POA. If a proprietary firm is bidding and proprietor of the firm is signing the bid, 
notarized copy of ownership of firm shall be submitted. 

v) Documents as mentioned in ITB Cl. 2.1 for eligibility of Bidders as PAF/ Locals. 
vi)  Such other certificates/documents as defined in the ITB.  
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15.3 The bid submitted shall become invalid If any discrepancy is noticed between the documents as uploaded 
at the time of submission of bid (clause 15.1.1) and hard copies as submitted physically to the Tender 
Inviting Authority (clause 15.2.1). 

 
16.   Deadline for Submission of Bids: 
16.1 Complete Bids must be uploaded at the portal, and hard copy(ies) of the document as mentioned in 

Clause 15.2 of ITB must be submitted at the address specified, by the date and time as stipulated in the 
Bidding Data/NIT. 
In the event of the specified date for the submission of bids being declared a holiday for the RHPC Ltd., 
the hard copy(ies) of the documents will be received up to the specified time on the next working 
day. However, the date and time for online submission of the Bids shall continue to be the date 
and time specified in the Bidding Data/NIT or any amendment for the same. 

16.2  The Employer may, in the exceptional circumstances and at its discretion, extend the deadline for 
submission of bids by issuing an amendment in accordance with Clause 8 of ITB, in which case all rights 
and obligations of the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

16.3 E-procurement portal permits only one person having Digital Signature Certificate (DSC) and registration 
etc. at the portal. It will be deemed that the legally authorized signatories of the Bidder having DSC has 
carried out bidding process through portal.  

16.4 Any alteration/ modification in the Bid or additional information supplied subsequently to the Bid after 
period of bid submission, unless the same has been expressly sought for by the Employer, shall be 
disregarded. 

 
17.   Late Bids 

Online submission of the bid will not be permitted on the portal after expiry of submission time and the 
bidder shall not be permitted to submit the same by any other mode.  Similarly, hard copies of the Off 
line documents, if received by the Employer after the deadline for submission of Bids prescribed in 
Bidding Data/NIT, then it will be considered as ‘Late Bid’ notwithstanding the fact that the bidder has 
uploaded the bid online within the stipulated deadline. In such a case, the uploaded online bid on the 
portal shall be considered as non-responsive and shall not be processed further.  

 
18.0     Modification and Withdrawal of Bid 
18.1 After submission of the bid, the contractor can re-submit revised bid any number of times but before 

stipulated deadline for submission of bid. 
18.2    In case Employer desired through amendment/corrigendum to submit revised financial bid then it shall 

be mandatory to submit revised financial bid. In such case the bid submitted before 
amendment/corrigendum shall become invalid. 

18.3   The server time (which is displayed on the bidders' dashboard) will be considered as the standard time 
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission. 

18.4 No Bid shall be withdrawn or modified/revised after Bid submission deadline. Withdrawal or 
modification of a Bid after Bid Submission deadline will result in the Bidder's forfeiture of its Bid security 
and further their Bid shall be considered non-responsive. By withdrawing bid from a tender till bid 
submission deadline, a bidder requests the Buyer organization to ignore all his submissions and to return 
his Earnest Money Deposit (EMD) forthwith as per the procedure of the organization. 

E. Bid Opening and Evaluation 
 
19.   Bid Opening 
19.1 The Employer/ Authority inviting Tender will open the bids received (except those received late) in the 

presence of the bidders / bidder’s representatives who choose to attend at the time, date and place specified 
in the Bidding Data/NIT. The Bidders/ Bidder’s representatives who are present shall sign a register 
evidencing their attendance. Bidder(s) can also view Bid opening online on the CPP portal 
https://etenders.gov.in/eprocure/app at their end. 
In the event of the specified date for the opening of bids being declared a holiday for the Employer, the 
Bids will be opened at the appointed time and location on the next working day. 

19.2   Online Cover-I i. e Technical Bids shall be opened first. 
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19.3   Cover-I i. e Technical Bids shall be evaluated for establishing eligibility of the bidder as per clause 2 & 
3 as well as techno-commercially responsiveness as per Clause 21 of ITB, and a list will be drawn up of 
the responsive bids whose financial bids are eligible for consideration.  

19.4  The Cover-II i.e.  Financial Bid of only of those Bidder(s), who are found to be meeting the eligibility 
criteria as well as techno-commercially responsive for the subject Works shall be opened thereafter. The 
date of opening of the Financial Bid shall be notified separately to all the eligible & techno-commercial 
responsive Bidder. The Financial Bid shall be opened online in presence of Bidder’s representatives who 
wish to be present at the notified time and place. Bidder(s) can also view Bid opening online on the CPP 
portalhttps://etenders.gov.in/eprocure/app at their end. 

19.5  The Financial Bids of Bidder(s), who are not considered eligible and techno commercial responsive, shall 
not be opened and will be Archived’ unopened. The decision of the Employer will be final and binding 
in this regard. 

19.6  The Employer/Tender inviting Authority at his discretion may open Technical and Financial Bid 
simultaneously and evaluate the Bid completely. 

 
20.   Process to be Confidential 

Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidder(s) or any other persons not 
officially concerned with such process until the award to the successful Bidder has been announced. Any 
attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result in the 
rejection of his Bid. 
 

21.    Examination of Bids and Determination of Responsiveness 
21.1  During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid:  

(a) meets the eligibility criteria defined in Clauses 2 and 3; 
(b) has been properly signed; 
(c) is accompanied by the required securities; and 
(d) is substantially responsive to the requirements of the bidding documents. During the detailed 

evaluation of the “Financial Bids”, the responsiveness of the bids will be further determined with 
respect to the remaining bid conditions, i.e., priced Schedule of Quantities and Prices, Technical 
Specifications and Drawings.   

21.2  A substantially responsive “Bid” is one which conforms to all the terms, conditions, and specifications of 
the bidding documents, without material deviation or reservation. A material deviation or reservation is 
one: 
(a) which affects in any substantial way the scope, quality, or performance of the Works; 
(b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under the 

Contract; or 
(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids or 
(d) which is inconsistent with the bidding documents. 

21.3 If a “Bid” is not substantially responsive, it will be rejected by the Employer, and may not subsequently be 
made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

21.4 During techno-commercial Bid evaluation, the Employer may, at its discretion, ask any Bidder for a 
clarification of its Bid. The request for clarification and response shall be in writing or e-mail or through 
the portal, however, no change in the price or substance of the Bid shall be sought, offered or permitted. 
Reply shall be submitted by Bidder within a stated reasonable period of time. If Bidder does not provide 
clarifications of the information requested by the date and time set in the Employer’s request for 
clarification, its Bids may be rejected. 

 
22.    Evaluation and Comparison of Bids 
22.1    The Employer will evaluate and compare the Cover II i.e Financial Bid of bidders whose bids are 

determined to be substantially techno-commercially responsive in accordance with Clause 21 of ITB.  
22.2.1  In case bids are invited on Item Rate Method and if the bid of the successful bidder is front loaded (i.e. 

the items which are to be executed in earlier part of construction period, are quoted high or bid with low 
rated items to be executed in the later part of contract period) in relation to the Engineer’s estimate of 
the cost of work to be performed under the contract, the Employer may require that the amount of the 
performance security set forth in Clause 27 of ITB be increased to a level sufficient to protect the 



 

Tender Document NIT 63                                                                                           Page 25 of 150 
 

Employer against financial loss in the event of default of the successful Bidder under the Contract. The 
amount of the increased performance security shall be decided at the sole discretion of the Employer, 
which shall be final, binding and conclusive on the bidder. 
The Bank Guarantee / Insurance Surety Bond for the additional performance security shall be valid up to  
90 days beyond the issue of Defects Liability Certificate for the work under the scope of the contract. 
To assist in the examination, evaluation, and comparison of bids, the Employer may, at its discretion, 
ask any bidder for clarification of its Bid, including breakdowns of unit rates. The request for clarification 
and the response shall be through letter/e-mail but no change in the price or substance of the bid shall be 
sought, offered, or permitted except as required to confirm the correction of arithmetical errors 
discovered by the Employer in the evaluation of the Bids in accordance with Sub-Clause 21.4 of ITB.  

22.2.2 The Package shall be evaluated as a whole and the evaluation of the bids shall be done on total quoted 
prices. In case the bidder has not quoted for any of the items, the price of all such item(s) against which 
bidder has not quoted rates/ amount (viz. items left blank or against which ‘-’ is indicated) in the 
schedules will be deemed to have been included in other item(s)/ Total Quoted amount. 

22.2.3 In case the cost as quoted by the bidders in their Price bid are tied among the bidders, Corporation may 
go for Snap bid or other alternative method to decide the lowest successful bidder at its sole discretion. 
Snap bid will be executed as follows:  
In case the lowest tendered amount/ percentage of two or more bidders is same, such lowest bidders will 
be asked to submit sealed revised offer in the form of letter mentioning percentage above/ below on 
estimated cost of the tender [in case of percentage bidding] /total tendered cost [in case of Item rate 
bidding], but the revised quoted price/ revised quoted price based on revised percentage quoted 
above/ below on tendered cost/ estimated cost of the tender, should not be higher than the total 
price quoted at the time of submission of the tender. The lowest tender shall be decided on the basis 
of revised offers.  
In case any of such bidders refuses to submit revised offer then it shall be treated as withdrawal of his 
tender before acceptance and 50% of the earnest money deposit shall be forfeited. 
If the revised tendered amount of two or more bidders received in revised offer is again found to be 
equal, the lowest tender, among such bidders, shall be decided by draw of lots in presence of authorized 
representatives of RHPC Limited and the lowest bidders those who have quoted equal amount of tender.  
In case all the lowest bidders those who have quoted same tendered amount, refuse to submit revised 
offer then tender is to be recalled after forfeiting 50% EMD of each bidder. 
Bidder(s), whose Earnest Money is forfeited due to non-submission of revised offer cannot be allowed 
to participate in the retendering process of the work. 
 

22.3 e-Reverse Auction (e-RA) (if applicable) 
22.3.1 e-RA shall be followed after e-tender only if number of eligible bidders at price bid stage are at least 2 

(two). Following Procedure shall be followed for e-RA: 
a. If the discovered price is upto 105% of the estimated cost, no e-RA will be conducted. 
b. If the discovered price is above the price mentioned in (a) above, then following procedure of e-RA 

shall be followed: 
 In case the number of eligible Bidders is 3 or less than 3, then e-RA shall be conducted among all the 

bidders. 
 In case the number of eligible Bidders are 4, then e-RA shall be conducted among the bidders except 

H1.   
 In case the number of eligible Bidders are more than 4, then the bidders quoting higher rates shall be 

eliminated as per below formula, and e-RA shall be conducted among the remaining bidders: 
Numbers of eliminated bidders = (n-3) x 0.5 where n = total bidders 
(In case “Numbers of eliminated bidders” is a fraction, it shall be rounded off to lower whole number.)  

22.3.2 In case of e-Reverse Auction, the procedure of e-RA shall be as hereunder:- 
i) Conditions of conducting e-RA after e-tendering (enclosed as Appendix-I) 
ii) Business Rule for e-RA (enclosed as Appendix-II) 
iii) Process Compliance form (enclosed as Appendix-III) 
iv) Price Confirmation form for e-RA (enclosed as Appendix-IV) 

 
23. 1  Public Procurement (Preference to Make in India), Order 2017: 

Bidder shall be Class-I Local Supplier under Public Procurement (Preference to Make in India), Order-
2017 issued by the Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 
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Commerce and Industry vide No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 or as amended from 
time to time. 
 
Definition of Make in India: 
 

A) Definitions 
Local content: means the amount of value added in India which shall, unless otherwise prescribed by the 
Nodal Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus the 
value of imported content in the item (including all custom duties) as a proportion of the total value, in 
percent. 
Class-I local supplier:  means a supplier or service provider, whose Goods/ Services /Works offered for 
procurement, meets the minimum local content as prescribed for “Class-I local supplier” under this order. 
For procurement of Goods / Services / Works, irrespective of purchase value where there is sufficient local 
capacity and local competition, only Class-I local supplier shall be eligible to bid. 
Minimum local content: Nodal ministry/department may prescribe only a higher percentage of minimum 
local content requirement to categorize a supplier as Class-I local supplier / Class-II local supplier / Non 
local supplier. For the items, for which Nodal ministry/department has not prescribed higher minimum local 
content notification under the order, it shall be 50% and 20% for Class-I local supplier / Class-II local 
supplier respectively. 

B) Verification of local content: 
a) The 'Class-I local supplier' at the time of tender, bidding or solicitation shall be required to indicate 

percentage of local content and provide self-certification that the item offered meets the local content 
requirement for 'Class-I local supplier'. They shall also give details of the location(s) at which the local 
value addition is made. 

b) In cases of procurement for a value in excess of INR 10.00 Crores, the 'Class-I local supplier'/ 'Class-II 
local supplier' shall be required to provide a certificate from the statutory auditor or cost auditor of the 
company (in the case of companies) or from a practicing cost accountant or practicing chartered 
accountant (in respect of suppliers other than companies) giving the percentage of local content. 

c) False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) of the General 
Financial Rules for which a bidder or its successors can be debarred for up to two years as per Rule 
151(iii) of the General Financial Rules along with such other actions as may be permissible under law. 
A supplier who has been debarred by any procuring entity for violation of this Order shall not be eligible 
for preference under this Order for procurement by any other procuring entity for the duration of the 
debarment. The debarment for such other procuring entities shall take effect prospectively from the date 
on which it comes to the notice of other procurement entities. 

23.2  Restrictions under Rule 144(xi) of the General Financial Rules (GFRs) 2017: 
i. Any Bidder from a country which shares a land border with India will be eligible to bid in this tender 

only if bidder is registered with the Competent Authority {i.e Registration Committee constituted by 
the Department of Promotion of Industry and Internal Trade(DPIIT), Govt. of India}. However, the said 
requirement of registration will not apply to bidders/sub-contractors from those countries (even if 
sharing a land border with India) to which the Government of India has extended lines of credit or in 
which the Government of India is engaged in development projects. Bidders may apprise themselves of 
the updated lists of such countries available in the website of the Ministry of External Affairs 
(23.07.2020, order (PP no.2). 

ii. Such registration should be valid for the entire period of bid validity or any extension thereof. However, 
in case the validity period of registration is less than bid validity period, the Bidder shall be required to 
submit the extension of the validity period of registration before the opening of price bids. (point 13, 
23.07.2020, Order (PP no.1) 

iii. Further the successful bidder shall not be allowed to sub-contract works to any “Subcontractor” from a 
country which shares a land border with India unless such Subcontractor is registered with the 
competent Authority {Registration Committee constituted by the Deptt of Promotion of Industry and 
Internal Trade (DPIIT), Govt. of India}. (point 11, 23.07.2020, Order (PP no.1) 

iv. A bidder is permitted to procure raw material, components, sub-assemblies, etc. from the vendors of 
countries sharing a land border with India without getting registered with the Competent Authority, i.e. 
Registration Committee constituted by DPIIT, as it is not regarded as “sub-contracting” (circular 
12.03.2021) 
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v. However, in case a bidder proposes to supply finished goods procured directly/indirectly from the 
vendors of the countries sharing land border with India, such vendors will be required to get registered 
with the Competent Authority, i.e. Registration Committee constituted by DPIIT. circular 12.03.2021) 

vi.  Bidders have to submit certificate in accordance with Application Form 12 (as per applicability). If 
such certificate given by a bidder whose bid is accepted is found to be false, this would be a ground for 
termination and further legal action in accordance with law. 

vii. “Bidder” for the purpose of above referred order (including the term 'tenderer', 'consultant', ‘vendor’ or 
'service provider' in certain contexts) means any person or firm or company, including any member of 
a consortium or joint venture ( that is an association of several persons, or firms or companies) , every 
artificial juridical person not falling in any of the descriptions of bidders stated hereinbefore, including 
any agency, branch or office controlled by such person, participating in a procurement process. 

viii. Bidders from a country which shares a land border with India” mentioned in para above means; (point 
8, 23.07.2020, Order (PP no.1): 
a) An entity incorporated, established or registered in such a country; or  
b) A subsidiary of an entity incorporated, established or registered in such a country; or 
c) An entity substantially controlled through entities incorporated, established or registered in such a 

country; or 
d) An entity whose beneficial owner is situated in such a country; or 
e)  An Indian (or other) agent of such an entity; or 
f)  A natural person who is a citizen of such a country; or 
g)  A consortium or joint venture where any member of the consortium or joint venture falls under 

any of the above. 
ix. The bidder shall comply with all the term and condition of the OM issued by the Department of 

Expenditure, Ministry of Finance, Govt. of India vide F. No 6/18/2019-PPD dated 23.07.2020 & 
24.07.2020 read with its amendments thereof. 
 

F. Award of Contract: 
 
24.  Award Criteria 

Subject to Clause 26 of ITB, the Employer will award the Contract to the Bidder who has offered the lowest 
evaluated Bid price after e tendering and / or e-Reverse Auction (as the case may be), provided that such 
Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 2 & 3 of ITB; 
(b) determined substantially responsive and (c) who has offered the lowest Evaluated Bid Price pursuant 
to Clause 22. 
 

25.   Employer’s Right to accept any Bid or Reject any or all Bids 
Notwithstanding Clause 24 above, the Employer reserves the right to accept or reject any bid, and to cancel 
the bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected bidder or bidders However, the Bidder(s) who wish to seek reasons for such 
decision of cancellation/ rejection shall be informed of the same by Employer unless its disclosure 
reasonably could be expected to affect the sovereignty and integrity of India, the security, strategic, 
scientific or economic interest of the state or lead to incitement of an offence. 
 

26.   Notification of Award and Signing of Agreement. 
26.1 The bidder whose bid has been accepted will be notified of the award by the Employer prior to expiration 

of the Bid validity period through the “Letter of Acceptance”, which will state the sum that the Employer 
will pay to the Contractor in consideration of the execution, completion by the Contractor as prescribed 
by the Contract. 

26.2 The notification of award will constitute the formation of the Contract until the Formal Agreement is signed 
pursuant to clause 26.3 of ITB and further subject only to the furnishing of a performance security deposit 
in accordance with the provisions of Clause 27 of ITB. Within 28 days of date of issue of Letter of 
Acceptance, Contract Agreement shall be drawn with the successful bidder on prescribed Form.  

26.3 The Agreement will incorporate all agreements between the Employer and the successful bidder. It will be 
signed by the Employer and the successful bidder after the performance security deposit is furnished.  

26.4 The Contract shall be signed in three originals (two for employer and one for contractor). The language of 
the contract shall be English. 
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26.5 The Contractor shall furnish free of charge nos. of true copies of the Contract to the Employer as mentioned 
in Bidding Data. 

 
27.    Performance Security Deposit: 
27.1 Within 28 (twenty eight) days after issue of the Letter of Acceptance, the successful bidder shall deliver to 

the Employer Performance Security in accordance with Clause 3 of General Conditions of Contract valid 
till 90 days beyond the end of Defect Liability Period and claim period should be minimum 03 (three) 
months beyond the validity of Bank Guarantee. Additional performance security shall also be required to 
be given for front loaded bid or bid with low rated items to be executed in the later part of contract period 
as per clause -3 of GCC which shall be valid till the time of completion of works. The performance security 
shall not be released till liquidated damages, if any, is pending for recovery. If the contractor does not 
submit the performance security within the stipulated period due to any valid reason, Tender Inviting 
Authority may grant time extension for submission of performance security based on the request of 
contractor.  

  
In case, the contractor does not submit performance security without a valid reason, the Employer shall 
impose simple interest @12% per annum on the full amount of applicable performance security (along 
with applicable taxes, if any) for the period of delay in submission of performance security. The interest 
on delayed period shall be calculated on pro rata basis for number of delayed days. 
 
The interest accrued shall be payable by the Contractor within 14 days from the date of intimation by 
Tender Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘RHPC Ltd’, 
otherwise the same shall be recovered from any payment due or become due against bills / any other 
amount lying with RHPC. 
 
The delayed submission of Performance Security by the Contractor shall be recorded in substantial 
completion and final completion certificates. Further, no claim for extension of time for completion period 
or any other type of claim on account of delayed submission of performance security shall be entertained. 
 

27.2  If contractor fails to submit the Performance Security within 45 days (for the contracts having time for 
completion - upto 12 months) or 60-days (for the contracts having time for completion - more than 12 
months) from the date of issue of Letter of Award (LOA), then following actions shall be taken against 
such Contractor: 

i) Award shall summarily be terminated 
ii) EMD/ Bid security shall be forfeited. 
iii) The bidder shall be debarred / banned to participate in the business dealings with RHPC for a period 

of one year.   
iv) The name of the Contractor shall be hosted on the RHPC website etc. as per existing norms of NHPC 

/ Govt. of India. 
v) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender of 

this work. 
 
27.3 Bidder shall communicate the following bank details of Ratle HE Project, Office Complex, Shalimar 

Colony, Distt. Kishtwar, pin-182204 (UT of J&K) to the issuing Bank for online confirmation of Bank 
Guarantee to be submitted in terms of this clause: 

         Name of the beneficiary: RATLE HYDROELECTRIC POWER CORPORATION LIMITED 
Account No.:               40131965202 
IFSC Code:              SBIN0017695 
Address of the Bank:        State Bank of India, HNI, Rail Head Complex, Jammu. 

 
Bidder is required to submit the SFMS receipt issued by the bank along with its bid for BG Confirmation. 
 
 
28.   Advances: 

The Employer will provide Mobilization Advance and Advance for procurement of new equipment as 
provided in General Conditions of Contract. 
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29.   Corrupt or Fraudulent or Collusive or Coercive Practices: 
29.1 The Employer requires the bidders/contractors under this contract observe the highest standard of ethics 

during the procurement and execution of this contract. In pursuance of this policy, the Employer: 
(a) defines, for the purpose of these provisions, the terms set forth below as follows: 

(i)  “corrupt practice” means the offering, giving, receiving or soliciting of any thing of value to 
influence the action of a public official in the procurement process or in contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to be detriment of the Employer, and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive the Employer of the benefits of free and open competition. 

(iii) “collusive practices” means a scheme or arrangement between two or more Bidders with or without 
the knowledge of the Borrower, designed to establish Bid prices at artificial, non- competitive levels; 

(iv) “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their 
property to influence their participation in a procurement process, or affect the execution of a contract. 

(v) “Integrity Pact” means an agreement signed between the Contractor and the Employer committing 
the persons/officials of both the parties, not to exercise any corrupt influence on any aspect of the 
Tender/Contract.  

(b) An agreement called Integrity Pact between the prospective Bidders and the Employer shall be signed 
committing the persons/officials of both the parties, not to exercise any corrupt influence on any aspect 
of the Tender/Contract. The Independent External Monitor(s) (IEM) appointed by the Employer shall 
oversee the compliance of obligation under the Integrity Pact. 

(c) A Bid may be rejected by the Employer if it is determined at any stage that the respective Bidder has 
engaged in corrupt or fraudulent or collusive or coercive practices or defaulted commitments under 
Integrity Pact in competing for or in executing the contract in question and his Bid Security shall be 
forfeited. The Contractor shall not be entitled for any compensation whatsoever under this clause. 

(d) The Employer will declare a Bidder ineligible for a stated period of time to award a contract/contracts 
as per Guidelines on Banning of Business Dealings if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent or collusive or coercive practices in competing for, or in executing, 
the contract.  

(e) The documents/information submitted by Contractor may be verified by the officials of the Employer 
for its authenticity at any time and the Contractor shall provide all facilities/co-operation in this regard. 
If it is found that any of the documents/information submitted by the Contractor is not genuine, the 
Employer shall have full rights to cancel his Bid, forfeit the bid security and terminate the Contract, if 
awarded. 

 
30.0    PERMANENT ACCOUNT NUMBER (PAN) AND GSTIN: 

The Bidder shall furnish to the Employer his Permanent Account Number issued by the Income Tax 
Authorities in India and Goods and Services Tax Identification number issued by the concerned 
Authorities in India. No payment shall be made to the Contractor unless he submits his Permanent 
Account Number (PAN) and Goods and Services Tax Identification number (GSTIN). 
 

31.0 General 
 

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to work as a 
contractor/contractor’s employee for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. The bid shall become invalid and/or 
contract is liable to be cancelled if either the contractor or any of his employees is found any time to be 
such a person who had not obtained the permission of the Government of India as aforesaid before 
submission of the bid or engagement in the contractor's service. 
Bidder shall also intimate the names of persons who are working with him in any capacity who are near 
relatives to any official of the Employer. Any breach of this condition by the bidder/contractor would 
render him liable to be removed from this contract. An undertaking in this regard shall be submitted by 
the bidder in its letter head as per format placed at Form-9. 

 
E- TENDERING INFORMATIONS: 
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REGISTRATION: 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal by 

using the “Online Bidder Enrollment” option available on the home page. Enrolment on the CPP Portal 
is free of charge. 

(ii) During enrolment/ registration, the bidders should provide the correct/ true information including valid 
email-id & mobile no. All the correspondence shall be made directly with the contractors/ bidders 
through email-id provided. 

(iii) As part of the enrolment process, the bidders will be required to choose a unique username and assign a 
password for their accounts. 

(iv) For e-tendering possession of valid Digital Signature Certificate (Class II or Class III Certificates with 
signing key usage) is mandatory which can be obtained from SIFY/ nCode/ eMudra or any Certifying 
Authority recognized by CCA India on eToken/ SmartCard. 

(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their valid Digital Signature 
Certificate with their profile. 

(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to ensure that they do not 
lend their DSCs to others which may lead to misuse and should ensure safety of the same. 

(vii) Bidders can than log into the site through the secured login by entering their user ID/ password and the 
password of the DSC/ eToken. 

Searching for Tender documents: 
a) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by 

several parameters. These parameters could include Tender ID, Organization Name, Location, Date, 
Value, etc.  There is also an option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, Location, Date, Other 
keywords etc. to search for a tender published on the CPP Portal.  

b) Once the bidders have selected the tenders they are interested in, they may download the required 
documents/ tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This 
would enable the CPP Portal to intimate the bidders through SMS/ e-mail in case there is any 
corrigendum issued to the tender document.  

c) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 
obtain any clarification/ help from the Helpdesk.  

  Preparation for submission of Bid:  
 Technical Bid and Price Bid to be submitted on-line at https://etenders.gov.in/eprocure/app 
(i) For preparation of bid Bidders shall search the tender from published tender list available on site and 

download the complete tender document and should take into account corrigendum if any published 
before submitting their bids. 
After selecting the tender document same shall be moved to the ‘My favourite’ folder of bidders account 
from where bidder can view all the details of the tender document. 

(ii) Bidder shall go through the tender document carefully to understand the documents required to be 
submitted as part of the bid. Bidders shall note the number of covers in which the bid documents have to 
be submitted, the number of documents – including the names and content of each of the document that 
need to be submitted. Any deviations from these may lead to rejection of the bid. 

(iii) Any pre-bid clarifications if required, then same may be obtained online through the tender site, or through 
the contact details given in the tender document. 

(iv) Bidders should get ready in advance the bid documents in the required format (PDF/xls/rar/dwf/jpg 
formats) to be submitted as indicated in the tender document/schedule. Bid documents may be scanned 
with 100 dpi with black and white option which helps in reducing size of the scanned document.   

(v) To avoid the time and effort required in uploading the same set of standard documents which are required 
to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card 
copy, Annual Reports, Auditor Certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or “Other Important Documents” area available to them to upload such documents. These 
documents may be directly submitted from the “My Space” or “Other Important Documents” area as per 
tender requirements while submitting the bid, and need not be uploaded again and again. This will lead 
to reduction in the time required for bid submission process.  

 
SUBMISSION OF BIDS: 
Two-Part Bid procedure shall be adopted for submission and evaluation of the bids. The Bidder shall 
accordingly prepare and submit the bids containing the required documents up to the date and time given in 



 

Tender Document NIT 63                                                                                           Page 31 of 150 
 

NIT. The bidder shall prepare the bid and submit the bid in following manner: 
(i) Bidder should log into the site well in advance for bid submission so that he/ she upload the bid in time 

i.e. on or before the bid submission time. 
(ii) Bidder should prepare the Tender Fee and EMD as per the instructions specified in the NIT/ tender 

document. The details of the DD/NEFT/RTGS/BC/BG/ others physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission time. Otherwise the 
uploaded bid will be rejected. 

(iii) While submitting the bids online, the bidder shall read the terms & conditions (of CPP portal) and 
accepts the same in order to proceed further to submit their bid. 

(iv) Bidders shall select the payment option as offline to pay the Tender Fee/ EMD and enter details of the 
DD/BC/others. 

(v) Bidder shall digitally sign and upload the required bid documents one by one as indicated in the tender 
document. 

(vi) Bidders shall note that the very act of using DSC for downloading the tender document and uploading 
their offers is deemed to be a confirmation that they have read all sections and pages of the tender 
document without any exception and have understood the complete tender document and are clear about 
the requirements of the tender document. 

(vii) Bidder shall note that each document to be uploaded for the tender should be less than 2 MB. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing size of 
the scanned document. For the file size of less than 1 MB, the transaction uploading time will be very 
fast.  

(viii) If price quotes are required in XLS format, utmost care shall be taken for uploading Schedule of 
quantities & Prices and any change/ modification of the price schedule shall render it unfit for 
bidding. 
Bidders shall download the Bill of Quantities, in XLS format and save it without changing the 
name of the file. Bidder shall quote their rate in figures in the appropriate cells, thereafter save 
and upload the file in financial bid cover (Price bid) only. If the template of Bill of Quantities file 
is found to be modified/corrupted in the eventuality by the bidder, the bid will be rejected and 
further dealt as per provision of clause no 14.0 of ITB including forfeiture of EMD.  
The bidders are cautioned that uploading of financial bid elsewhere i.e. other than in cover 2 will 
result in rejection of the tender. 

(ix) Bidders shall submit their bids through online e-tendering system to the Tender Inviting Authority (TIA) 
well before the bid submission end date & time (as per Server System Clock). The TIA will not be 
held responsible for any sort of delay or the difficulties faced during the submission of bids online 
by the bidders at the eleventh hour. 

(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the bidders shall 
take print out of system generated acknowledgement number, and keep it as a record of evidence for 
online submission of bid, which will also act as an entry pass to participate in the bid opening. 

(xi) Bidders should follow the server time being displayed on bidder’s dashboard at the top of the tender 
site, which shall be considered valid for all actions of requesting, bid submission, bid opening etc., in 
the e-tender system. 

(xii) All the documents being submitted by the bidders would be encrypted using PKI (Public Key 
Infrastructure) encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128 bit encryption technology. 

ASSISTANCE TO BIDDERS: 
i) Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 
tender. 

ii) Any queries relating to the process of online bid submission or queries relating to CPP Portal in general 
may be directed to the 24X7 CPP Portal Helpdesk No.0120-4200462, 0120-4001002, 0120-4001005, 
0120-6277787, E-mail:support-eproc [at]nic[dot]in.. 

          Toll Free Number 1800-3070-2232. Mobile Nos. 91-7878007972 and 91-7878007973. 
**************** 
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Appendix-I 
Cl 22.3.2 

 
Conditions for conducting e-RA  
1) e-RA shall be implemented at Application Service Provider’s Portal intimated by NHPC. 
2) e-RA shall be followed after e-tender as per provision of ITB. 
3) The Start Bid Price for Reverse Auction shall be the L1 Bidder’s total evaluated Bid Price (including taxes 

& duties etc.) as per ITB Clause 22. The bidder shall modify their Bid Price in the decremented slab in 
terms of 0.1% or its multiples. 

4) e-RA will be done on total evaluated Bid Price and the unit rates of the winning bidder quoted in e-tender 
shall be reduced on pro-rata basis (excluding fixed rate items and abnormally low rated items) to match 
with the e-RA bid price. 
The rates/prices quoted by the bidder in Bill of quantities for certain items (considering online price bid 
submitted through e-tender) which are found to be having negative variation of 25% & more in relation to 
the estimate shall be identified as Abnormally Low Rate (ALR) items. 

5) In cases where no bidder accepts to quote lower than the Base Price (Start Bid Price) , e- RA is to be treated 
as failed and in such cases, tender shall be evaluated based on already opened e-tender. 

6) After e-Reverse Auction and evaluating the lowest bid, the award shall be processed as per bid conditions. 
7) In case of failure of e-RA process for any reasons, e-tender results will be processed for award. Further, 

NHPC shall reserve the right to call the L1* bidder for further process/negotiation/cancel the e-reverse 
auction process/ re-tender at any time. 

Note: The estimated cost shall be converted to a common base for comparison considering TT Selling exchange 
rate established by State Bank of India as on date of submission of Price Bid 

*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the case may be) 
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Appendix-II 
BBusiness Rules for e-Reverse Auction 

 
1. e-RA shall be implemented at Application Service Provider Portal intimated by NHPC. NHPC has  made 

arrangements with a Service Provider, who will be NHPC’s authorized Service Provider for e-Reverse 
Auction. Please go through the guidelines given below and submit your acceptance to the same. 

2. Bidders who are found technically and commercially acceptable, after e-tender are eligible to participate 
in e-RA. The intimation of schedule date & time to conduct e-RA shall be sent to eligible bidders in 
advance. e-Reverse Auction (e-RA) shall be conducted by the service provider on scheduled date and time. 
Eligible bidders shall participate from their own offices/ place of their choice. Internet connectivity shall 
be ensured by the respective bidders themselves. Designated officials i.e., Tender Inviting Authority of 
NHPC shall have access to portal and shall witness e-RA process. 
The Service Provider (for e-RA) shall arrange to demonstrate/ train (if not trained earlier) bidders’ 
nominated person(s), without any cost. They will also explain all the Rules related to e-Reverse 
Auction/Business Rules Document to be adopted along with training manual. The Application Service 
Provider (ASP) shall arrange to demonstrate/ train (if not trained earlier) bidders’ nominated person(s) 
through ONLINE training by ppts /Audio Visual file without any cost. These training materials are 
available on the portal all the time whenever bidders access the portal for such purposes. If bidders require 
any explanation in regard to the Rules related to e-Reverse Auction/ Business Rules Document to be 
adopted along with bid manual, the same shall be explained to the bidder through any means of 
communication i.e. telephonic/email. 
For addressing any queries relating to the process of e-RA, the name and contact number of NHPC 
Authorized Service Provider for e-Reverse Auction shall be intimated in due course of time. 
Any queries relating to the process of e-RA or in general, Tender Inviting Authority may be contacted. 

3. Before start of e-RA process, NHPC will provide the template calculation sheet (Excel Sheet) which will 
help bidders to arrive at “modified Bid Price” for the total scope as per BOQ. 
Rank of the bidders would be displayed as per the “modified Bid Price” i.e., including Taxes and Duties 
as per the provisions of the Bidding Document. 

4. The start bid price (SBP) for e-Reverse Auction shall be lowest bidder’s total evaluated bid price after e-
tender (including taxes & duties) arrived as per relevant ITB Clause defined in Appendix-I of ITB. 

5. PProcedure of e-Reverse Auctioning: 
Dynamic Template Bidding (Rank Disclosed) 

i) In ‘Dynamic Template Bidding (Rank Disclosed)’, bidders shall enter the Lump sum price in line with 
Clause 4 above for the total scope for subject Package. The value of decrement must be in decremented 
slab of minimum 0.1% and its multiple in terms of lowest bidder’s total evaluated bid price after e-tender 
(SBP). 

ii) In the “Dynamic Bidding” tie bid is not allowed on lowest price at e-RA Portal, i.e. if any higher price 
ranked vendor places bid equal to lowest price in e- reverse auction, their bid will be rejected. The bidder 
is required to click on “Rejected” to know the reason of bid rejection. In that case, the bidder will have 
to instantly reduce their price within  10 minutes to submit lower quoted price otherwise the price will 
be considered as higher bid or rejected bid (system does not support tie bids in this type of auction). 

iii) The modified bid prices received under e-RA shall be evaluated on the basis of evaluation method 
specified in the bidding document and the final evaluated prices thus obtained shall be used for 
comparison of bids. 

6. Within one (1) hour after conclusion of e-RA, Successful bidder shall furnish confirmation of final price 
quoted in Reverse Auction in line with price schedule (already available with them), to NHPC, duly signed 
and stamped (without any new condition other than those already agreed before start of Reverse Auction) 
(Appendix-IV). In case, there is any variation between the final price quoted in Reverse Auction and the 
signed document received after Auction, the first i.e. Closing Price in Auction will be taken final offered  
price by the bidder. However, the detailed break-up of final prices as per price formats with pro rata 
reduction in unit rates (excluding fixed rate items and abnormally low rated items) without increase in unit 
rates of any items, shall be submitted by the successful bidder matching with the final price quoted during 
e-RA within 3 days from the date of conclusion of e-RA. 

7. Auction shall be for a period of 60 minutes. The bidding continues with an auto extension of 15 min time 
if any Bidder quotes a further lower price within final 15 minutes of specified closing time of auction. 
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In final countdown and auto extension time, the lowest price at e-RA Portal would be visible to all the 
vendors who have placed valid bids. However, real identity of the bidder would not be disclosed during 
entire e-reverse auction process. The bidding could continue even after the final run till the time there are 
no changes in prices within aforesaid final 15 minutes. 

8. During Auction, if no bid is received within the specified time, NHPC, at its discretion, may decide to 
close the reverse auction process and proceed with results of e-tendering. 

9. Each Bidder shall be assigned Unique User Name & Password by the service provider (for eRA). Bidders 
are advised to change the Password and edit the information in the Registration Page after the receipt of 
initial Password from the service provider (for e-RA) to ensure confidentiality. All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 

10. Bidders shall be able to view the following on their screens along with the necessary fields during the 
auction. 

a) Rank of the respective bidder@ 
b) Bid Placed by the respective bidder. 
@ Price of Lowest bidders at e-RA Portal will be displayed in the last 15 minutes and in auto extension time 

11. Consequent upon completion of e-Reverse Auction, NHPC’s decision on award of contract shall be final 
and binding on all the bidders. 

12. NHPC shall be at liberty to call the*L1 bidder for further process/ negotiation/ cancel the e- Reverse 
auction process/ re-tender at any time, without assigning any reason thereof. 

13. NHPC/ Service Provider shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause. 

14. NHPC along with Service Provider can decide to reschedule or cancel any Auction; the bidders shall be 
informed accordingly. 

15. The bidder shall not involve himself or any of his representatives in price manipulation of any kind directly 
or indirectly by communicating with other bidders. The bidder shall also not divulge either his bid or any 
other exclusive details of NHPC to any other party. If it has come to notice of NHPC/Service Provider that 
bidders have colluded while submitting price in e-RA, the same be dealt as per provision of Integrity Pact. 

16. Other terms and conditions shall be as per the bidding documents. 
*L1= Lowest Evaluated Bidder after e-tendering and/or e-Reverse Auction (as the case may be) 
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Appendix-III 
P rocess Compliance Form for e-Reverse Auction 

 
(Bidders are required to submit this on their Company’s Letter Head and sign & stamp) 
To, 
[Employer’s Name & Address] 
 
Sub: Agreement to the Process related Terms and Conditions 
 Dear Sir, 
This has reference to the Terms & Conditions for the e-Reverse Auction mentioned in the Business Rules for  
“  (Name of Work)” with Tender Specification No.:  and Tender ID. 
This letter is to confirm that: 
1. The undersigned is authorized representative* of the Company. 
2. We have studied the e-Reverse Auction Terms & Conditions and the Business Rules governing the e-
Reverse Auction as mentioned in your letter and confirm our agreement to them. 
3. We also confirm that we shall take the training on the auction tool and shall understand the functionality of 
the same thoroughly, before start of e-RA. 
4. We also confirm that we will submit price confirmation within an hour of conclusion of e- Reverse Auction 
through the Company email ID. However, break up of our final offered price  in e-Reverse Auction as per 
NHPC’s Price format and as per Conditions of e-RA shall be submitted within three working days. We also 
confirm that we will not increase unit rate of any item submitted in our bids. 
 
We hereby confirm that we will honor the Bids placed by us during the auction process. 
 
 
With regards, 
Signature with company seal Name – 
Bidder /Company / Organization – Designation within Company / Organization – Address of Company / 
Organization – 
 
*Person having power of attorney for the subject package 
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Appendix-IV 
Format for submitting Price Confirmation for e-Reverse Auction 
 
(To be submitted on Company Letter Head duly signed and stamped within1 Hrs.) 
 
REF No. ………….. Date:……….. 
 
To, 
 
[Employer’s Name & Address] 
 

Contact Person: ………………….. 
E-mail: ……………………. 

 
Re: Price Confirmation for the e-Reverse Auction of….................................. 
 
Auction Notice Dated: …….. 
 
For Procurement of  :…..[...Name of work ............. ]. 
 
For M/s NHPC LIMITED:  Tender Specification No.:  and Tender ID.    
 
Reference above, we hereby confirm that we have given our final offer in the e-Reverse Auction System as per 
the template, which is attached herewith duly signed and stamped from our end. 
Signature:  
Name:  
Designation: 
Seal of the Bidder / Company:  
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Appendix-I to NIT 
Ref. Clause 3.2(C) of NIT 

Personnel Capabilities 
Qualification and Experience of Key personnel 

 
Sr. No. Key personnel position Qualification Experience 
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INFORMATION FOR BIDDERS (IFB) 
 

Name of work: Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line and Sanitary 
appliances for Block S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, 
Drabshalla, Kishtwar. 

 
1. General Description of Ratle H.E. Project . 

The site is situated in Drabshalla, Kishtwar district of UT of J&K about 210 Km from Jammu. The nearest 
broad gauge railhead is at Udhampur, which is 143 Km away. 

 
2. Life Saving Appliance and First Aid Equipment: 

i. The contractor should carry all the safety items like Helmet, Safety Shoes, Ceiling rope, Chain Pulley 
etc. as per requirement.  

ii. The Contractor keeps sufficient, proper and efficient lifesaving appliances and first aid equipment. 
The appliances and equipment shall be available for use at all the time. 

   
3. Site Visit: 

For acquaintance to actual site conditions, it is advised that the bidders may visit the site before bidding. 
 

 
 

****************** 
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regarding procurement from bidders from a country or countries sharing Land 
Border with India. 

Form-13 Checklist for Bidders 
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FORM – 1 
General Information 

 
Bidders are requested to complete the information  
1. Name of firm                                                                   Corporate Identity No. (CIN): 

……........................ 
 

2. Head office address Country: 
 

 Principal Place of Business:  
 

3. Telephone 
Mobile No. 
Email 

Contact Person(s) 
Name 
Title/Position 

4. Place of incorporation / registration 
Date 

 

5. Legal status of firm 
 
 

Field of specialty in business 

 

6. Whether Start-up:  
(tick in the appropriate box) 

YES No 
  

7. (a) Number of present permanent 
employees:  

Detail Civil 
Engineers  

Other 
Engineers 

Non 
Engineering  

Nos.    
(b) Rate of Goods & Services Tax (GST) 
as applicable considered in the Price Bid. 

% rate of GST 

                                   18% 
8. Quality assurance system in head office 

 
Certified by: 

9. Agent or representative in INDIA 
Name 
Address 
Telephone 

(if exists) 
 
 
Fax & Email 

10 Authorization of Person(s) signing the bid on behalf of the Bidder 
i. Full Name: ……………………………………………………………….. 
ii. Designation: …………………………………………………………….. 
c)       Signing as:  ………………………………………………………………. 
 A sole proprietorship firm: The person signing the bid is the sole proprietor/ constituted 
attorney of the sole proprietor, 
 A partnership firm: The person signing the bid is duly authorised being a partner to do so, under 
the partnership agreement or the general power of attorney, 
 A company: The person signing the bid is the constituted attorney by a resolution passed by the 
Board of Directors or in pursuance of the Authority conferred by Memorandum of Association. 
 A Society:  The person signing the bid is the constituted attorney. 
Documents to be submitted: Registration Certificate/ Memorandum of Association/ Partnership 
Agreement/ Power of Attorney/ Board Resolution 

11 Following documents w.r.t. legal status of the firm / company shall be furnished by the bidder: 

I. In case of Sole Proprietorship Concern: 
i. The full name of an individual proprietor, his/her parentage, documentary proof of his/her age, 
permanent address and present postal address/ contact details. 
ii. A deed of declaration by the Proprietor, that no other individual or company has any share in the 
concern. 
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II. In case of Partnership Firm:  
i. Certified photocopy of the Partnership Deed, with upto date amendments (if any). 
ii. Registration certificate issued by the Registrar of Companies concerned, if any. 
iii. In case of change in the constitution of the firm due to retirement or death or addition of an incoming 
partner, photocopy of Deed of Dissolution, fresh registration Certificate and the fresh / extant Partnership 
Deed, as applicable. 

III. In case of Private Limited Companies: 
i. Certified to be true and upto date amended copy of Memorandum and Articles of Association of the 
Company. 
ii. Certificate of incorporation of the Company. 

IV. In case of Public Limited Companies and Statutory Corporations: 
i. Certified to be true copy of Memorandum and Articles of Association of the Company and/or the 
relevant Statute/Act. 
ii. Certificate of Incorporation of the company - In case of public limited Co. only. 
iii. Certificate of Commencement of Business - In case of public limited Co. only. 

 
 

Date   Signature  
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FORM-2 
Letter of Tender Form 

To 
GM (C), P&C division,  
Ratle HE Project,  
Office Complex, Shalimar Colony,  
Distt. Kishtwar (UT of J&K),  
Pin-182 204, Phone: 01995 – 295184,  
E-mail:  
 
1. We have read and examined the following tender documents relating to Laying of Vitrified Floor Tiles, 

Water Supply Line, Sewer Line and Sanitary appliances for Block S2-05, S2-06 and S2-07 at 
Site-02 Colony Joshana, Drabshalla, Kishtwar 
i.     a)  Agreement form  

b)  Notice Inviting Tender 
c)  Information and Instructions to Tenderers 
d)  Tender Forms, Form of Declaration and Qualification information 
e) General Conditions of Contract and Schedules A, B, C, D, E, F and G 
f)   Forms 
g)  Special Conditions of Contract 
h)  Safety Manual 

ii.  Technical Specifications 
iii.  Drawings. 
iv.  Amendment issued in pursuance to Clause No. 8 of ITB.  

2. We hereby tender for execution of the work referred to in the documents mentioned in paragraph one above 
upon the terms and conditions contained or referred to in the aforesaid documents and in accordance in all 
respects with the specifications, designs, drawings and other details given herein and at the rates contained in 
Schedule-A and within the period(s) of completion as given in Schedule-D and subject to such terms and 
conditions as stipulated in the Bid Document. 

3. We agree to keep this tender open for acceptance for 120 days from the last date of online bid submission 
thereof and also agree not to make any modifications in its terms and conditions on our own accord. 

4. A sum of Rs-------------------------------------------------only) is hereby enclosed in form of Demand Draft/Bank 
Guarantee from a Nationalized or Scheduled Bank of India as Earnest Money. We agree that if we fail to keep 
the validity of tender open, as aforesaid, or make any modification in the terms and conditions of our tender 
on our own accord or fail to furnish the prescribed performance guarantee within prescribed period, after the 
acceptance of our tender, that Employer shall without prejudice to any other right or remedy available in law 
be at liberty to forfeit the said earnest money absolutely. Further, we agree if we fail to commence the execution 
of the works as provided in the Bid Documents referred to in paragraph-1 above that Employer shall without 
prejudice to any other right or remedy available in law be at liberty to forfeit the said performance guarantee 
absolutely/EMD. 
Should this tender be accepted, we agree to abide by and fulfil all the terms and conditions and provisions of 
the above mentioned tender documents. 
We certify that the Tender submitted by us is strictly in accordance with the terms, conditions, specifications 
etc. as contained in Tender Documents, referred to in paragraph-1 above, and it does not contain any deviations 
to the aforesaid documents. It is further certified that information furnished in the Tender submitted by us is  
correct to the best of our knowledge and belief. 
 

5. We hereby also declare that any of the firm/Company participating in this Tender have not been declared 
ineligible at the time of submitting the bid under Para-6 of Guidelines on Banning of Business Dealings, 
declaration in this regard is placed at Form-6 
  

6. We also certify that the bidder is a ............(Class-I / Class-II / non-local supplier) supplier under Make in India 
Order-2017 or as amended from time to time, Undertaking in this regard is enclosed at Form-11. 
 

7. We also certify that the bidder is not ineligible under the reasons mentioned at Para 3.3 of NIT. 
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8. We hereby declare the GST Tax structure considered (applicable and assessed 28days prior to bid 
submission date) in our bid for the present work. 

 
 

(Signature of person duly authorised to sign the Tender  
on behalf of the Bidder along with seal of company) 

 
 

Name_________________ Designation___________________ 
Signature______________ 
Date:_____________________ 
 

Name of Company______________ 

Witness: 
Name & Address:______________________ 
___________________________________ 
___________________________________ 
 

 
Signature____________________ 
 
Date:_________________________ 
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FORM –3 
(Ref. NIT Clause-3.1(b)) 

Work Experience Record 
 
 
Name of Bidder: _____________________________ 
 
 
 

Note: 
1.  Copies of Work experience certificates from appropriate authority of project Developer with regard to above 

to be submitted by bidder. 
 
Any additional work experience claimed after the bid submission shall not be considered during bid 
evaluation. 
  

Sl. 
No. 

Name of 
Project 

Name & 
Address of 

Project 
Developer  

Description 
of Work & 
Contract no. 

Value 
of Work 

Date of 
Award 

Date of 
Start of 
work 

Date of 
completion of 
work 

Remar
ks 

1         

2         

3         

4         

5         
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FORM –4 
(Ref. NIT Clause-3.1(c)) 

Annual Construction Turnover  
 

 
Name of Bidder: ___________________________ 
 
 
Fiscal Year Turnover (unit ) 
1.  

2.  

3.  

 
 Fiscal year begins on 01st April in each calendar year. 
 
 
 
Date                                                                                                 Signature  
 
NB:  To please attach detailed data sheet wherever possible. 
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FORM – 5 
(Ref. NIT Clause-2.1) 

FORM OF DECLARATION 
M/s----------------------------------------------------------------(name of Tenderer) having its registered office at ------
--------------------------------------------------------- (hereinafter referred to as `the Tenderer') having carefully studied 
all the Tender documents, specifications, drawings, etc. pertaining to the Work for “Laying of Vitrified Floor 
Tiles, Water Supply Line, Sewer Line and Sanitary appliances for Block S2-05, S2-06 and S2-07 
at Site-02 Colony Joshana, Drabshalla, Kishtwar the local and site conditions and having undertaken to 
execute the said works. 
It is declared without any reservation whatsoever that:   
1) the submitted Techno-Commercial/Price Bid proposals are without any deviations and are strictly in 

conformity with the documents issued by the Employer, 
2) in case any deviations are noticed which might have crept inadvertently, that such deviations without 

reservation of any kind are automatically deemed to have been withdrawn by us, 
3) we are familiar with all the requirements of the Contract and has not been influenced by any statement or 

promise of any person of the Employer, 
4) we are experienced and competent Bidder to perform the Contract to the satisfaction of Employer and are 

familiar with all general and special laws, acts, ordinances, rules and regulations of the Municipalities, 
District, State and Central Government of India that may affect the work, its performance or personnels 
employed therein, 

5) we hereby authorize the Employer to seek reference from our bankers for its financial position and undertake 
to abide by all labour welfare legislations, and 

6) we confirm that the provisions Start up India Initiative of GoI, are / are not (tick as per applicability) 
applicable to us.  Any change in the status of the organization occurring during the currency of the contract 
shall be informed to Employer. 

7) We understand that no Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to work as a 
contractor/contractor’s employee for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. 

 
The above statement submitted by us is true and correct to our best knowledge.    

 
 

For and on behalf of the Tenderer 
 Dated:                                                                                                    ………………… 
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FORM – 6 
(Ref. NIT Clause-2.2, 2.3 

FORM OF DECLARATION OF INELIGIBILITY 
UNDERTAKING  

 
 I/ We, M/s …………………………………(Name of Bidder) hereby certify that I/we are not under the 
declaration of ineligibility for banning / delisting / blacklisting / debarment from business on the grounds 
mentioned in para 6 of Guidelines on banning of Business dealings (Annex-A) to Integrity Pact, ITB Clause 2 
of Tender Document at the time of submitting the bid and shall intimate immediately of any such banning / 
delisting / blacklisting / debarring after submission of bid till award of tender. 
 
 
As required against ITB Clause 2.3 of tender document, I / We, M/s _____________________________ (Name 
of Bidder) hereby further confirm/ certify that none of our contract have not been terminated due to 
unsatisfactory performance by the Employer. 
 
 
 

(Seal & Signature of the Bidder) 
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Form- 7 
(To be executed on plain paper at the time of submission of bid/ and on Non-judicial stamp paper of 
appropriate value by successful Bidder (Contractor) prior to signing of Contract Agreement) 
  

PRE CONTRACT INTEGRITY PACT 
Between  

Ratle Hydroelectric Power Corporation Limited, a company incorporated under the Companies Act 1956 and 
having its registered office at Room No. 08, Block No. 02, NHPC Regional Office, JDA Commercial Complex 
No. 01, Narwal, Jammu, (J&K) – 180006, hereinafter referred to as “The Employer” which expression shall 
mean and include, unless the context otherwise requires, his successors in office and assigns of the First Part. 

And  
M/s ________ , a company/ firm/ individual (status of the company) and having its registered office at ---------
--------------  represented by Shri ________ ,  hereinafter  referred to as “The Bidder/Contractor” which 
expression shall mean and include, unless the context otherwise requires, his successors and permitted assigns 
of the Second Part. 
WHEREAS the Employer proposes to procure under laid down organizational procedures, contract/s for -------
--------- (Name of the work/ goods/ services) and the Bidder/Contractor is willing to offer against NIT No. 
…………………. 
  
WHEREAS the Bidder/Contractor is a private company / public company/Government 
undertaking/partnership/consortium/joint venture constituted in accordance with the relevant law in the matter 
and the Employer is a Public Sector Enterprise. 
  
NOW, THEREFORE, 

  
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 
with a view to: -  
                                                                                      
Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public 
procurement, and 
  
Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain from bribing and 
other corrupt practices and the Employer will commit to prevent corruption, in any form, by its officials by 
following transparent procedures. 
  
1.0       COMMITMENTS OF THE EMPLOYER: 

  
1.1 The Employer undertakes that no official of the Employer, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the 
Bidder/Contractor, either for themselves or for any person, organization or third party related to the contract 
in exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process 
related to the contact. 

  
1.2. The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike, and will provide 

to all the Bidders/Contractors the same information and will not provide any such information to any 
particular Bidder/Contractor which could afford an advantage to that particular Bidder/Contractor in 
comparison to other Bidders/Contractors.  

                                                                                  
1.3.  All the officials of the Employer will report to the appropriate Authority any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of such a breach. 
 

2.0   In case any such preceding misconduct on the part of such official(s) is reported by the Bidder to the 
Employer with full and verifiable facts and the same is prima facie found to be correct by the Employer, 
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necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may 
be initiated by the Employer or Independent External Monitor and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry is being conducted by the 
Employer the proceedings under the contract would not be stalled. 

 
3.0       COMMITMENTS OF THE BIDDER(S)/ CONTRACTOR(S): 

The Bidder(s)/Contractor(s) commits themselves to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular commit 
themselves to observe the following principles during participation in the tender process and during 
contract execution: - 

 3.1. The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Employer, connected directly or indirectly with the bidding process, or 
to any person, organization or third party related to the contract in exchange for any advantage in the 
bidding, evaluation, contracting and implementation of the contract. 

 
The Bidder/Contractor further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift  consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the Employer or otherwise in 
procuring the Contract or forbearing  to do or having done any act in relation to the obtaining or execution  
of the contract or any other contract with Employer  for showing or forbearing to show favour or disfavour 
to any person in relation to the contract or any other contract with  Employer. 

 
3.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and representatives and Indian 

Bidder(s)/Contractor(s) shall disclose their foreign principals or associates.  
 
3.4 The Bidder(s)/Contractor(s)  shall, when presenting their bid, disclose any / all payments made, is 

committed to or intends to make to agents, brokers or any other intermediaries, in connection with this 
bid/award of the contract 

3.5 Deleted. 
3.6 The Bidder, either while presenting their bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments made, is committed to or intends to make to officials of the Employer 
or their family members, agents, brokers or any other intermediaries in connection with the contract and 
the details of services agreed upon for such payments. 

3.7 The Bidder/Contractor will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation 
of the contract. 

3.8 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, unfair means 
and illegal activities.  

3.9 The Bidder/Contractor shall not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information provided by the Employer as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained in electronic data carrier. The 
Bidder/Contractor also undertakes to exercise due and adequate care lest any such information is divulged.  

3.10 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts.  

3.11 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third   person to commit any of the 
actions mentioned above.  

3.12  If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on behalf of the 
Bidder/Contractor, either directly or indirectly, is a relative of any of the officers of the Employer, or 
alternatively, if any relative of an officer of the Employer has financial interest/stake in the 
Bidder(s)/Contractor(s) firm (excluding Public Limited Company listed on Stock Exchange), the same 
shall be disclosed by the Bidder/Contractor at the time of filling of tender. 

       The term ‘relative’ for this purpose would be as defined in Section 2(77) of the Companies Act 2013.  
3.13  The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the Employer. 
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The representative of the Bidder(s)/ Contractor(s) signing Integrity Pact shall not approach the Courts while 
representing the matters to IEMs and he/she will wait their decision in the matter. 

3.14 In case of sub-contracting, the bidder/principal contractor shall take the responsibility of the adoption of 
IP by the sub-contractor. 

 
4.0       PREVIOUS TRANSGRESSION: 
4.1   The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in respect of any 
corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any Government 
Department in India.  

 
5.0 EARNEST MONEY (SECURITY DEPOSIT): 
The provision regarding Earnest Money/Security Deposit as detailed in the Notice Inviting Tender (NIT) and 

Instruction to Bidders (ITB) section of the Bid Document is to be referred. 
 
6.0 SANCTIONS FOR VIOLATIONS: 
6.1 Any breach of the aforesaid provisions, before award or during execution by the Bidder/Contractor or any 

one employed by it or acting on its behalf such as to put their reliability or credibility in question shall 
entitle the Employer to take action as per the procedure mentioned in the “Guidelines on Banning of 
Business Dealings” attached as Annex-A and initiate all or any one of the following actions, wherever 
required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 
compensation to the Bidder/Contractor. However, the proceedings with the other Bidder(s)/Contractor(s) 
would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/ Performance Bond (after the 
contract is Signed) shall stand forfeited either fully or partially, as decided by the Employer and the 
Employer shall not be required to assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the Contractor. 
The Bidder/Contractor shall be liable to pay compensation for any loss or damage to the Employer resulting 
from such cancellation/rescission and the Employer shall be entitled to deduct the amount so payable from 
the money(s) due to the Bidder/Contractor.                                                    

(iv) Deleted. 
(v)   To encash the Bank Guarantee, in order to recover the dues if any by the Employer, along with interest 

as per the provision of contract.     
(vi)   Deleted. 
(vii) To debar the Bidder/Contractor from participating in future bidding processes of Ratle Hydroelectric 

Power Corporation Limited, as per provisions of “Guidelines on Banning of Business Dealings” of Ratle 
Hydroelectric Power Corporation Limited (Annex-A), which may be further extended at the discretion of 
the Employer. 

(viii)To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any middleman or agent or 
broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 
Employer with the Bidder/ Contractor, the same shall not be opened/operated. 

(x) Forfeiture of Performance Security in case of a decision by the Employer to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact. 

6.2  The Employer will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact 
also on the Commission by the Bidder/Contractor or any one employed by it or acting on its behalf (whether 
with or without the knowledge of the Bidder/Contractor), of an offence as defined in Chapter IX of the 
Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention 
of corruption. 

6.3   The decision of the Employer to the effect that a breach of the provisions of this Pact has been committed 
by the Bidder/Contractor shall be final and conclusive on the Bidder/Contractor. However, the 
Bidder/Contractor can approach the Independent External Monitor(s) appointed for the purposes of this 
Pact. 

 
7.0    INDEPENDENT EXTERNAL MONITOR(S): 
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7.1 NHPC Limited has appointed Independent External Monitors (hereinafter referred to as Monitors) for this 
Pact after approval by the Central Vigilance Commission. Since Ratle Hydroelectric Power Corporation 
Limited is a subsidiary of NHPC Limited and as per Board Resolution all policies related to Procurement 
& Contracts as applicable in NHPC Limited has been adopted by Ratle Hydroelectric Power Corporation 
Limited, Independent External Monitors appointed by NHPC Limited shall also be Independent External 
Monitors for Ratle Hydroelectric Power Corporation Limited.  

7.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this Pact.  

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their 
functions neutrally and independently. The Monitors report to CEO, Ratle Hydroelectric Power 
Corporation Limited.  

7.4 Both the parties accept that the Monitors have the right to access all the Contract documents relating to the 
project/procurement, including minutes of meetings, whenever required. The right to access records should 
only be limited to the extent absolutely necessary to investigate the issue related to the subject 
tender/contract. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he/ she will so inform 
CEO, Ratle Hydroelectric Power Corporation Limited and request  Ratle Hydroelectric Power Corporation 
Limited to discontinue or take corrective action, or to take other relevant action. The Monitor can in this 
regard submit non-binding recommendations. Beyond this the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action.  

7.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction, to all 
Project documentation of the Employer including that provided by the Bidder/Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his/ her request and demonstration of a valid interest, 
unrestricted and unconditional access to their project documentation. The same is applicable to 
Subcontractor(s). The Monitor shall be under contractual obligation to treat the information and documents 
of the Bidder/Contractor/Subcontractor(s) with confidentiality. The Monitor has also signed declaration on 
‘Non-Disclosure Agreement’ and of ‘Absence of Conflict of Interest’. In case of any conflict of interest 
arising at a later date, the IEM shall inform CEO, Ratle Hydroelectric Power Corporation Limited and 
recuse himself/ herself from that case.  

7.7 The Employer will provide to the Monitor sufficient information about all meetings among the parties 
related to the project provided such meetings could have an impact on the contractual relations between 
the parties.  The parties will offer to the Monitor the option to participate in such meetings as and when 
required.  

7.8   The Monitor will submit a written report to the CEO,  Ratle Hydroelectric Power Corporation Limited 
within 8 to 10 weeks from the date of reference or intimation to him by the Employer/Bidder and should 
the occasion arise, submit proposals for correcting problematic situations.   

7.9 The word ‘Monitor’ would include both singular and plural. 
 
8.0 FACILITATION OF INVESTIGATION: 
 case of any allegation of violation of any provisions of this Pact or payment of commission, the Employer 

or its agencies shall be entitled to examine all the documents including the Books of Accounts of the 
Bidder/Contractor and the Bidder/Contractor shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 

 
9.0 LAW AND PLACE OF JURISDICTION: 
This Pact is subject to Indian Law. The place of performance and jurisdiction is Kishtwar, UT of J&K. The 

arbitration clause provided in the tender document/ contract shall not be applicable for any issue/ dispute 
arising under Integrity Pact. 

10.0 OTHER LEGAL ACTIONS: 
10.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal     action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

10.2  Changes and supplements as well as termination notice need to be made in writing. 
10.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be signed by all partners 

of the consortium/joint venture. 
 
11.0 VALIDITY: 
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11.1 The validity of this Integrity Pact shall be from date of its signing and expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract has been 
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from 
business dealings. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain 
valid. In this case, the parties will strive to come to an agreement to their original intention. 

11.3 Issues like Warranty/ Guarantee etc. shall be outside the purview of IEMs. 
11.4 In the event of any contradiction between Integrity Pact and its Annexure, the clause in the Integrity Pact 

will prevail. 
 
For & On behalf of the Employer 
  
(Official Seal) 
  
Place---------------- 
Date-------------- 
  
For & On behalf of the Bidder/ Contractor 
  
(Official Seal) 
  
Place-------------- 
Date------------- 
  
Witness1.__________________________ 
(Name and address) 
2.__________________________ 
(Name and address) 
Witness1.__________________________ 
(Name and address) 
2.__________________________ 
(Name and address) 
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Annexure-A to Integrity Pact 
  

Guidelines on Banning of Business Dealings 
1. Introduction 
1.1 Ratle Hydroelectric Power Corporation Limited deals with Agencies viz. parties/ contractors/ suppliers/ 

bidders, who are expected to adopt ethics of highest standards and a very high degree of integrity, 
commitments and sincerity towards the work undertaken. It is not in the interest of Ratle Hydroelectric 
Power Corporation Limited to deal with Agencies who commit deception, fraud or other misconduct in the 
tendering process and/or during execution of work undertaken.  Ratle Hydroelectric Power Corporation 
Limited is committed for timely completion of the Projects within the awarded value without 
compromising on quality.    

1.2  Since suspension/ banning of business dealings involves civil consequences for an Agency concerned, it 
is incumbent that adequate opportunity of hearing is provided and the explanation, if tendered, is 
considered before passing any order in this regard keeping in view the facts and circumstances of the case. 

 
2.0  Scope: 
2. 1  Ratle Hydroelectric Power Corporation Limited reserves its rights to remove from list of approved 

suppliers / contractors (if such list exists) or to Suspend/Ban Business Dealings if any Agency has been 
found to be non / poor performing or have committed misconduct or fraud or anything unethical or any of 
its action(s) which falls into any such grounds as laid down in this policy. 

2.2  The procedure of (i) Removal of Agency from the List of approved suppliers / contractors; (ii) Suspension 
and (iii) Banning of Business Dealing with Agencies, has been laid down in these guidelines. 

2.3  These guidelines shall apply to all units of Ratle Hydroelectric Power Corporation Limited. 
2.4  These guidelines shall not be applicable in Joint Venture, Subsidiary Companies of Ratle Hydroelectric 

Power Corporation Limited unless they are assignees, successors or executor.  
2.5  The suspension/banning except suspension/banning under Integrity Pact shall be with prospective effect, 

i.e. future business dealings.  
 
3.0  Definitions 
In these Guidelines, unless the context otherwise requires: 
i)  “Agency /Party / Contractor / Supplier / Bidders/Vendors” shall mean and include a public limited 

company or a private limited company, a joint Venture, Consortium, HUF, a firm whether registered or 
not, an individual, cooperative society or an association or a group of persons engaged in any commerce, 
trade, industry, etc. “Party / Contractor/ Supplier / Bidder/Vendor” in the context of these guidelines is 
indicated as ‘Agency’. 

ii) “Unit” shall mean all offices of Ratle Hydroelectric Power Corporation Limited.  
  
iii) “Competent Authority” and ‘Appellate Authority’ shall mean the following: 

a) For works awarded/under tendering from corporate office (falling in the competency of CEO / Board 
of Directors) 
 Competent Authority: CEO 
 Appellate Authority:  Board of Directors  

b) For works awarded/under Tendering from Corporate Office/Projects/ Power Stations/ Regional 
Offices/Liaison Offices (falling in the competency of Director /Executive Director)  
 Competent Authority: Concerned Director / Executive Director  
 Appellate Authority: CEO / Concerned Director as the case may be 

c) For works awarded/under tendering from Corporate Office/ Regional Offices/ Projects/ Power Stations/ 
Liaison Offices (falling in the competency of CGM and below) 
 Competent Authority in case of works awarded/ under Tendering from Corporate Office/ Regional 

office shall be CGM or GM of the concerned division as the case may be.  
 Competent Authority: Head of the Unit not below the rank of General Manager 
 Appellate Authority: CEO 

  
iii)  “Investigating Committee” shall mean a Committee appointed by Competent Authority to 

conduct investigation. 
 

4.0 Initiation of Suspension /Banning 
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Action for Suspension / Banning Business Dealings with any Agency shall be initiated by the department 
responsible for invitation of Bids/ Engineer-in-Charge after noticing the irregularities or misconduct on the 
part of Agency concerned. Besides the concerned department, Vigilance Department of each Unit/ 
Corporate Vigilance may also be competent to initiate such action.   

5.0  Suspension of Business Dealings. 
5.1  If the conduct of any Agency dealing with Ratle Hydroelectric Power Corporation Limited is under 

investigation, the Competent Authority may consider whether the allegations (under investigation) are of 
a serious nature and whether pending investigation, it would be advisable to continue business dealing with 
the Agency. If the Competent Authority, decides that it would not be in the interest to continue business 
dealings pending investigation, it may suspend business dealings with the Agency. The order of suspension 
would operate for a period not more than six months and may be communicated to the Agency as also to 
the Investigating Committee. The Investigating Committee may ensure that their investigation is completed 
and whole process of final order is over within such period. However, if the investigations are not 
completed within six months, the investigation committee shall put up the proposal to the competent 
authority for approval of extension of time maximum up to further three months with in which the 
committee shall conclude the proceedings.           

 5.2  The order of suspension shall be effective throughout Ratle Hydroelectric Power Corporation Limited in 
case of work falling in the Competency of CEO/ Board of Directors/ Directors, in case of work falling in 
the competency of Executive Director suspension shall be effective throughout Region/ Corporate Office 
(in case the works awarded/ under Tendering from Corporate Office). In case of falling in the competency 
of HOP or below suspension shall be effective throughout the Project/ Power Station and attached liaison 
offices/ units and in case of work falling under the competency of CGM and below at Corporate office 
suspension shall be effective at Corporate office. During the period of suspension, no business dealing 
shall be held with the Agency. 

5.3  If the Agency concerned asks for detailed reasons of suspension, the Agency may be informed that its 
conduct is under investigation. It is not necessary to enter into correspondence or argument with the Agency 
at this stage. 

5.4  It is not necessary to give any show-cause notice or personal hearing to the Agency before issuing the order 
of suspension.  

5.5    The format for intimation of suspension of business dealing is placed at Appendix– I. 
 
6.0  Ground on which Banning of Business Dealings can be initiated: 
6.1 If the security consideration, including questions of loyalty of the Agency to Ratle Hydroelectric Power 

Corporation Limited so warrants; 
6.2  If the director /owner of the Agency, proprietor or partner of the firm, is convicted by a Court of Law for 

offences involving moral turpitude in relation to its business dealings with the Government or any other 
public sector enterprises, during the last five years; 

6.3  If the Agency has resorted to Corrupt, Fraudulent, Collusive, Coercive practices including 
misrepresentation of facts and violation of the any provisions of the Integrity Pact provided in the 
Contract. 

6.4  If the Agency uses intimidation / threatening or brings undue outside pressure on Ratle Hydroelectric 
Power Corporation Limited or its official for acceptance / performances of the job under the contract; 

6.5  If the Agency misuses the premises or facilities of Ratle Hydroelectric Power Corporation Limited, 
forcefully occupies or damages the Ratle Hydroelectric Power Corporation Limited’s properties including 
land, water resources, forests / trees or tampers with documents/records etc.  

6.6  If the Agency does not fulfil the obligations as required under the Contract and Violates terms & conditions 
of the contract which has serious affect for continuation of the Contract. 

6.7 If the work awarded to the agency has been terminated by Ratle Hydroelectric Power Corporation Limited 
due to poor performance of the contract in the preceding 5 years.  

6.8 If the Central Vigilance Commission, Central Bureau of Investigation or any other Central Government 
investigation Agency    recommends such a course in respect of a case under investigation or improper 
conduct on agency’s part in matters relating to the Company (Ratle Hydroelectric Power Corporation 
Limited) or even otherwise;   

6.9 On any other ground upon which business dealings with the Agency is not in the public interest. 
6.10 If business dealings with the Agency have been banned by the Ministry of Power, Government of India 

OR any PSU/ any other authority under the MOP if intimated to Ratle Hydroelectric Power Corporation 
Limited or available on MOP Website, the business dealing with such agencies shall be banned with 
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immediate effect for future business dealing except banning under Integrity Pact without any further 
investigation.  
(Note: The examples given above are only illustrative and not exhaustive. The Competent Authority 
may decide to ban business dealing for any good and sufficient reason). 
 

7.0  Procedure for Banning of Business Dealings 
7. 1  An Investigating Committee shall be constituted by the authority competent to Ban the dealing comprising 

members from Engineering/ Indenting department (convener), Finance, Law and Contract. The level of 
the committee members shall be GM and above for works falling in the competency of CEO and DGM/SM 
with at least one member of the level of General Manager for works falling in the competency of GM and 
below. 

7.2 The order of Banning of Business Dealings shall be effective throughout the Ratle Hydroelectric Power 
Corporation Limited. During the period of Banning of Business Dealings, no Business Dealing shall be 
held with the Agency.   

7.3  The functions of Investigating Committee in each Unit to be appointed by the competent authority in line 
with para 3 (iii) shall, inter-alia include: 
a) To study the report of the department responsible for invitation of bids and decide if a prima-facie 

case for banning exists, if not, send back the case to the Competent Authority. 
b) To recommend for issue of show-cause notice (after vetting by legal deptt.) to the Agency by the 

concerned department as per clause 7.4 “Show Cause Notice”. 
c) To examine the reply to show-cause notice and call the Agency for personal hearing, if required. 
d) To submit final recommendations to the Competent Authority for banning or otherwise including the 

period for which the ban would be operative considering the implications for Ratle Hydroelectric 
Power Corporation Limited on account of the act/omission on the part of the agency, intention of the 
agency as established from the circumstances of the case etc. 

7.4 Show Cause Notice: 
Once the proposal for issuance of Show Cause Notice is approved by the Competent Authority, a ‘Show 
Cause Notice’ (as per format at Appendix-II of these guidelines) s h a l l  be issued to the delinquent 
Agency by the Competent Authority o r  by a person authorized b y  t h e  Competent Authority for the 
said purpose. The Agency shall be asked to submit the reply to the Show Cause Notice within 15 days of 
its issuance. Further, the Agency shall be given an opportunity for Oral hearing to present its case in person, 
if it so desires, and the date for Oral Hearing shall necessarily be indicated in the Show Cause Notice. 
The purpose of issuing the Show Cause Notice is only that the Agency concerned shall be given an 
opportunity to explain their stand before any action is taken. T he grounds on which action is proposed 
to be taken shall be disclosed to the Agency inviting representation and after considering that 
representation, orders may be passed. Such orders require only the satisfaction of the authority that passed 
the final orders.  
If the Agency requests for inspection of any relevant document in possession of Ratle Hydroelectric 
Power Corporation Limited, necessary facility for inspection of documents may be provided. 
During the conductance of oral hearing, only the regular duly authorized employees of Agency will be 
permitted to represent the Agency and no outsider shall be allowed to represent the Agency on its behalf. 
Reply to the Show Cause Notice given by the Agency and their submissions in oral hearing, if any, 
will be processed by the Committee for obtaining final decision of the Competent Authority in the 
matter.  
In case, no reply to Show Cause Notice is received from the Agency within stipulated time, further reminder 
shall be given with further period of 10 days thereafter if no reply is received action for processing ex-
parte against the concerned Agency shall be initiated.  

7.5 Speaking Order: 
The speaking order (reasoned order) for banning the business dealing with the Agency shall be issued by 
the Competent Authority or by a person authorized for the said purpose.     
The decision regarding banning of business dealings taken after the issue of a Show Cause Notice and 
consideration of representation, if any, in reply thereto, shall be communicated to the Agency concerned 
along with a reasoned order. The fact that the representation has been considered shall invariably be 
mentioned in the communication. Also the fact that if no reply was received to the Show Cause Notice 
shall invariably be indicated in the final communication to the Agency. The format for intimation of 
banning of business dealing is placed at Appendix– III. 

7.6 Period of banning: 
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In case banning is processed for violation of provisions of Integrity pact or due to corrupt or fraudulent 
practices, the Competent Authority shall decide on the period of banning on case to case basis depending 
on the gravity of the case and considering the implications for Ratle Hydroelectric Power Corporation 
Limited on account of the act/omission on the part of the Agency, intention of the Agency as established 
from the circumstances of the case etc. The period of banning shall not be less than 6 months and shall 
not exceed 2 years and in case termination of contract due to poor performance the period of banning 
shall be for 5 years. For contracts awarded to JV/Consortium, a constituent of the JV shall be permitted 
to participate in the bidding process if it has not been banned on grounds of its role and responsibility in 
the tendering process for which the Joint Venture has been banned in Past. In case if the Joint Venture 
which has been banned does not indicate the roles and responsibility of individual Partner(s) then, the 
partner of the banned Joint Venture shall only be allowed to participate in the bidding process if its 
participation share is less than 35%. 
In case the information/documents submitted by Agency in competing for the tender found to be 
false/forged then Ratle Hydroelectric Power Corporation Limited, without prejudice to any other rights 
or remedies it may possess, shall recover from Agency the cost incurred in carrying out physical 
assessment for establishing veracity of such information/documents. In case Agency refuses to reimburse 
such cost to Ratle Hydroelectric Power Corporation Limited then banning period of Agency shall be 
extended by another one year.  

7.7 Effect of Banning: 
As far as possible, the existing ongoing contract(s) with the Agency may continue unless the Competent 
Authority, having regard to the circumstances of the case, decides otherwise, keeping in view contractual 
and legal issues which may arise thereof. In case the existing Contracts are allowed to continue, the 
suspension/Banning of Business Dealing along with default of the Contractor shall be recorded in the 
experience certificate issued for the work. 
The Agency, after issue of the order of banning of business dealings) would not be allowed to 
participate in any future tender enquiry and if the Agency has already participated in tender process as 
stand-alone OR constituent of joint venture and the price bids are not opened, his techno-commercial bid 
will be rejected and price bid will be returned unopened. However, where the price bids of Agency 
have been opened prior to order of banning, bids of Agency shall not be rejected and tendering 
process shall be continued unless Competent Authority having regard to the circumstances of the case 
decides otherwise keeping in view the Contractual, Legal issues which may arise thereafter. However, in 
case the suspension/ Banning is due to default of an Agency for the provisions under Integrity Pact and the 
Agency happens to be Lowest Bidder (L1), the tendering process shall be annulled and fresh tenders shall 
be invited.  
During the Suspension/ Banning period, if it is found at any stage that Agency has participated in 
tender enquiry under a different name then such Agency would immediately be debarred from the tender/ 
contract and its Bid Security/ Performance Security would be forfeited. Payment, if any, made shall also 
be recovered. 
After Suspension/ Banning order, the Suspended/ Banned Agency shall not be allowed to participate as 
Sub-Vendor/Sub-Contractor in the tenders. 
Further, if the Suspended/ Banned agency is an approved Sub-Vendor under any Contract for such 
equipment/ component/ service, the Main Contractor shall not be permitted to place work 
order/Purchase order/Contract on the Suspended/ Banned agency as a Sub-Vendor /Sub-Contractor after 
the date of Suspension/ Banning even though the name of the party has been approved as a Sub-Vendor 
/Sub-Contractor earlier. 
There would be no bar on procuring the spares and awarding Contracts towards Annual Maintenance 
(AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they have been banned 
provided the Equipment has been supplied by such Agency. 
Banning of business dealing shall not be applicable to the Subsidiary Company of the Banned agency 
provided subsidiary company has not participated on the strength of the Banned agency. However, in case 
of a default by a Sub-Contractor, the banning shall be applicable to the Sub-Contractor as well as the Lead 
Partner of the concerned JV or the Sole bidder as the case may be.   

7.8 Hosting at Ratle Hydroelectric Power Corporation Limited website: 
The concerned division shall forward the name and details of the Agency (ies) banned along with period 
and reasons of banning through CEO to IT&C Division for displaying the same on the Ratle Hydroelectric 
Power Corporation Limited website. 
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8.0  Appeal against the Decision of the Competent Authority. 
The Agency may file an appeal against the order of the Competent Authority banning of business 
dealing before Appellate Authority. Such an appeal shall be preferred within 30 (Thirty) Days from the 
date of receipt of the order of banning of business dealing. Appellate Authority would consider the appeal 
if convinced may constitute another committee for further investigation. The investigation Committee 
constituted by the Appellate Authority shall study the report of the previous investigating committee and 
reply submitted by the Agency while filing its case for appeal and call the Agency for personal hearing, if 
requested by the Agency. Based on the recommendation of the committee Appellate Authority shall pass 
appropriate Speaking (Reasoned) order in line with Sub-Para 7.5 above which shall be communicated 
to the Agency as well as the Competent Authority (as per format enclosed as Appendix-IV with these 
guidelines). 

  
9.0 Circulation of the names of Agencies with whom Business Dealings have been banned 
 The name of the concerned banned agency shall also be shared with MOP and other PSU in the sector and 

all the offices of Ratle Hydroelectric Power Corporation Limited. 
 The provisions of this policy supersede and will have overriding effect on all earlier guidelines, procedures 

& system issued for the similar purpose.  



 

Tender Document NIT 63                                                                                           Page 59 of 150 
 

Appendix –I 
  

(Format for Intimation of Suspension of business dealing) 
BY REGD. POST/SPEED POST/COURIER 

No……….                                                                                                Date……… 
To  
M/s  ……………………… 
Attn.: Shri ……………….. 
Sub: Intimation of Suspension of Business Dealings  
Dear Sir, 
Whereas the work of …………. was awarded to your firm vide letter of award no …dt….. amounting to Rs. 
…………. OR in response to Ratle Hydroelectric Power Corporation Limited NIT (e-tender/ physical tender) 
no ………dt.         you have submitted your bid. (strike out whichever is not applicable)  
  
Whereas the conduct of your firm in respect of the following is under investigation: 
  
Brief of the default  
  
“Whereas the Competent Authority prima facie considered the allegations (under investigation) are of a serious 
nature and decided pending investigation, it is not in the interest of the corporation to continue business dealing 
with your firm 
  
This order shall have the following effects: 
  
(i) Further business dealings with your firm is Suspended within Region/ Project/ Unit/ wide Ratle 

Hydroelectric Power Corporation Limited. The order of Suspension is effective with immediate effect and 
would operate for a period of six months or till the investigation is completed and whole process of final 
order is over within such period. However, if investigations are not completed in six months’ time, the 
Competent Authority may extend the period of Suspension  

  
(ii) During the period of Suspension, no business dealing shall be held with your firm. No enquiry / bid / tender 

shall be issued to your firm   nor will the bids submitted by your firm be entertained.  
  
(iii) In cases where tenders have already been issued to you and price bids are yet to be opened, the Price Bid 

submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned. 
  
(iv) In cases where tenders have already been issued to you and Price Bids have already been opened, the 

tendering process shall be continued 
  
(v) In case of ongoing contracts between you & Ratle Hydroelectric Power Corporation Limited, (including 

cases were contract has already been awarded before the issue of Suspension order) you will be required 
to continue with the execution and perform as per terms of the contract. 

  
(vi) (a) In case the Firm is in Joint Venture the following would also be applicable: 
  
i) Participation of Agency in Joint Venture 
Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and price bids 

have been opened prior to Suspension of your firm    in such cases the tendering process shall not be 
annulled on this ground and the Agency shall be permitted to continue as Partner in the Joint Venture for 
such bidding. However, where event of Price Bid opening has not taken place prior to Suspension/Banning 
of Agency then in such case Agency shall not be permitted to participate as Partner in the Joint Venture. 

  
ii)  Banning of joint Venture:  
As the Joint Venture is Banned, your firm intends to bid as Partner(s) of Joint Venture in bidding process then 

it shall be permitted to participate in the bidding process if it has not been Banned on grounds of its role 
and responsibility in the tendering process for which the Joint Venture has been Banned in Past. In case if 
the Joint Venture which has been Banned does not indicate the roles and responsibility of individual 
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Partner(s) then, the partner of the Banned Joint Venture shall only be allowed to participate in the bidding 
process if its participation share is less than 35%.  

  
(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 
  

Further if your firm is an approved Sub-vendor under any Contract for such equipment/component/service, 
the Main Contractor shall not be permitted to place work order/Purchase order/Contract on your agency as 
a Sub-Vendor/Sub-Contractor after the date of Suspension/ Banning even though the name of the party has 
been approved as a Sub-Vendor/Sub-Contractor earlier. 

  
(c) There would be no bar on procuring the spares and awarding Contracts towards Annual Maintenance 

(AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they have been Banned 
provided the Equipment has been supplied by such Agency. 

  
(d) Banning of business dealing shall not be applicable to the Subsidiary company of the Banned agency 

provided subsidiary company has not participated on the strength of the Banned agency.  
  
On expiry of the above period of Suspension/Banning, you may approach…… (Indicate the concerned 
procurement department), with request for revocation of the order mentioning inter-alia the steps taken by you 
to avoid recurrence of misconduct which has led to Suspension. 

  
Yours faithfully, 

 
  

For & On behalf of Ratle Hydroelectric Power Corporation Limited. 
Note: Strike out whichever is not applicable 
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Appendix –II 
 (Format of Show Cause Notice) 

  
BY REGD. POST/SPEED POST/COURIER 

  
No………….                                                                                    Date…………. 
To  
M/s  …………………………… 
……………………………..………  
Attn.: Shri ……………….. 
  

Sub: Show Cause Notice 
Ref :  
  
Dear Sir, 
  
You are hereby required to Show Cause in writing within 15 days from the date hereof why Business Dealing 
with your firm should not be banned / your firm is placed in the Banning List (as the case may be) and be 
debarred from entering into any contracts with Ratle Hydroelectric Power Corporation Limited for the following 
reasons: 
  
(Give Reasons) 
  
Your reply (if any) should be supported by documents and documentary evidence which you wish to rely in 
support of your reply. In case you desire to present your case in person to Ratle Hydroelectric Power Corporation 
Limited, a personal hearing shall be conducted on …………………… at ……… Hours for which prior 
intimation be furnished to this office. Should you fail to reply to this Show Cause Notice within the time and 
manner aforesaid, it will be presumed that you have nothing to say and we shall proceed accordingly. 
  
Your reply, if any, and the documents / documentary evidence given in support shall be taken into consideration 
prior to arriving at a decision. 

Yours faithfully, 
  
  

For & On behalf of Ratle Hydroelectric Power Corporation Limited. 
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Appendix –III 
  

(Format for Intimation of Banning of Business Dealing) 
BY REGD. POST/SPEED POST/COURIER 

  
No……….                                                                                                Date……… 
To  
M/s  ……………………… 

Attn.: Shri ……………….. 
Sub: Intimation of Banning of Business Dealings   
Dear Sir, 
Whereas the work of …………. was awarded to your firm vide letter of award no …dtd….. amounting to Rs. 
…………. OR In response to Ratle Hydroelectric Power Corporation Limited NIT (e-tender / physical tender) 
no ………dt.           you have submitted your bid .(strike whichever is not applicable)  
  
Whereas the Competent Authority had prima facie considered the allegations as detailed below are of a serious 
nature and decided to conduct investigation. 
  
“Brief of the Default may be mentioned” 
  
Whereas show cause notice vide no … dtd…..was served upon you. (whereas in spite of the opportunity given 
to you, you failed to submit the reply to the show cause notice within the time period mentioned there upon or 
further extended period, if any). Whereas you submitted the reply along with documents vide your letter no. 
______dt.. __________and                            presented your case in the personal hearing dated …………… (if 
any). After considering the allegations made in the show cause notice, your reply to the show cause notice 
documents/ documentary evidence in support thereof and personal hearing dated ……. (if any), it has been 
decided to Ban the Business Dealing with you and you are hereby debarred from entering into contracts with 
Ratle Hydroelectric Power Corporation Limited. 
  
(In order to make the Intimation of Banning of Business Dealing Speaking Order (reasoned order), the issue of 
a Show Cause Notice and consideration of representation in reply to show cause notice, opportunity of personal 
hearing, if any, shall be communicated to the Agency concerned along with a reasoned order. The order for 
Banning should also contain the reasons with detailed justification for conclusion of decision to Ban the Agency. 
Also the fact that if no reply to the Show Cause Notice was received or request for personal hearing was not 
made shall invariably be indicated in the communication to the Agency. The above order shall mention the 
grounds considering violation of any provision of Integrity Pact, any ground mentioned in Guidelines of 
Banning of Business Dealings, default by the agency under fraudulent practice / or any unethical practice and/or 
violation of any provision of Tender/Contract Condition having serious implications.) 
  
This order shall have the following effects: 
i) Further business dealings with your firm is banned with immediate effect. The order of Banning would 

operate for a period of …….years/ month Competent Authority may extend the period of Banning. 
ii) During the period of Banning, no Business Dealing shall be held with your firm. No Enquiry / Bid / Tender 

shall be issued to your firm   nor will the bids submitted by your firm be entertained. 
iii) In cases where tenders have already been issued to you and Price Bids are yet to be opened, the Price Bid 

submitted by you shall not be opened and BG/EMD, if any, submitted by you shall be returned. 
iv) In cases where tenders have already been issued to you and price bids have already been opened, the 

Tendering Process shall be continued. 
v)  In case of ongoing contracts between you & Ratle Hydroelectric Power Corporation Limited, (including 

cases where contract has already been awarded before the issue of Banning order) you will be required to 
continue with the execution and perform as per terms of the contract. 

a) In case the Firm is in Joint Venture the following would also be applicable: 
i) Participation of Agency in Joint Venture 

Tenders in which your firm has been proposed as Joint Venture Partner by any of the bidders and 
price bids have been opened prior to Banning of your firm    in such cases the tendering process shall 
not be annulled on this ground and the Agency shall be permitted to continue as Partner in the Joint 
Venture for such bidding. However, where event of price bid opening has not taken place prior to 
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Banning of Agency then in such case Agency shall not be permitted to participate as Partner in the 
Joint Venture.  

ii) Banning of joint Venture:  
As the Joint Venture is banned, your firm intends to bid as Partner(s) of Joint Venture in bidding 
process then it shall be permitted to participate in the bidding process if it has not been banned on 
grounds of its role and responsibility in the tendering process for which the Joint Venture has been 
banned in Past. In case if the Joint Venture which has been banned does not indicate the roles and 
responsibility of individual Partner(s) then, the partner of the banned Joint Venture shall only be 
allowed to participate in the bidding process if its participation share is less than 35%.  

(b) Your firm shall not be allowed to participate as Sub-Vendor/Sub-Contractor in the tenders. 
Further if your firm is an approved Sub-vendor under any Contract for such 
equipment/component/service, the Main Contractor shall not be permitted to place work 
Order/Purchase Order/Contract on your agency as a Sub-Vendor/Sub-Contractor after the date of 
Banning even though the name of the party has been approved as a Sub-Vendor/Sub-Contractor 
earlier. 

(c) There would be no bar on procuring the spares and awarding Contracts towards Annual Maintenance 
(AMC)/ O&M/ Repair works on Agencies pertaining to the packages for which they have been banned 
provided the Equipment has been supplied by such Agency. 

(d) Banning of Business Dealing shall not be applicable to the Subsidiary company of the Banned Agency 
provided subsidiary company has not participated on the strength of the Banned Agency. However, 
in case of a default by a Sub-Contractor, the banning shall be applicable to the Sub-Contractor as well 
as the Lead Partner of the concerned JV or the Sole bidder as the case may be.  

  
 On expiry of the above period of Banning, you may approach…… (Indicate the concerned 

procurement department), with request for revocation of the order mentioning inter-alia the steps 
taken by you to avoid recurrence of misconduct which has led to Banning. 

  
 Further if you desire to appeal against this order you may do so within 30 days from the date of issue of 

this order to the appellate authority as here under: 
  
Appellate Authority: …… 
  
Designation:  
Address:….. 
Ph . no. 
e-mail : 

  
  

Yours faithfully, 
  

For & On behalf of   Ratle Hydroelectric Power Corporation Limited. 
  
  
Note: Strikeout whichever is not applicable. 
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Appendix –IV 
 

(Format for communication of Appellate Decision on Suspension/ Banning Order) 
  

BY REGD. POST/SPEED POST/COURIER 
No……….                                                                                                       Date……… 
To  
M/s  ……………………… 
Attn.: Shri ……………….. 
  
Sub: Suspension / Banning of Business Dealings - Intimation of decision of Appellate Authority 
  
Ref: 1. Order dated ………….. Placing M/s ……… on Suspension/Banning List by Ratle Hydroelectric Power 

Corporation Limited; 
        2. Your Appeal reference ………. Dt……. 
Dear Sir, 
  
This has reference to the order dt……… placing you on Suspension/Banning List and your appeal petition 
reference ….. dt…. on the same. 
  
After considering the findings of the Original Authority in order and submissions made by you in your appeal, 
and the documents/documentary evidences available on record, it has been decided finally that: 
 There is no infirmity in the order of the Original Authority, and the allegations stand substantiated and the 

Suspension/Banning for the period of …… years/month from the date of order, as ordered by the original 
Authority is upheld, 

 Considering your submissions, the order of Suspension/Banning passed by the original authority   is 
upheld, but with a reduction in period of Suspension/Banning for ……… years/months from the date of 
order of original authority; 

 Considering your submissions and the evidence available on record, there is enough justification to annul 
the order of the original authority.  

 (*** Incorporate any one of the above as applicable) 
 ## In order to make the Communication of Appellate Authority on Banning of Business Dealing Speaking 

Order (reasoned order), the fact that the representation of the agency has been considered and reference of 
grounds brought forward by the Agency in his defense  and if any opportunity of personal hearing has been 
given to the Agency as a part of principle of natural justice shall invariably be mentioned in the 
communication, The order for Banning should also contain the reasons with detailed justification for 
conclusion of decision to Ban the Agency. Also the fact that if no sufficient ground has been furnished 
shall invariably be indicated in the final communication to the Agency. In case the option for Banning of 
Agency or reduction of Time Period for Banning of Agency is exercised then the above order shall mention 
the grounds considering violation of any provision of Integrity Pact, any ground mentioned in Guidelines 
of Banning of Business Dealings, default by the agency under fraudulent or any unethical practices and/or 
violation of any provision of Tender/Contract Condition having serious implications.) 

 
 

Yours faithfully, 
  

For & On behalf of Ratle Hydroelectric Power Corporation Limited.  
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FORM - 8 
 

DECLARATION REGARDING APPLICABILITY OF START UPs UNDER START UP INDIA 
INITIATIVE 

To, 

GM (C), P&C division,  
Ratle HE Project,  
Office Complex, Shalimar Colony,  
Distt. Kishtwar (UT of J&K),  
Pin-182 204,  
Phone: 01995 – 295184,  
E-mail: pnc-rhpcl@nhpc.nic.in 
Subject: Declaration as regard to applicability of Startup India Initiatives 
Startup India Initiative has been introduced by the Government of India and their revised definition has been 
notified in the Gazette notification-G.S.R. 127(E) dated 19.02.2019. In this notification an entity shall be 
considered as a startup: - 
a) If it is incorporated as a private limited company (as defined in the Companies Act, 2013) or registered as 

a partnership firm (registered under section 59 of the Partnership Act, 1932) or a limited liability partnership 
(under the Limited Liability Partnership Act, 2008) in India; and  

b) up to  ten years from the date of its incorporation/ registration; and 
c) if its turnover for any of the financial years since incorporation/ registration has not exceeded Rupees  100 

crores; and 
d) if it is working towards innovation, development or improvement of products or processes or services, or if 

it is a scalable business model with a high potential of employment generation or wealth creation. 
Provided that any such entity formed by splitting up or reconstruction of a business already in existence shall 
not be considered a “startup”.  
As such, it is requested to provide the confirmation as regard to applicability of Startup India Initiative to your 
firm by submitting the declaration/undertaking by last date of bid submission. 
 
 ----Sd----- 

(Authorized Representative of 
Concerned Contract & Procurement Division) 

Declaration/Undertaking 
A) I/We confirm that the provisions of Startup India Initiatives are:  

[      ]   Applicable to us and our organization falls under the definition of Startups for the tendered work. 
[    ] Not Applicable to us and our organization does not fall under the definition of Startups for the 
tendered work. 

 Please (tick) the appropriate box [    ] and attach documents / certificates, as applicable.  
B) I/We also undertake to inform the change in this status as aforesaid during the currency of the contract, 

if any. 
 

(Authorized Representative of Firm) 
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Form-9 
 

(Ref. ITB Clause 31)  
 
 

Undertaking regarding near relative to any official of the Employer 
(To be submitted on letter head) 

 
 

I / We ………………………..……. (Name of bidder) confirm that following persons are near relatives to the 
officials of the Employer working with our firm / company: 
 

Sr. No. Name and Designation of 
Employee of Bidder 

Name and designation of 
near relative working 

with Employer 

Relation 

1    
2    
3    

  
 
 

(Authorised Representative of Bidder) 
Name 
Designation 
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Form-10 

(Ref. NIT Clause no 3.2(F)) 
 

DECLARATION REGARDING INSOLVENCY PROCEEDINGS UNDER INSOLVENCY AND 
BANKRUPTCY CODE 2016 
 
Subject: In respect of Domestic Competitive Bidding for “Laying of Vitrified Floor Tiles, Water 
Supply Line, Sewer Line and Sanitary appliances for Block S2-05, S2-06 and S2-07 at Site-02 
Colony Joshana, Drabshalla, Kishtwar.” 
 
It is declared that “no insolvency proceeding is admitted by the Adjudicating Authority against 
………………………. (name of the bidder) under the IBC 2016”. 
 
Further, it is declared that after submitting the bid till the time of award of work, ……………….  (name of the 
bidder) shall inform RHPC regarding any admission of application for corporate insolvency resolution process 
by the Adjudicating Authority under the IBC 2016 against ………………………. (Name of the bidder) and any 
suppression of such fact shall render the ………………………. (name of the bidder) liable for rejection of our 
bid and banning of business dealing as per terms and conditions of Guidelines of banning of business dealings 
under Integrity Pact.  
  
(To be submitted on letter head duly signed by the authorized representative of the Bidder) 
 

.................................................................. 

.................................................................. 
................................................................. 

.................................................................. 

.................................................................. 
................................................................. 
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Form-11 
(Ref. NIT Clause-2.1(D)) 

 
(To be submitted by the bidder on the Companies Letter head duly signed by the authorised signatory) 

 
(Format for Self-declaration for Local Content in accordance with Public Procurement (Preference to 

Make in India) Order 2017 and as amended from time to time) 
 
 

We, M/s__________________(name of Bidder) having registered office at ______________ 
(Address of the Company) confirm that, we have examined the Make in India provisions circulated by 
Government of India, Ministry of Commerce and Industry, Department for Promotion of Industry and Internal 
trade (DPIIT), vide order no. P-45021/2/2017-PP(BE-II) dated 04.06.2020, MoP order No. 11/05/2018-Coord. 
dated 28.07.2020, MoP order no. 11/05/2018-Coord dated 17.09.2020 and MoP order no. A-1/2021-FSC/Part-
5 dated 16.11.2021 and its amendment thereof related to “Local content”, “Class-I local supplier”, “Class-II 
local supplier” & “Local content percentage” and other provision mentioned therein Further, we also 
acknowledge that in case, it has been found that the declaration against local content percentage given by us is 
false then action can be initiated against us as per Govt. Guidelines under Make in India issued from time to 
time. 
 

Name of the bidder Country of origin (% of local content to be mentioned by bidder) 
   
   

 
Further we declare that cyber security/safety of the equipment/ process to be supplied / services to 
be rendered as safe to connect. 
Note: 

1. The responsibility of e-waste and its recycling/disposal shall be the responsibility of the registered e-
waste handlers/Manufacturers/Suppliers. The list of registered e-waste 
handlers/Manufacturers/Suppliers for the corresponding items is to be given by the contractor. 

2. All the items/components shall be supplied in compliance to cyber security policies/guidelines 2021 
issued by CEA and any amendments thereof. The applicable security standards already specified in the 
contract. 

3.  Further, all bidders shall keep on visiting website of department for promotion of Industry and 
Internet Trade (DPIIT), Ministry of Commerce & Industry i.e. https://dpiit.gov.in to get 
updated/latest information regarding public procurement (Preference to Make in India) Order 2017. 

 
 (                         ) 

 Signature of Authorised Signatory of Company 
Note: 
In case of Procurement for a value in excess of Rs.10 crores, the Class-I local supplier/Class-II Local 
supplier' shall be required to provide a certificate from the statutory auditors or cost auditors of the company 
(in the case of companies) or from a practicing cost accountant or practicing chartered accountant (in respect 
of suppliers other than companies) giving the percentage of local content. 
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Form-12 
(Ref. NIT Clause no. 2.1E) 

 
Declaration regarding Compliance of restrictions under Rule 144(xi) of GFR-2017 regarding 
procurement from bidders from a country or countries sharing Land Border with India. 
 
I/We ................... (name of bidder) have read the clause no. ..... of NIT regarding restrictions on procurement 
from a bidder of a country which shares a land border with India; I hereby certify that this bidder is not from 
such a country and is eligible to be considered. 
 
I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder of 
a country which shares a land border with India; I certify that this bidder is not from such a country or, if from 
such a country, has been registered with the Competent Authority. I hereby certify that this bidder fulfills all 
requirements in this regard and is eligible to be considered [Where applicable, evidence of valid registration by 
the Competent Authority shall be attached.] 
 
I/we .................... (name of bidder) have read the clause regarding restrictions on procurement from a bidder of 
a country which shares a land border with India and on sub-contracting to contractors from such countries; I/we 
certify that this bidder is not from such a country or, if from such a country, has been registered with the 
Competent Authority and will not sub-contract any work to a contractor from such countries unless such 
contractor is registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements 
in this regard and is eligible to be considered. [Where applicable, evidence of valid registration by the Competent 
Authority shall be attached.] 
 
Evidence of valid registration by the Competent Authority is hereby attached.  
(Strikeout whichever is not applicable) 
 
Duly authorized to sign bid for and on behalf of 
………………………………………. 
………………………………………. 
[name & address of Bidder and seal of company] 
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Form-13 
 

Checklist for Bidders 
(To be submitted as part of Technical bid) 

(on Company Letter-head) 
Bidder’s Name_________________________ 
[Address and Contact Details] 
Reference No.___________________________  Date………. 
Tender ID :2025_RHPCL_xxxxxx_1 
Tender Title: Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line and Sanitary 
appliances for Block S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, Drabshalla, Kishtwar. 
Note to Bidders: This check-list is merely to help the bidders to prepare their bids, it does not over-ride or 
modify the requirement of the tender. Bidders must do their own due diligence also. 
 

Sr. 
No. 

Documents submitted, duly filled, signed Yes/ No/ NA 

1. Form 1 : General Information  
2. Form 2 : Letter of Tender Form  
3. Form 3 : Work Experience Record  
4 Form-4 : Annual Construction Turnover  
5 Form-5 : Form of Declaration  
6 Form-6 : Declaration of Ineligibility  
7 Form-7 : Form of Integrity Pact duly signed  
8 Form-8 : Form for Declaration of Start-up  
9 Form-9  Undertaking regarding near relative to official of the Employer  

10 Form-10 : Certificate of Insolvency  
11 Form-11 : self-Certificate of Local Content under Make in India policy, or 

from auditors/ cost accountant in case of Tenders above estimated cost Rs 
10 Crore 

 

12 Form-12: Declaration regarding Compliance of restrictions under Rule 
144(xi) of GFR-2017 regarding procurement from bidders from a country 
or countries sharing Land Border with India. 

 

13 Bid Security  
14 Power of Attorney (if applicable)   
15 Price Schedule (BOQ) Excel Sheet downloaded from the Portal and filled 

and uploaded 
 

16 Any other requirements, if stipulated in NIT/ ITB; or if considered relevant 
by the Bidder 

 

17 Form 13: This Checklist  
 
…………………….. 
(Signature with date)
  
……………………….. 
(Name and designation) 
Duly authorized to sign bid for and on behalf of………………………. 
 
[name & address of Bidder and seal of company] 
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SECTION -IV 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 
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SECTION -IV 
 

GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE-1: DEFINITIONS: 
In the contract, the following expression shall, unless the context otherwise requires, have the meanings thereby 
respectively assigned to them: 
(i)     Contract: means the document forming the tender, acceptance thereof and the formal agreement executed 

between the RHPC Limited and the Contractor, together with documents referred to therein. 
(ii)   Contract Price: means the amount arrived at by multiplying the quantities shown in the Bill of Quantities 

by the respective item rates as included in the Letter of Acceptance.  
(iii)   Contractor: means the successful tenderer who is awarded contract to perform the work covered under 

these tender documents and shall be deemed to include the contractor's successors, executors, 
representatives or assigns.  

(iv)  Corporation or Employer: means the RHPC Limited having its registered office at Room No. 08, Block 
No. 02, NHPC Regional Office, Commercial Complex No. 01, Narwal Jammu-180006 and includes 
therein legal representatives, successors and assigns.  

(v)   Tender Drawings: means the drawings referred to in the Specifications and/or appended with the tender 
document.   

(vi)  Construction Drawing: means such drawings approved in writing by the Engineer-in-Charge/ Employer 
and issued for actual construction of the Works from time to time by the Engineer-in-Charge. 

(vii)  Drawing:  means and shall include Tender drawing and Construction Drawing. 
(viii)  Engineer-in-Charge/Engineer: means the Engineering   Officer nominated by the Employer or its duly 

authorised representative to direct, supervise and be incharge of the works for the purpose of this contract.  
(ix)  Letter of Award or Acceptance: means a letter from the Employer conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 (x)  Specifications: means the Technical Specifications of the Works included in the Contract and any 

modification thereof or addition thereto made under Clause 18 or submitted by the Contractor and 
approved by the Engineer. 

(xi)    Sub-contractor:  means any person named in the Contract as a Subcontractor for a part of the Works or 
any person to whom a part of the Works has been subcontracted with the consent of the Employer and 
the legal successors in title to such person, but not any assignee of any such person. 

(xii)   Cost:  means all expenditure properly incurred, whether on or off the Site, including overhead and other 
charges properly allocable thereto but does not include any allowance for profit. 

(xiii)  Bill of Quantities (BOQ) or Schedule of Quantities & Prices: means the priced and completed Schedule 
of Quantities & Prices or bill of Quantities forming part of the Contract. 

(xiv)  Time for Completion: means the time for completing the execution of and passing the Tests on 
Completion of the Works as stated in the Contract (or as extended under Clause 39) calculated from the 
date of Letter of Acceptance.  

(xv)   Works:  means the works to be executed (including Plant) and remedying of defect therein in accordance 
with the Contract. 

(xvi)  Contractor’s Equipment or Construction Equipment or Equipments:  means all appliances and things 
of whatsoever nature (other than Temporary Works) required for the execution and completion of the 
Works, but does not include Plant, materials or other things intended to form or forming part of the 
Works. 

(xvii)  Site: means the land and/or other places, on or through which the Works are to be executed including any 
other lands or places which may be allotted for the purpose of the Contract. 

(xviii)  Plant: means machinery, apparatus and like intended to form or forming part of Works.  
(xix)  Base Date: means the Date 28 days prior to the latest date of submission of the Tender. 
(xx) Party: means the Employer or the Contractor as the context requires. 
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CLAUSE-2: INTERPRETATIONS: 
2.1 Words imparting the singular only shall also include the plural; he includes she and vice versa unless this is 

repugnant to the context.  Unless specifically defined, words shall have normal meaning under the language 
of Contract. 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be taken 
into consideration in the interpretation or construction thereof of the Contract. 

2.3  Any error in description, quantity or price in Bill of Quantities or any omission there from shall not vitiate 
the Contract or release the Contractor from execution of the whole or any part of the Works comprised therein 
according to drawings and Specifications or from any of his obligations under the Contract. 

2.4 Detailed drawings shall be followed in preference to small scale drawings (sketch drawings) and figured 
dimensions in preference to scaled dimensions.  In the case of discrepancy between the Letter of acceptance 
issued by Employer, Special Conditions of Contract, Technical Specifications, General Conditions of 
Contract, the Tender Drawings and/or Bill of Quantities and other documents of Contract the following order 
of precedence shall prevail: 
a) Agreement; 
b) Letter of Acceptance ; 
c) Special Conditions of Contract; 
d) General Conditions of Contract; 
e) Bill of Quantities; 
f) Technical Specifications; 
g) Contractor’s Bid; 
h) Tender Drawings; 
i) Safety Manual. 
j)   Any other document forming part of the Contract 
 

CLAUSE-3: SECURITY DEPOSIT FOR PERFORMANCE: 
3.1 The Security Deposit shall comprise of following  

i) Performance Security Deposit to be furnished   by the Contractor at the time of Award of Work. 
ii) Retention Money to be recovered from Running Account bills of the Contractor. 

3.2 The Contractor within 28 (twenty-eight) days from the date of issue of Letter of Acceptance, shall furnish a 
Performance security deposit of 2% (two percent) of the Contract Price including additional Security 
Deposit for front loaded bid or bid with low rated items to be executed in the later part of contract period 
for due performance of contract, in any one of the following forms:  
(a) Demand draft on any Nationalised/scheduled Bank of India in the name of Employer; or   
(b) Bank Guarantee issued / confirmed from an Indian Nationalised/Scheduled Bank of India acceptable to 

Employer in the prescribed Proforma. 
(c) Insurance Surety Bond issued / confirmed by Insurance Company registered in India under Insurance 

Act 1938 or as amended from time to time and approved by the Insurance Regulatory Development 
Authority of India (IRDAI) acceptable to Employer in the prescribed proforma. 
If the contractor does not submit the performance security within the stipulated period due to any valid 
reason, Tender Inviting Authority may grant time extension for submission of performance security 
based on the request of contractor.  
In case, the contractor does not submit performance security without a valid reason, the Employer shall 
impose simple interest @12% per annum on the full amount of applicable performance security 
(alongwith applicable taxes, if any) for the period of delay in submission of performance security. The 
interest on delayed period shall be calculated on pro rata basis for number of delayed days. 
The interest accrued shall be payable by the Contractor within 14 days from the date of intimation by 
Tender Inviting Authority in form of Bank Demand Draft/ Banker Cheque in favour of ‘RHPC Ltd’, 
otherwise the same shall be recovered from any payment due or become due against bills / any other 
amount lying with RHPC. 
The delayed submission of Performance Security by the Contractor shall be recorded in substantial 
completion and final completion certificates. Further, no claim for extension of time for completion 
period or any other type of claim on account of delayed submission of performance security shall be 
entertained. 
If contractor fails to submit the Performance Security within 45 days (for the contracts having time for 
completion - upto 12 months) or 60-days (for the contracts having time for completion - more than 12 
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months) from the date of issue of Letter of Award (LOA), then following actions shall be taken against 
such Contractor: 
i) The bidder shall be debarred / banned to participate in the business dealings with RHPC for a 

period of one year.   
ii) The name of the Contractor shall be hosted on the RHPC website etc. as per existing norms of 

NHPC / Govt. of India. 
iii) Such defaulted contractor shall not be eligible to participate in the bidding process of re-tender 

of this work. 
3.3 Retention money shall be deducted by the Engineer-in-Charge from the interim bills of the Contractor @ 3% 

(three percent) of the total value of each bill of the work done (including those of price variation) towards 
Security Deposit. 

3.4 If the Contractor expressly requests in writing, he will be permitted to convert the amount of Retention Money 
deducted from his interim bills into Bank Guarantee as per prescribed proforma. 

3.5 All compensation or other sums of money payable by the Contractor to the Employer under the terms of this 
Contract or any other contract or on any other account whatsoever, may be deducted from Security Deposit. 
Also in the event of the contractor's Security Deposit being reduced by reasons of such deductions, as 
aforesaid, the Contractor shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge, 
make good the deficit in Security Deposit. 

3.6 Should there arise any occasion under the Contract due to which the periods of validities of Bank Guarantees 
/ Insurance Surety Bond as may have been furnished by the Contractor from time to time, are required to be 
extended/renewed, the Contractor shall get the validity periods of such guarantees or bonds 
extended/renewed, and furnish these to the Engineer-in-Charge one month before the expiry date of the 
aforesaid Guarantees / Bonds originally furnished failing which the existing Bank Guarantees / Insurance 
Surety Bonds shall be invoked by the Engineer – in – charge. Also in case of any deficit in securities on any 
account as might occur or is noticed, the Contractor shall forthwith recoup/replace the same with acceptable 
Security Deposit. 

3.7 Bank Guarantees / Insurance Surety Bonds as aforesaid shall be valid till 90 days beyond the date of issue of 
Defects Liability Certificate under the Contract (Clause 43). In case the bid of the successful Contractor is 
front loaded (i.e. the items which are to be executed in earlier part of construction period, are quoted high or 
low rated to be executed in the later part of contract period) in relation to the Employer’s estimated rates for 
such items, the  Employer may require the Contractor to submit additional performance security in the form 
as stated above, to a level sufficient to protect  against financial loss in the event of default of the successful 
Contractor under the Contract. The amount of the increased performance security shall be decided at the sole 
discretion of the Employer, which shall be final, binding and conclusive on the Contractor. The Bank 
Guarantee / Insurance Surety Bond for the additional performance security shall be valid up to 90 days 
beyond the issue of Defects Liability Certificate for the work under the scope of the contract.  
 

CLAUSE-4: REFUND OF SECURITY DEPOSIT: 
The Security Deposit less any amount due shall, on demand, be returned to the contractor after 30 days 
issue of expiry of Defects Liability Period for Security Deposit as per GCC 3.1. However, the Security 
Deposit shall not be released till Liquidated Damages, if any, is pending for recovery. Additional Security 
Deposit for front loading shall be refunded within 30 days of completion of works. No interest on the 
amount of Security Deposit (including for the additional security for the front loaded bid) shall be paid to 
the Contractor at the time of release of Security Deposit.  
 

CLAUSE-5: SUFFICIENCY OF TENDER: 
5.1 The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender 

and of the rates and prices stated in the Schedule of Quantities and Prices all of which shall, except insofar 
as it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and 
things necessary for the proper execution and completion of the Works and the remedying of any defects 
therein. 

5.2 If, however, during the execution of the Works the Contractor encounters on ground physical obstructions 
or physical conditions, other than climatic conditions on the Site, which obstructions or conditions were, 
in his opinion, not foreseeable by an experienced Contractor, the Contractor shall forthwith give notice 
thereof to the Engineer-in-Charge. Physical obstruction or conditions shall mean physical ground 
conditions existing at site and does not include man made conditions as well as climate conditions. On 
receipt of such notice, the Engineer-in-Charge shall, if in his opinion such obstructions or conditions could 
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not have been reasonably foreseen by an experienced contractor shall determine any extension of time to 
which the Contractor is entitled to under Clause 39.2 shall notify the Contractor accordingly, with approval 
of the Employer.  Such determination shall take account of any instruction which the Engineer-in-Charge 
may issue to the Contractor in connection therewith, and any proper and reasonable measures acceptable 
to the Engineer-in-Charge which the Contractor may take in the absence of specific instructions from the 
Engineer-in-Charge. 

 
CLAUSE-6: CONTRACT DOCUMENTS: 
6.1 One copy of Contract shall be kept by the contractor on the Site in good order and the same shall at all 

reasonable time be available for inspection and use by the Engineer-in-Charge, his representatives or by 
other Inspecting Officers. 

6.2  None of these Documents shall be used by the Contractor for any purpose other than that of this contract.   
 
CLAUSE 7: BREAKDOWN OF LUMP SUM ITEMS 

For the purposes of statements submitted in accordance with Sub-Clause 45, the Contractor shall submit 
to the Engineer-in-Charge, a breakdown for each of the lump sum items contained in the Tender.  Such 
breakdowns shall be subject to the approval of the Engineer-in-Charge 

 
CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
8.1  The duties of the representative of the Engineer-in-Charge are to watch and supervise the works and to test 

and examine any materials to be used or workmanship employed in connection with the works.   
8.2  The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the powers 

and authorities, vested in the Engineer-in-Charge and shall furnish to the Contractor a copy of all such 
written delegation of powers and authorities.  Any written instruction or written approval given by the 
representative of the Engineer-in-Charge to the contractor within the terms of such delegation shall bind 
the Contractor and the Employer as though it has been given by the Engineer-in-Charge. 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be 
without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work or materials 
and to order the pulling down, removal or breaking up thereof. The Contractor shall, at his own expense, 
again carry out such works as directed by the Engineer-in-Charge. 

8.4   If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he will 
be entitled to refer the matter to the Engineer-in-Charge who shall thereupon confirm, reverse or vary such 
decision and the decision of the Engineer-in-Charge in this regard shall be final and binding on the contractor. 

8.5 Engineer shall act in accordance with the Contract: 
Any consultation that the Engineer holds with the Employer in pursuant to the Contract shall be entirely 
an internal matter between the Engineer and the Employer. The recommendations and determinations by 
the Engineer are subject to review and finalization by the employer. The same shall not be subject to matter 
of reference either by the Contractor or any arbitral tribunal. The Employer shall nominate one of its 
employees as Engineer. The Engineer shall obtain the specific approval of the Employer before taking 
action under the following Sub-Clauses of GCC and these Conditions: 
(a) consenting to the subletting of any part of the Works; under Clause 9; 
(b) determining an extension of Time for Completion under Clause 39; 
(c) evaluation of deviations under Clause 18; 
(d) payment pursuant to subsequent legislation under Clause 47.2 of GCC; 
(e) notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, 

an emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, 
without relieving the Contractor of any of his duties and responsibility under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion of the Engineer, be 
necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence of 
approval of the Employer, with any such instruction of the Engineer. 
 

CLAUSE 9: ASSIGNMENT AND SUB-LETTING: 
The Contractor shall not sub-let/sub-contract, transfer or assign the whole or any part of the work under the 
Contract.  Provided that the Engineer-in-Charge may, at his discretion, approve and authorise the Contractor 
to sub-let any part of the Work, which, in his opinion, is not substantial, after the Contractor submits to him 
in writing (at least 21 days before the contractor intends to sublet part of the work ) the details of the part of 
the work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 
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experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any such approval 
or authorisation by the Engineer-in-Charge shall not relieve the Contractor from his any or all liabilities, 
obligations, duties and responsibilities under the Contract. The Contractor shall also be fully responsible to 
the Employer for all the acts and omissions of the sub-contractor, his employees and agents or persons directly 
employed by the Contractor.  However, the employment of piece-rate workers and purchase of material shall 
not be construed as sub-letting.   Request for sub- contracting shall contain. 
a) Contractor’s certification regarding the financial soundness of the proposed Sub-contractor for the 

work; 
b) its scope and estimated value in relation to the Contract Price; 
c) experience of the Sub-contractor, in the related areas of work; 
d) the manpower, equipment, material and other resources available with the Sub-contractor for the work; 
e) domicile of the Sub-contractor and particulars of its other existing operations or contracts if any, in 

India. 
 

CLAUSE-10: FACILITIES TO OTHER CONTRACTORS: 
10.1  The Contractor shall, in accordance with the requirements of the work as decided by the Engineer-in-Charge, 

afford all reasonable facilities to other contractors engaged contemporaneously on separate contracts and 
for departmental labour and labour of any other properly authorised authority or statutory body which may 
be employed at the site for execution of any work not included in the Contract or of any contract which the 
Employer may enter into in connection with or ancillary to the works. In all matters of conflict of interest, 
the Engineer-in-Charge shall direct what compromise should be made and his decision shall be final and 
binding on the parties. 

10.2  If, however, pursuant to Sub-Clause 10.1 the Contractor shall, on the written request of the Engineer-in-
Charge: 
a) make available to any such other contractor, or to the Employer or any such authority, any roads or 

ways the maintenance of which is the responsibility of the Contractor, 
b) permit the use, by any such, of temporary facilities or Contractor's Equipment on the Site, or 
c) provide any other service of whatsoever nature for any such, the Engineer-in-Charge shall 

determine the payment admissible to the Contractor at the cost of other contractors or Employer as 
the case may be. 
 

CLAUSE-11: CHANGES IN CONSTITUTION: 
Where the Contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall be 
obtained before any change is made in the constitution of the firm.  Where the Contractor is an individual 
or a Hindu undivided family business concern, such approval, as aforesaid, shall likewise be obtained 
before the Contractor enters into any partnership firm which would have the right to carry out the work 
undertaken by the Contractor.  If prior approval as aforesaid is not obtained, the Contract shall be deemed 
to have been assigned in contravention of Clause 38 hereof and the same action will be taken and the same 
consequences shall ensure as provided for in the said Clause 38. 
 

CLAUSE-12:  POSSESSION AND USE OF SITE: 
12. 1    Save insofar as the Contract may prescribe: 

(a) the extent of portions of the Site of which the Contractor is to be given possession from time to time, 
(b) the order in which such portions shall be made available to the Contractor, and, subject to any 

requirement in the Contract as to the order in which the Works shall be executed, the Engineer in 
charge will give to the Contractor possession of so much of the Site, and such access as in accordance 
with the Contract, is to be provided by the  Engineer as may be required to enable the Contractor to 
commence and proceed with the execution of the Works in accordance with the programme referred 
to in Clause 14, if any, and otherwise in accordance with such reasonable proposals of  the 
Contractor.  The Engineer will, from time to time as the Works proceed, give to the Contractor 
possession of such further portions of' the Site as may be required to enable the Contractor to proceed 
with the execution of the Works in accordance with such programme or proposals, as the case may 
be. 

12.2  If the Contractor suffers delay from failure on the part of the Engineer in charge to give possession in 
accordance with the terms of Sub-Clause 12.1, the Engineer-in-Charge shall, determine any extension of 
time to which the Contractor is entitled under Clause 39 and shall notify the Contractor accordingly, with 
approval of the Engineer in charge. The contractor shall be responsible to arrange the land for Contractor's 
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infrastructure works namely field office(s), colony, workshop(s), stores, magazines for explosives in 
isolated locations, assembly-yard, and access thereto over routes as may be required for execution of the 
Works at his own cost and Engineer in charge shall not be responsible for making available the same.   

12.3 The Contractor shall provide at his own cost all temporary pathways/roads required at site or to quarries or 
borrow areas and shall alter, adopt and maintain the same as required from time to time and shall bear all 
expenses and charges for special or temporary way leaves required by him in connection with access to the 
site and shall take up and clear them away and make good all damages done to the site as and when no 
longer required and as and when ordered by the Engineer-in-Charge. The Contractor shall also obtain at his 
risk and cost, any additional facilities outside the site which he may require for the purpose of the Works.  

12.4 The Contractor shall not interfere unnecessarily or improperly with: 
a) the convenience of the public, or 
b) the access to and use and occupation of all roads and footpaths, irrespective of whether they are public 

or in the possession of the Engineer in charge or of others.  
The Contractor shall indemnify and hold the Employer harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference. 

12.5 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes 
to the Site. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged 
by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of 
appropriate vehicles and routes.  

 
12.6 To transport the goods, unless otherwise stated: 

a) the Contractor shall give the Engineer not less than 21 days’ notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site, 

b) the Contractor shall be responsible for packing, loading, transporting, receiving unloading, storing and 
protecting all Goods and other things required for the Works, and 

c) the Contractor shall indemnify and hold the Employer harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from the transport of Goods, and shall 
negotiate and pay all claims arising from their transport. 
If it is found necessary for the Contractor to move one or more loads of Goods over roads, highways, 
bridges on which such oversized and overweight items are not normally allowed to be moved, the 
Contractor shall obtain prior permission from the concerned authorities. Payments for complying with 
the requirements, if any, for protection of or strengthening of the roads, highways or bridges shall be 
made by the Contractor and such expenses shall be deemed to be included in the Contract Price. 
Further, the Contractor shall comply with Carriage by Road Act 2007 & Carriage by Road Rules 2011 
notified on 28.02.2011. The Contractor shall use only registered common carriers for transport of goods. 
 

 
CLAUSE-13: ADVANCES AND RECOVERY THEREOF: 
13.1    Financial assistance in the shape of recoverable advance on written request from the Contractor, may be 

provided to the Contractor for augmenting/supplementing his resources in the manner indicated 
hereunder.  

13.1.1  Advances for Initial Mobilisation, Preliminary, Enabling and Ancillary Works 
Interest bearing Advance upto a maximum of ………….. (as mentioned in Schedule D) of the Contract 
Price may be given to the Contractor for his  preliminary mobilisation, subject to the following conditions: 
(i)   The advance shall bear simple interest @ _____percent per annum (as mentioned in Schedule ‘D’). 

The monthly interest shall be calculated on outstanding balance of advance on the last day of the 
previous calendar month. However, for calculation of interest for the month, in which such advance 
has been released, the period from the day of release of advance up to the last day of the calendar 
month (both days inclusive) shall be considered. Similarly for calculation of interest for the month, 
in which such advance is fully repaid, the period from 1st day of the calendar month upto the day 
of repayment of final installment of advance shall be considered. 

(ii)   Initially a lump sum advance upto _________percent (refer Schedule D)of the Contract Price, shall 
be paid within one month of the signing of the agreement and on Contractor's furnishing the requisite 
Bank Guarantee on the approved form incorporated in the contract from a Nationalised Bank or a 
Scheduled Bank in India.  
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(iii)  The balance advance shall be released upon mobilization of resources at site on production of 
utilization certificate by the Contractor and on the satisfaction of the Engineer-in-charge and on 
furnishing the requisite Bank Guarantee from an Nationalised or Scheduled Bank. 

 (iv) The Bank Guarantee so furnished shall be for amount equal to 1.1 times (110%) of the advance and 
shall be valid till the said advance alongwith interest there upon has been fully recovered, but the 
amount thereof shall be progressively reduced by the amount repaid by the Contractor as indicated 
in Interim Payments. Should there arise any occasion under the Contract due to which the period of 
validities of such Bank Guarantees, are required to be extended or the same be renewed, the 
Contractor at his own cost shall get the validity period of such guarantees extended or the same be 
renewed, as the case may be, and furnish the same to the Engineer-in-Charge before the due expiry 
date of the aforesaid guarantees failing which the Engineer-in-Charge shall be at liberty, to invoke 
the existing Bank Guarantee or to withhold the payments of the Interim  bills till  such time the  
amount of outstanding advance including interest thereupon is fully recovered. 

  (v)  The recovery of advance shall start after the Contractor has received a gross payment equivalent to 
10% of Contract Price and shall be effected on pro-rata basis to the gross value of work billed in 
such a way that the full advance with interest thereupon is recovered by the time 90% of the Contract 
Price is paid.   

 
The interest shall be calculated on the outstanding amount of principal at the close of each month.  
The recovery of interest shall be started when the Contractor has received a gross payment equivalent 
to 5% of the Contract Price and interest as accrued/accruing till the time 10% of Contract Price is 
paid shall be recovered in suitable instalments in such a way that the above said accrued interest is 
fully recovered by the time the Contractor receives a gross payment equivalent to 10% of the 
Contract   Price and thereafter the interest as may be due on 1st  of each month will be recovered from 
the Running Account bills of the Contractor to be paid during that month. Recoveries will first be 
credited to interest due and residual applied to the principal.  
 

13.1.2. ADVANCE FOR CONSTRUCTION EQUIPMENT: 
Interest bearing advance upto a maximum of ……………percent (refer Schedule ‘D’) of the Contract Price 
will be paid to the contractor against Bank Guarantee for procurement of new  Construction Equipment subject 
to the following conditions: 
i)      The advance shall bear simple interest @ ………….. percent per annum (as mentioned in Schedule 

`D') The monthly interest shall be calculated on outstanding balance of  advance on the last day of the 
previous calendar month. However, for calculation of interest for the month, in which such advance has 
been released, the period from the day of release of advance up to the last day of the calendar month 
(both days inclusive) shall be considered. Similarly for calculation of interest for the month, in which 
such advance is fully repaid, the period from 1st day of the calendar month upto the day of repayment 
of final installment of advance shall be considered. 
The Bank Guarantee so furnished shall be for amount equal to 1.1 times of the advance and shall be valid 
till the said advance along with interest there upon has been fully recovered, but the amount thereof shall 
be progressively reduced by the amount repaid by the Contractor as indicated in Interim Payments. Should 
there arise any occasion under the Contract due to which the period of validities of such Bank Guarantees, 
are required to be extended or the same be renewed, the Contractor at his own cost shall get the validity 
period of such guarantees extended or the same be renewed, as the case may be, and furnish the same to 
the Engineer-in-Charge before the due expiry date of the aforesaid guarantees failing which the Engineer-
in-Charge shall be at liberty, to invoke the existing Bank Guarantee or to withhold the payments of the 
Interim  Payment  till  such time the  amount of outstanding advance including interest thereupon is fully 
recovered. 

ii)     The  Construction  Equipment,  as   are  required  for  the  actual  execution  of  the  works 
Construction Equipment must reach the Site before release of advance payment. 
Further provided that Advance for Construction Equipment shall be released only after signing of 
agreement and submission of Performance Security as per Clause 3.2.  

iii)    The Construction Equipment for which the advance is to be granted shall be of unencumbered 
ownership of the Contractor. The Contractor shall also get such Construction Equipment insured under 
CPM Policy in the joint name of the Contractor and the Employer for full value against all risks at his 
cost.  The insurance policy shall be valid till such time the advance is recovered/repaid in full.   
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The Insurance Policy shall be deposited by the Contractor with the Engineer-in-Charge before the advance 
is released. 

iv)   Subject to the maximum limit fixed for such advances as above and conditions thereto, the advance shall 
be granted to the extent of 90% of the cost of new Construction  Equipment purchased by him duly 
supported by due proof of payment, purchase vouchers and other connected documents. The advance can 
be taken by the contractor any time during the contracts subject to condition that full advance is recovered 
by the time 90% of Contract price is period. 

v)    In case the Contractor desires to shift any such Equipment from the Site of Work, he shall do so with the 
written permission of the Engineer-in-Charge and after repaying the outstanding advance of that particular 
Equipment. 

 vi)  The recovery of principal shall start after the Contractor has received a gross payment equivalent to 10% 
of Contract Price and shall be effected on pro-rata  basis to the gross value of work billed in such a way 
that the full advance is recovered by the time 90% of the Contract Price is paid.   
The interest shall be calculated on the outstanding amount of principal at the close of each month.  The 
recovery of interest shall be started when the Contractor has received a gross payment equivalent to 5% 
of the Contract Price and the interest as accrued/accruing till the time 10% of the Contract Price is paid 
shall be recovered in suitable installments in such a way that the above said accrued interest is fully 
recovered by the time the Contractor receives a gross payment equivalent to 10% of Contract Price and 
thereafter the interest as may be due on 1st of each month will be recovered from the  Running Account 
bills of the Contractor to be paid during that month.  Recoveries will first be credited to interest due and 
residual applied to the principal.  

vii)  The  cost  of  the  new  Equipment  for  the  purpose  of  this clause shall mean the cost as invoiced by the 
suppliers of the Construction equipment, inclusive of taxes and duties.   

        In respect of imported equipment, C.I.F. cost plus customs duty shall be deemed to be the cost of 
Equipment for the purpose of this clause.   

13.2   The gross value of work billed/gross payment shall mean to include payment towards scheduled items, extra 
items, varied items, substituted items, altered items and price escalation bills for the purpose of this clause. 

 
CLAUSE-14 : COMMENCEMENT OF WORK: 
14.1  The Contractor shall commence the Work(s) immediately after the issue of Letter of Acceptance and shall 

proceed with the same with the expedition and without delay as may be expressly sanctioned or ordered by 
the Engineer-in-charge.  If the Contractor commits default in the commencement of work within 30 days of 
issue of Letter of Acceptance, the Engineer-in-Charge shall without prejudice to any other right or remedy 
be at liberty to cancel the Contract and forfeit the earnest money/Performance Guarantee. 

14.2  The Contractor shall submit along with his tender, the construction planning, phasing & sequence of 
construction, time & progress chart within the framework of construction schedule, i.e. Schedule `E' for 
achieving the completion targets of Work(s) as a whole and also of each group/sub- group of work(s) as 
stipulated in Schedule `E', showing the order or procedure and a statement showing the method and 
techniques of construction by which the contractor proposes to carry out the Works.  Such charts or 
programme shall be prepared in direct relation to the construction schedule i.e. schedule `E' as well as the 
time stated in the Contract for completion of part of Works stipulated in Schedule `C'.  It shall indicate the 
commencement and completion of various trades or sections of the Works, distribution and balancing of 
work-load pertaining to construction activities in various structures/component parts of Works into working 
seasons duly taking into account working months available in each working season and number of working 
days available for working months, to arrive at seasonal monthly average and seasonal monthly peak 
progress with corresponding time periods.   
Contractor shall follow such an agreed planning & scheduling.  However, Contractor shall not be relieved 
from any of his duties, obligations or responsibilities under the Contract. 

14.3 Within one month of issue of Letter of Acceptance, the Contractor shall submit, to Engineer for his consent 
Master Control Network including but not limited to comprehensive bar chart stipulating quantities of work 
to be executed supported by machinery deployment schedule for the execution of Works within the overall 
time frame included in the schedule incorporated in the Contract.   

14.4 During the execution of Works, if it appears to the Engineer in-charge, that actual progress of works does 
not conform to the programme consented by him Engineer- in charge under sub-clause 14.3 above, the 
Contractor shall produce a revised programme dealing modifications to such programme necessary for 
ensuring completion of works within Time for Completion. 
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14.5 The Contractor shall provide a detailed month-wise cash flow estimate at the beginning of each financial 
year duly revised at quarterly intervals if required so by the Engineer- in – charge. 

14.6 The submission to and consent by the Engineer-in-charge of such programmes or the provision of such 
general descriptions or cash flow estimates shall not relieve the Contractor of any of his duties or 
responsibilities under the Contract. 
 

CLAUSE-15: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS AND ORDERS, ETC: 

15.1 The Contractor shall execute the Works in the most substantial and workmanlike manner and both as regards 
material and otherwise in every respect in strict conformity with the Specification. The Contractor shall also 
conform exactly, fully and faithfully to the designs, drawings, Specifications and instructions in writing in 
respect of the work, duly signed by the Engineer-in-Charge issued from time to time. The Contractor shall 
take full responsibility for the adequacy of all the site operations and methods of construction. 
The Contractor shall give prompt notice to the Engineer-in-Charge, with a copy to the Employer, of any 
error, omission, fault or other defect in the design of or Specifications for the Works which he discovers 
when reviewing the Contract or executing the Works. 

15.2 The Contractor shall be entitled to receive, the documents set forth herein during the performance of the 
Contract: 
a.   Construction drawings and revisions thereto      3 sets 
b.   Specifications or revisions thereof other than standard printed Specifications 2 sets 
c.    Explanations, instructions etc.         1 copy 
Such further drawings, explanations, modifications and instructions, as the Engineer-in-Charge may issue 
to the Contractor from time to time in respect of the Work, shall be deemed to form integral part of the 
Contract and the Contractor shall to carry out the Work accordingly. 

15.3 The Contractor shall give notice to the Engineer-in-Charge, (at least 21 days in advance) whenever 
planning or execution of the Works is likely to be delayed or disrupted unless any further Construction 
Drawing or instruction is issued by the Engineer-in-Charge within a reasonable time.  The notice shall 
include details of the Construction Drawing or instruction required and of why and by when it is required 
and of any delay or disruption likely to be suffered if it is late. 

15.4 If, by reason of any failure or inability of the Engineer-in-Charge to issue, within a time reasonable in all 
the circumstances, any drawing or instruction for which notice has been given by the Contractor in 
accordance with Sub-Clause 15.3, the Contractor suffers delay then the Engineer-in-Charge shall, after 
approval of the Employer determine any extension of time to which the Contractor is entitled under Clause 
39 and shall notify the Contractor accordingly, with approval of the Employer. 
 

CLAUSE-16: SETTING OUT THE WORKS: 
16.1  The Engineer-in-Charge shall establish/indicate the Bench Marks and convey the same in writing to 

Contractor immediately after Letter of Acceptance.  Engineer in-charge shall be responsible for correctness 
of such data / bench marks conveyed to the Contractor. 

16.2  The Contractor shall be responsible for the true and proper setting out of all the work (in relation to the 
afore-mentioned Bench Marks) for the correctness of the location, grades, dimensions and alignment of all 
components of the work; and for the provisions of all instruments, appliances, materials and labour required 
in connection therewith.  If at any time during the progress of Works, any error shall appear or arise in the 
location, grades, dimensions, or alignment of any part of the Works, the Contractor on being required to do 
so by the Engineer-in-Charge shall, subject to Clause 16.1 hereof, at his own expense, rectify such error to 
the satisfaction of the Engineer-in-Charge. 

16.3 The Contractor shall afford all reasonable facilities and assistance to the Engineer-in-Charge for checking the 
setting out and lines and grades established by the Contractor. The checking of any setting out or of any line 
and grade by the Engineer-in-Charge shall not in any way relieve the contractor of his responsibility for the 
correctness thereof. 

 
CLAUSE-17:  URGENT WORKS: 

Urgent works means any urgent measures, which in the opinion of the Engineer-in-Charge, become 
necessary at the time of execution and/or during the progress of work to obviate any risk of accident or 
failure or to obviate any risk of damage to the structure, or required to accelerate the progress of work or 
which become necessary for security or for any other reason the Engineer-in-Charge may deem expedient. 



 

Tender Document NIT 63                                                                                           Page 83 of 150 
 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 
becomes necessary, the Contractor shall execute the same as may be directed. 

 
CLAUSE-18:  DEVIATIONS:  
18.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications or drawings 

or designs of the works or any part thereof that are, in his opinion, necessary at the time of or during the 
course of execution of the Works.  For the aforesaid purpose or for any other reason, if it shall, in the opinion 
of the Engineer-in-Charge, be desirable, he shall also have the powers to make Deviations, such as (i) 
Variations in BOQ quantities (ii) Extra and (iii) Alterations or Substitutions of any kind. No such Deviations 
in the Specifications or Bill of Quantities, as aforesaid, shall in any way vitiate or invalidate the Contract 
and any such Deviations which the Contractor may be directed to do shall form integral part of the Contract 
as if originally provided therein and the Contractor shall carry out the same on the same terms & conditions 
in all respects on which he agreed to do the works under the contract subject to clause 18.2 ibid. 

18.2 The rates for such items of work as are required to be executed due to Deviations, as stated in sub-clause 
18.1 above shall be payable in the manner as stated hereunder  
a)  (i)   this item is not specified in the Contract as a “fixed rate item” 
 (ii)  this variation in quantity (in respect of BoQ quantity) multiplied by such specified (BoQ)  

 rate for this item exceeds 0.25% of the Accepted Contract Amount, and 
 (iii)  the measured quantity of the item varies by more than 25% from the quantity of this item  

 in the Bill of Quantities or other Schedule, 
The rates already provided in the Bill of Quantities, shall apply in respect of the same item(s) of work 
to be executed due to Variation, in respect of quantities of individual items appearing in the Bill of 
Quantities. 
In case of items for which rates are not available in the Bill of Quantities, the rates of such items as far 
as practicable shall be derived from the rates of analogous item(s) in the Bill of Quantities after 
submission of details by the Contractor on actual observance at Site. The decision to select analogous 
item(s) shall be taken by the Engineer, which shall be conclusive and binding on the Contractor. 

In the cases, where analogous items are not available in the Bill of Quantities, such items shall be termed as 
extra item and the rates for such items and also for items exceeding the prescribed limits as mentioned in 
Sub Para (a) above due to increase in quantity(ies), the Contractor, within 15 days (or as agreed by the 
Engineer) from the receipt of order to execute such items shall submit rate analysis to the Engineer supported 
by documentary evidence of basic rates adopted therein, notwithstanding the fact that the rates for such 
items exist in the Contract; having regard to the cost of Materials, actual wages of labour and ownership & 
operational cost of Construction Equipment required as per standard norms or if standard norms are not 
specified/available then on the basis of labour/Materials/Construction Equipment actually engaged for the 
particular work. The Engineer-in-Charge shall within 16 weeks of receipt of the such request supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine the 
rates based on the norms as mentioned in this clause. The standard norms for including indirect charges for 
labour and Materials specified herein shall mean as those specified in “Guidelines for preparation of Project 
Estimates for River Valley Projects (latest version)'' of Central Water Commission, Govt. of India, and if 
not available therein, then of  Standard norms for machinery use shall mean those of Bureau of Indian 
Standards (IS 11590:1995- Latest Version) and if not available therein, then those specified in “Guidelines 
for preparation of Project Estimates for River Valley Projects (Latest Version) of Central Water 
Commission, Govt. of India. 
Over and above the cost of labour, Materials arranged by the Contractor and ownership & operational 
cost of Construction Equipment, an element of 20% shall be allowed to cover the Contractor's overheads, 
profits, and supervision charges.  
However, for materials issued by the Employer to the Contractor and/or Construction Equipment supplied 
on rental charge(s) by Employer to the Contractor during the course of execution of Works, the Contractor 
shall be entitled to only 10% (ten percent) of such costs to cover local transportation / handling, overheads, 
supervision, profits etc. 
The new rate derived as above shall be payable only for the quantities in excess of 125% (one hundred 
twenty five percent) of BOQ quantities as worked out after meeting conditions (ii) and (iii) at para (a) 
above.  
For items exceeding the prescribed limits as mentioned in sub para (a) above due to decrease in quantity 
(ies), compensation equivalent to 20% of the amount derived by multiplying (BOQ rate plus applicable 
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escalation on the date of completion of whole of the work) by the quantities decreasing in excess of 25% 
of the BOQ shall be paid. 

Illustration: 
Prescribed limit   25% 
Quantities executed  70% 
Quantity admissible for compensation = 5% {i.e (100% - 70% - 25%) subject to prescribed limits as 
mentioned in sub para (a) above.} 
Amount admissible = 20% of {5% of quantity x (BoQ rate + applicable escalation on the date of 
completion of whole of the work)}  
The compensation for negative deviations shall not be applicable if the item has been substituted. 
The Engineer-in-Charge shall examine the rate analysis submitted by the Contractor and fix the rates 
accordingly whose decision shall be conclusive, final and binding on the Contractor. 

18.3 If requested by the Contractor, the Time for Completion of the Works shall, in the event of any deviation 
resulting in additional cost over the Contract Price, be extended in the proportion which the Deviation bears 
to the Contract Price plus such further additional time as may be considered reasonable by the Engineer-in-
Charge and shall notify the Contractor accordingly.  

18.4 Under no circumstances, the Contractor shall suspend the work on account of non-settlement of rates of 
such Deviated items. 

18.5 Provided that no deviations instructed to be done by the Engineer-in- charge pursuant to Clause 18.1 shall 
be valid under Clause 18.2 unless within 15 days of the date of such instruction before the commencement 
of execution of deviated items, notice shall have been given either;  
a) by the Contractor to the Engineer-in- charge of an intention to claim extra payment or varied rate or price 

or  
b) by Engineer-in-charge to the Contractor of his intention to vary a rate or price for the deviated items. 

18.6 No change in the rate or price for the any amount of variation in quantities for “Fixed Rate Items” items 
shall be considered for even if executed quantity of such item (s) varies beyond 25% of BOQ quantity. 
These “Fixed Rate Items” items are those whose rates are indicated by Employer in the BOQ.  

 
CLAUSE-19: CONTRACTOR’S SUPERVISION: 
19.1 The Contractor shall appoint at his own expense adequate number of engineers with sufficient experience 

to supervise the Works. 
The contractor or his authorized representatives present at the Site shall superintend the execution of the 
Works with such additional assistance in each trade, as the work involved shall require and considered 
reasonable by the Engineer-in-Charge. Directions/instructions given by the Engineer-in-Charge to the 
Contractor's authorized representatives shall be considered to have the same force as if these had been given 
to the Contractor himself. 

19.2  The Contractor shall communicate in writing to the Engineer-in-charge, the name of the accredited 
representative(s) who would be responsible for taking instructions from the Engineer-in-charge. 

 
CLAUSE-20: INSTRUCTIONS AND NOTICES: 
20.1 Except as otherwise provided in this Contract, all notices to be given on behalf of the Employer and all other 

actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for the time 
being entrusted with the functions, duties and powers of the Engineer-in-Charge. 

20.2  All instructions, notices and communications etc. under the Contract shall be given in writing and any such 
oral orders/instructions given shall be confirmed in writing and no such communication which is not given 
or confirmed in writing shall be valid. Further, if the Engineer in Charge or his representative gives an oral 
instruction and receives a written confirmation of the instruction from (or on behalf of ) the Contractor 
within 2 working days after giving the instruction and Engineer in Charge  does not reply by issuing a written 
rejection and/or instruction within 7 working days after receiving the confirmation then the confirmation 
shall constitute the written instruction of the Engineer in Charge or authorized representative as the case 
may be.   

20.3 Either Party may change a nominated address to another address by prior notice to the other Party.  
20.4  The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in respect of the 

execution of work in a `Work Site Order Book' maintained in the office of the Engineer-in-Charge or his 
representative and the Contractor or his authorised representative shall confirm receipt of such instructions 
by signing the relevant entries in this book. If required by the Contractor, he shall be furnished a certified 
true copy of such instruction(s). 
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CLAUSE-21:  CONSTRUCTION EQUIPMENT: 
21.1 The Contractor shall provide and install all necessary Construction Equipment required for the execution of 

the Works under the Contract, at his cost and shall use such methods and appliances for the purpose of all 
the operations connected with the Work covered by the Contract which shall ensure the completion of 
Work(s) within the specified Time for Completion. 

21.2 The tenderer shall submit as per Schedule ‘F’, full details of Construction Equipment proposed to be 
deployed for the Work along with its planning schedule showing month wise phasing in accordance with 
the Construction schedule i.e. Schedule ‘E’.  The Schedule ‘F’ submitted by the tenderer should conform to 
the Construction Schedule i.e. Schedule ‘E’.   
The Contractor shall deploy Construction Equipment as per Schedule.   
Provided further that in case of slow rate of progress of Works, the Contractor shall supplement the Schedule 
‘F’ Equipment with additional Equipment so as to ensure completion of Works within Time for Completion 
at no extra cost to Employer. 

21.3   The Contractor shall not remove Construction Equipment, except for purpose of removing it from one part 
of the Site to another, without written consent of the Engineer. 
Provided always that any such approval of Construction Equipment schedule in 21.2 shall not absolve the 
Contractor of his obligations for due execution of the Works within the Time for Completion as per the 
Contract. 
Subject to the availability of any of Employer’s Equipment and at the written request of the Contractor, 
such, Equipment may be issued to the Contractor on hire for being deployed on the Work contracted for, at 
pre-determined rates, terms and conditions at the sole discretion of the Engineer-in-Charge. 
 

CLAUSE-22: PATENT RIGHTS: 
The Contractor shall indemnify the Employer, its representatives or its employees against any action, claim 
or proceedings relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties or other charges which may be payable in respect of any article or material or 
part thereof included in the Contract. In the event of any claim being made or action being brought against 
the Employer or any agent, servant or employee of the Employer in respect of any such matters as aforesaid, 
the Contractor shall immediately be notified thereof.  Provided that such indemnity shall not apply when 
such infringement has taken place in complying with the specific directions issued by the Employer, but the 
Contractor shall pay any royalties or other charges payable in respect of any such use, the amount so paid 
being reimbursed to the Contractor only if the use was the result of any drawings and/or specifications issued 
after submission of the tender. 
 

CLAUSE-23: MATERIALS: 
23.1 Subject to clause 31.2, the Contractor shall at his own expense provide/arrange all materials required for the 

bonafide use on Works under the Contract except those listed and specified in Schedule `B'.  The quantity 
of such materials as stipulated in the aforesaid schedule to be issued by the Employer will be that as may be 
actually required for the work and shall be subject to the terms and conditions as set forth in the sub-clause 
23.4 ibid. 

23.2  All materials to be provided by the Contractor shall be in conformity with the Specifications laid down in 
the Contract and the Contractor shall furnish from time to time proof and samples, at his cost, of the materials 
as may be specified by the Engineer-in-Charge for his approval before use in the Works.  The Engineer-in-
Charge shall also have powers to have such tests, in addition to those specified in the Contract, as may be 
required and the Contractor shall carry out the same.   The cost of materials consumed in such tests and also 
expenses incurred thereon shall be borne by the Contractor in all cases except when the materials are agreed 
to be issued by the Employer under the Contract and also where such tests which are in addition to those 
provided in the Contract.  

 23.3 The Contractor shall maintain an account of receipt and use of materials brought by Contractor for 
incorporation in the Works for the purpose of check and accounting and same shall be available for 
inspection of Engineer-in-charge. 
The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any 
materials intended to be used in or on the works, either on the site or at factory or workshop or other place(s) 
where such materials are assembled, fabricated, manufactured, or at any place where these are lying or from 
where these are being obtained.  For this purpose, the Contractor shall afford such facilities as may be 
required for such inspection and examination.  
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23.4  For the materials listed in Schedule 'B', which the Employer has agreed to issue to the Contractor for use in 
the work under the Contract free of cost, the Contractor shall, before 90(ninety) days of the requirement in 
accordance with the agreed phased programme of the construction of work(s), send a requisition in writing 
to the Engineer-in-Charge.  The issue of such materials shall be subject to the following terms and 
conditions: 
(i) All materials issued by the Employer to the Contractor for use in the work shall vest in the Employer 

and the Contractor shall hold all such items of materials as mere custodian in trust on behalf of the 
Engineer-in-Charge. 

(ii) All costs, such as loading, transportation, unloading, storage etc. whatsoever as may be required for the 
following activities shall be borne by the Contractor: 
(a) from the place/point of issue by the Employer  to the ultimate use for/in the works and/or 
(b) in connection with the return of materials by the Contractor to the Employer  stores, wherever 

necessary under the provisions of the Contract.  
(iii) The Contractor shall maintain an account of receipt and use of materials issued by the Employer each 

day and submit the same monthly to the Engineer-in-Charge in the form as may be prescribed by 
Engineer-in-Charge for the purpose of check and accounting.  The Contractor shall also, from time to 
time, render proper account of all materials issued by the Employer.   

(iv) CEMENT: 
a) Cement will be issued to the Contractor in bags as received from the suppliers or by weight and will 

be consumed in work as per mix-design approved by the Engineer-in-Charge. 
b) In case cement is issued by bags in numbers as received from the supplier(s) and consumed by 

weight, a variation of 3% (three percent) of the quantity of cement issued will be allowed to account 
for the difference between the quantity issued and that consumed.   

c)  The variation as mentioned in (b) above shall be considered as inclusive of all wastages on account 
of handling, rehandling, transportation, storage or any other account whatsoever as may be involved 
at any stage and such variation shall be to the Contractor's account.   However, if the consumption 
of cement exceeds the aforesaid permissible limits, the recovery shall be effected for such excess 
quantity at the penal recovery rate(s) indicated in Schedule `B' from the Contractor. 

v)   STEEL: 
a)  Reinforcement steel 

Reinforcement steel shall be issued to the Contractor on weighment basis.  All untampered and cut 
pieces of 3(three) meter in length or more shall be returned by the Contractor to the Employer which 
shall be taken back on weighment basis and shall be duly accounted for against materials issued and 
will not be treated as wastage/scrap. 
The consumption of reinforcement steel shall be accounted on sectional weight basis (based on linear 
measurement multiplied by corresponding unit weight as specified in relevant Technical 
Specifications).  For calculation of theoretical consumption, reinforcement steel laid at site as 
measured for payment according to the bar-bending schedule including lappages as authorised by 
the Engineer- in-charge shall be taken into account.  In addition to above, an allowance of 3% of 
above quantity shall be considered at Contractor's cost in theoretical consumption for chairs, pins 
and spacers, cut-pieces less than 3 mtrs, (non-returnable) rolling margin, scrap and wastage. 
The difference between the reinforcement steel actually issued minus the credit given for the 
reinforcement steel returned and steel theoretically consumed as worked out in accordance with 
above, shall be recoverable at the penal recovery rate(s) specified in Schedule `B' from the 
Contractor. 
The Contractor is deemed to have accounted for in his quoted price all variations arising on account 
of variation in the unit weight of manufactured sections and that specified in the Technical 
Specifications and no claim on account of any such variations shall be admissible. 

b)  Structural steel 
Structural steel shall be issued to the Contractor on weighment basis.  This shall be used by the 
Contractor most economically and strictly in accordance with the approved construction drawings 
or as per written instructions of the Engineer-in-Charge.  All untampered pieces and cut pieces of 1 
(one) meter in length or more and plates of size 1 (one) meter x 0.3 (point three) meter or more shall 
be returned by the Contractor to Employer which shall be taken back on weighment basis and shall 
be duly accounted for against material issued and will not be treated as wastage/scrap. 
For calculation of theoretical consumption weight of finished product as measured for payment shall 
be considered.   In addition to above, an allowance of 3% (three percent) of above measured quantity 
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shall be considered at Contractor's cost in theoretical consumption to cover all wastages and the 
rolling margin. 
The difference between the structural steel actually issued minus the credit given for the structural 
steel returned and the steel theoretically consumed as worked out in accordance with above shall be 
recoverable at the penal recovery rate specified in Schedule `B` from the Contractor.  
The Contractor is deemed to have accounted for in his quoted price all variations arising on account 
of rolling margin/variation in the weight of manufacture sections and that specified in Technical 
Specification and no claim on account of any variation other than as specified above shall be 
admissible. 

(vi)    Explosives, Detonators 
Explosives, Detonators etc. will be issued to the Contractor from the Employer magazine only after 
the contractor has constructed the magazine(s) or has arranged portable magazines, obtained license 
for storage and use of the same, arranged licensed blaster and complied with all the relevant provisions 
of Indian Explosives Act, 1940 with amendments thereto. Proper account of receipt & consumption 
shall be maintained on daily basis, which can be checked, by Engineer-in-Charge or his representative 
at any time. 

(vii)   All materials issued by the Employer shall be for the purpose of the Contract only. At the time of 
submission of interim payments, the Contractor shall properly account for the materials issued to him 
to the satisfaction of the Engineer-in-Charge and certify that balance of materials issued is available at 
the site. 

(viii) Materials issued by Employer as per Schedule `B' which are rendered surplus shall, on completion of 
the works or on foreclosure of work or cancellation of Contract, be promptly returned by the Contractor 
at his expense at the place from where the same was issued by the Employer. If the Contractor is 
advised to return such material at a place other than from where it was issued, the Contractor shall 
deliver the material accordingly and, in that case, the Employer shall bear the extra charges, if any, on 
this account.  Surplus stores and/or materials returned by the Contractor will be accounted for giving 
due regard to the condition of stores and/or material. In case the Contractor fails to return materials 
after accounting for the theoretical consumption plus authorized allowances/wastages specified in this 
clause Engineer-in-Charge shall be at liberty to effect recovery at penal recovery rates as specified in 
Schedule 'B'. 

(ix)    The accounts in respect of all materials issued by Employer as indicated in Schedule 'B' shall be 
reconciled every year and the outcome of such reconciliation shall be jointly signed by the Engineer-
in-Charge and the Contractor for accounting. On reconciliation, if it is found that the actual 
consumption exceeds the theoretical consumption including admissible allowances as specified in 
sub-Clause 23.4 (iv) & (v) above, the cost of such excess materials shall be recovered from the Running 
Account bills of the Contractor at the penal recovery rate(s) specified in Schedule 'B'. 

23.5    The Engineer-in-Charge shall have full powers for removal of any or all materials brought to site by the 
Contractor, which are not in accordance with the Contract Specifications or samples, approved by him.  
Should the Contractor fail to remove the rejected materials, the Engineer-in-Charge shall be at liberty to 
have them removed by other means at the Contractor's cost. The Engineer-in-Charge shall have full 
power to procure other proper materials to be substituted at Contractor's costs. 

23.6 (a)  If construction material like cement, steel, etc. are required by the Contractor for the bonafide use in his 
preliminary, enabling and ancillary works (relating to the works under the Contract) and if such materials 
are available and can be spared by the Employer, the Engineer-in-Charge may issue the same to the 
Contractor at the prevailing stock issue rates at the time of issue of material.  For the purpose of this sub-
clause the prevailing stock issue rates shall mean the cost of material to the Employer at the Project store 
plus 10% towards overhead thereupon.  

          (b) The issue of the materials as per the approved/finalised plans, programme/requirement shall be regulated 
with reference to the availability and depending on the priorities with respect to various other works of 
the Project, as may be fixed by the Engineer-in-Charge and the Contractor shall have no right or claim 
in this regard.  

23.7  The Contractor shall take proper care of the materials issued by the Employer and shall protect the same from 
damage and weathering.  The Contractor shall be solely responsible for the safety of the materials issued by 
the Employer. 

23.8 All materials issued by Employer shall not under any circumstances whatsoever be taken out of the project 
Site. 
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23.9 It may be clearly understood by the Contractor that any material not duly accounted for under the Contract 
either in the Contractor's store or returned to the Employer shall be treated as unaccounted material and 
recoveries for the same shall be made from the Running Account bills of the Contractor at the penal recovery 
rates indicated in schedule `B'. 

23.10 Provisions contained hereinabove shall not in any way dilute the Contractor's liabilities under the Contract 
in any manner whatsoever. 

 
CLAUSE-24: POWER SUPPLY:  
24.1 The Employer, if requested by the Contractor will provide full assistance to the Contractor to obtain 

construction power from grid to meet part requirement as standby arrangement. Contractor will not have 
any claim, if construction power is not available from the grid. The Contractor will also be responsible 
for making all payments to the concerned authorities and will make no claims if the power is not available 
due to grid failure or otherwise. The Contractor shall make arrangements for the full anticipated 
requirement of construction power by installing Diesel Generating sets and operate these sets for 
generation of power required for execution of Works under the Contract, at no extra cost to the Employer. 

24.2    No payment shall be made by the Employer for generation, distribution and consumption of electricity in 
execution of Works by the Contractor.  

 
CLAUSE-25: SUPPLY OF WATER: 
The Contractor shall make his own arrangements for water required for and in connection with the work at his 
cost.  It shall be the responsibility of the Contractor to satisfy himself that the water arranged by him is fit for 
construction & consumption & he shall adequately treat such water whenever it is not found fit for the said 
purposes.  
 
CLAUSE-26: WATCHING AND LIGHTING: 
The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching when and where 
necessary or as required by the Engineer-in-Charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 
 
CLAUSE-27: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 
27.1 Subject to any provisions to the contrary contained in the Contract, the Contractor shall have the options to 
carry out the works continuously during night, Sunday or holidays, without any additional cost to Employer.  

 
CLAUSE-28: SITE DRAINAGE, PROTECTION OF TREES AND PREVENTION OFNUISANCE: 
28.1   The Contractor shall, throughout the execution   and completion of the Works and remedying of any defects 

therein have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so far 
as the same is under his control) and the Works (so far as the same are not completed or occupied by the 
Employer) in an orderly state appropriate to the avoidance of danger to such persons. 

28.2    The Contractor shall endeavour to protect from damage, the trees marked by the Engineer-in-Charge at the 
site of work or in the lands licensed to him for use under the contract. Where necessary, the contractor shall 
provide at his expense temporary fencing to protect such trees. No tree shall be cut unless authorised by 
Engineer-in-Charge in writing to do so. 

28.3   The Contractor shall at no time, cause or permit any nuisance on the site or cause any thing which shall 
cause unnecessary disturbance or inconvenience to the public in general and owners/tenants/occupants of 
adjacent properties. 

 
CLAUSE-29: LABOUR: 
29.1   The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and 

quality to ensure workmanship of the degree specified in the Contract. The Contractor shall not employ in 
connection with the works any person who has not completed fourteen years of age in terms of Child Labour 
(Prohibition and Regulation) Act 1986. The Contractor is encouraged, to the extent practicable and 
reasonable, to employ staff and labour with appropriate qualifications and experience from the region of 
the project. Unskilled labour shall be recruited from local region only. 

29.2   The Contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution return of the 
number and description by trades of the works of people employed on the works.  The contractor shall also 
submit on the 4th and 19th of every month to the Engineer-in-charge a true statement showing in respect of 
the second half of the preceding month and the first half of the current month. 
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i)  The accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them, and 

ii) The number of female workers who have been allowed maternity benefit as provided in the Maternity 
Benefit Act, 1961 or Rules made thereunder. 

29.3 The Contractor including its subcontractor shall have the registration with EPFO and ESIC. Further all the 
workers deployed by Contractors or sub-contractors shall be members of Provident Fund and should be 
given the Universal Account Number (UAN). The EPF and ESI contribution on the part of employer in 
respect of this contract shall be paid by the contractor.  
The Contractor including its subcontractor shall ensure that the payment is being made to contract workers 
through bank and shall submit the account statement in respect of salary paid to workers if required by 
Employer. The Contractor including its subcontractor should produce the documentary proof of 
depositing the ESI & EPF to the concerned departments along with monthly bills. 

29.4   During continuance of the Contract, the Contractor and his sub-contractors shall abide at all times by all 
existing labour enactments and rules made thereunder, regulations, notifications and bye laws of State or 
Central Government or local authority and any other labour law (including rules), regulations, bye laws 
that may be passed or notification that may be issued under any labour law in future either by the State or 
the Central Government or the local authority.  The Contractor shall keep the Principal Employer 
indemnified in case any action is taken against the Principal Employer by the competent authority on 
account of contravention by the Contractor of any of the provisions of any Act or rules made thereunder, 
regulations or notifications including amendments. If the Principal Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/acts/rules/regulations including amendments, if any, on the part of 
the Contractor, the Engineer/Principal Employer shall also have right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage suffered by the Principal 
Employer. 
The employees of the Contractor and his sub-contractor in no case shall be treated as the employees of 
the Principal Employer at any point of time. 
Salient features of some of the major labour laws that are applicable to construction industry are given 
below. 

(i)  Employee Compensation Act 1923 or as amended. 
The Act provides for compensation in case of injury or death by accident arising out of and during the 
course of employment. 

(ii) Payment of Gratuity Act 1972 
Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more or on death or on retirement or superannuation   at the 
rate of 15 days wages for every completed year of service.  The Act is applicable to all establishments 
employing 10 or more employees. 

(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS-71/EPS-95. 
The Contractor is required to possess PF Code from the concerned Regional Provident Fund  Commission. 
The benefits payable under the Act are: 
(a) Pension or family pension on retirement or death as the case may be. 
(b) Deposit linked insurance on the death in harness of the worker. 
(c) Payment of PF accumulation on retirement/death etc. 

(iv) Maternity Benefit Act 1961 (Amended) 
The Act provides for leave and some other benefits to women employees in case of   confinement or 
miscarriage etc. 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under as amended. 
The Act provides for certain welfare measures and wages to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required to be provided by the Principal 
Employer by Law and recover the same from the Contractor from any amount/monies due to him. The 
principal employer is required to take Certificate of Registration and the Contractor is required to take a 
License from the designated Officer.  The Act is applicable to the establishments of contractor if they 
employ 20 or more contract labour. 

(vi) Minimum Wages Act 1948 (Amended) 
 The Contractor is to pay not less than the Rate of Minimum Wages notified by the appropriate 

Government as per provisions of the Act. 
(vii) Payment of Wages Act 1936 (Amended) 
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 It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can be 
made from the wages of the workers. 

(viii) Equal Remuneration Act 1979 
 The Act provides for payment of equal wages for work of equal nature to male and female workers and 

not for making discrimination against Female employees in the matters of transfers, training and 
promotions etc. 

(ix) Payment of Bonus Act 1965 and any further amendments thereof.  
The Act is applicable to all establishments employing 20 or more workmen. The Act provides for 
payments of annual bonus subject to a minimum of 8.33 % of wages and maximum of 20 % of wages to 
employees drawing ₹  21,000/- P.M. or less. The bonus to be paid to employees getting ₹  7,000/- P.M. 
or above upto ₹  21,000/- P.M. shall be worked out by taking wages as ₹  7,000/- P.M.  or the minimum 
wages for the scheduled employments as fixed by the appropriate Govt. whichever is higher. All amounts 
of Bonus are required to be paid within eight months of closing of financial year. The Act does not apply 
to certain establishments, classes of employees. The newly set up establishments are exempted for five 
years in certain circumstances.  

(x) Industrial Disputes Act 1947(Amended) 
 The Act lays down the machinery and procedure for resolution of industrial disputes, in what situations a 

strike or lock-out becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 
 It is applicable to all establishments employing 100 or more workmen (employment size reduced by some 

of the States and Central Government to 50).  The Act provides for laying down rules governing the 
conditions of employment by the Contractor on matters provided in the Act and get the same certified by 
the designated Authority. 

(xii) Trade Unions Act 1926 
 The Act lays down the procedure for registration of trade unions of workmen and employers. The trade 

unions registered under the Act have been given certain immunities from civil and criminal liabilities. 
(xiii)    Child Labour (Prohibition and Regulation) Act 1986 

The Act prohibits employment of children below 14 years of age in certain occupations and processes and 
provides for regulation of employment of children in all other occupations and processes.  Employment 
of child labour is prohibited in Building and Construction Industry. 

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act 1979 
The Act is applicable to an establishment, which employs 5 or more inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in the establishment situated in 
another state).  The inter-state migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, medical aid, traveling expenses 
from home upto the establishment and back, etc. 

(xv) The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) 
Act 1996 and the Cess Act of 1996 
All the establishments who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act.  All such establishments are required to pay cess @ 1%of the cost of 
construction.  The Contractor to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

(xvi) The Factories Act 1948 
The Act lays down the procedure for approval of plans before setting up a factory, health and safety 
provisions, welfare provisions, working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities.  It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process. 

(xvii)   The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications   thereof and rules 
made there under from time to time. 

(xviii)  Employees’ State Insurance Act, 1948:  
The Act provides for certain benefits to employees in case of sickness, Maternity and Employment injury 
and for certain other matter in relation thereto. 
The compliance of the labour laws/acts shall be along with amendments (if any) of the respective acts. 
The Contractor shall require his employees to obey all applicable Laws, including those concerning safety 
at work. 
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The definition of ‘Principal Employer’ for this Clause shall be as per Contract Labour (Regulation and 
Abolition) Act 1970. 

29.5   The Engineer-in-Charge shall on a report having been made by an authorised Inspecting Officer as defined 
in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity as Principal 
Employer, have the power to deduct from the amount due to the Contractor any sum required or estimated 
to be required for making good the loss suffered by worker(s) by reasons of non-fulfilment of the conditions 
of the Contract for the benefit of workers, non-payment of wages or of deductions made by him from wages 
which are not justified by the terms of the contract  or non-observance of the relevant Acts and Rules with 
amendments made from time to time. If the Employer makes payment to Contractor’s labour due to non-
payment of wages to labour by the Contractor, the Employer shall recover the amount thus paid from the 
next Interim Payment of the Contractor. 

29.6 The Contractor shall indemnify the Employer against any payments to be made under and for observance of 
the Regulations, Laws, Rules as stipulated in clause 29.4 above without prejudice to his right to claim 
indemnity from his sub-contractors. In the event of the Contractor's failure to comply with the provisions 
of sub-clause 29.4 or in the event of decree or award or order against the Contractor having been received 
from the competent authority on account of any default or breach or in connection with any of the 
provisions of sub-clause 29.4 above, the Engineer-in-Charge, without prejudice to any other right or 
remedy under the Contract, shall be empowered to deduct such sum or sums from the bills of the Contractor 
or from his Security Deposit or from other payments due  under this contract or any other Contract to satisfy 
within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as mentioned under 
sub-clause 29.4 above, on the part of the Contractor under the Contract on behalf of and at the expenses of 
the Contractor and make payment and/or provide amenities/facilities/services accordingly. In this regard, 
the decision of the Engineer-in-Charge shall be conclusive and binding on the contractor. 

29.7  The Contractor shall at his own expense comply with or cause to be complied with the Provisions/Rules 
provided for welfare and health of Contract Labour in the Contract Labour (Regulation & Abolition) Act 
and other relevant Acts and Rules framed thereunder or any other   instructions   issued by the Employer 
in this regard for the protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works.  In case, the Contractor fails to make arrangements as aforesaid, the 
Engineer-in-Charge shall be entitled to do so and recover the cost thereof from the Contractor. 

29.8  The Contractor shall at his own expense arrange for the safety provisions as required by the Engineer-in-
Charge, in respect of all labour directly or indirectly employed for performance of the Works and shall 
provide all facilities in connection therewith.  In case the Contractor fails to make arrangements and provide 
necessary facilities as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor.  But this will not absolve the Contractor of his responsibility or otherwise 
thereof. 

29.9    In  the  event  of any injury, disability or death of any workmen in or about the work employed by the 
Contractor either directly or through his sub-contractor, Contractor shall at all times indemnify and save 
harmless the Employer against all claims, damages and compensation under the Employee Compensation 
Act, 1923 as amended from time to time or in other law for the time being in force and rules there under 
from time to time and also against all costs, charges and expenses of any smooth action by proceedings 
arising out of such accidents or injury, disability or death of a workmen and against all sum or sums which 
may with the consent of the Contractor be paid to compromise or compound any claim in this regard.  If 
any award, decree or order is passed against the Contractor for recovery of any compensation under the 
Employee Compensation Act, 1923, for any injury, disability or death of a workman by any competent 
court, the said sum or sums shall be deducted by the Engineer-in- charge from any sum then due or that 
may become due to the Contractor or from his Security Deposit or sale thereof in full or part under the 
Contract or any other contract with the Employer towards fulfillment of the said decree, award or orders. 

29.10  Provided always that the Contractor shall have no right to demand payments/claims whatsoever on account 
of his compliance with his obligations under this clause and Labour Regulation and the same are deemed 
to be covered in unit rates of BOQ. 

  
CLAUSE-30: REMOVAL OF CONTRACTOR'S MEN: 

The Contractor shall employ on the execution of the Works only such persons as are skilled and experienced 
in their respective trades and the Engineer-in-Charge shall be at liberty to object to and require the contractor 
to remove from the works any persons employed by the Contractor on the execution of the works who, in the 
opinion of the Engineer-in-Charge, misconducts himself or is incompetent or negligent in the proper 
performance of his duties.  The contractor shall forth-with comply with such requisition and such person shall 
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not be again employed upon the works without permission of the Engineer-in- charge.  Any person so 
removed shall be replaced immediately. 
 

CLAUSE-31: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE, TROVE, FOSSILS 
ETC: 
31.1  Materials of any kind obtained from excavation on the Site shall remain the property of the Employer and 

shall be disposed off as directed by the Engineer-in-Charge. 
31.2   However, if any of the materials thus obtained from excavation on the site is such as can be used in the 

execution of the Works under the Contract, the Contractor will be allowed to use the same free of cost 
(except that any amount of royalty, levies are paid by the Contractor) for the aforesaid purposes provided 
the same is found suitable and is approved by the Engineer-in-Charge. 

31.3   Fossils, coins, articles of value, structures and other remains or things of geological or archaeological interest 
discovered on the site shall be the absolute property of the Employer.  The Contractor shall take reasonable 
precautions to prevent his labour or any other person from removing or damaging any such article or thing 
and shall immediately upon the discovery thereof and before removal acquaint the Engineer-in-Charge with 
such discovery and carry out the Engineer-in-Charge's directions as to the disposal of the same at the expense 
of the Employer. 

 
CLAUSE-32: FORCE MAJEURE: 
32.1   The term "Force Majeure" shall herein means an exceptional event or circumstance: 
a) which is beyond a Party's control. 
b) which such Party could not reasonably have provided against before entering into the Contract. 
c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
so long as conditions (a) to (d) above are satisfied: 
i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
ii) rebellion, revolution, insurrection, military or usurped power, or civil war, 
iii) riot or commotion or disorder, strike by persons other than the Contractor's personnel and other 

employees of the Contractor and Subcontractors, 
iv) ionising radiation or contamination by radio-activity, and 
v) pressure waves caused by air craft or other aerial devices travelling at sonic or supersonic speed. 
vi) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
vii) Spread of pandemic in the country where works are being executed. 

32.2    If a Party is or will be prevented from performing any of its obligations under the Contract by Force Majeure, 
then it shall give notice to the other Party of the event or circumstances constituting the Force Majeure and 
shall specify the obligations, the performance of which is or will be prevented. The notice shall be given 
within 14 days after the Party became aware, or should have become aware, of the relevant event or 
Circumstance constituting Force Majeure.  
The Party shall, having given notice, be excused performance of such obligations for so long as such Force 
Majeure prevents it from performing them.  
Notwithstanding any other provision of this Clause. Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

32.3 Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of the 
Contract as a result of Force Majeure. 
A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure. 

32.4  On occurrence of Force Majeure, the liability of either Party shall be dealt with, in accordance with the 
provisions of sub-clause 34.2 

32.5 Should there be a request for extension of time arising out of "Force Majeure" the same shall be considered 
in accordance with clause 39. 

 
CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATIONS 

THEREOF: 
33.1  If the Contractor or his labour or sub-contractor, injure, destroy or damage roads, fence enclosures, water 

pipes, cables, buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the 
area in which they may be working or in the areas contiguous to the premises on which the work or any part 
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of it is being executed or if any damage is caused during the progress of work, the Contractor shall upon 
receipt of a notice in writing in that behalf from the Engineer-in-Charge, make the same good at his costs. 

33.2 If it appears to the Engineer-in-Charge or his representative at any time during construction or reconstruction 
or prior to the expiration of the Defects Liability Period that any work has been executed with unsound, 
imperfect or unskilled workmanship or that any materials or articles provided by the Contractor for 
execution of the Works are unsound or of a inferior quality, or otherwise not in accordance with the Contract, 
or that any defect, shrinkage or other faults found in the work arising out of defective or improper materials 
or workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-
in-Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case 
may be, and/or remove the materials/articles so specified and provide other proper and suitable materials at 
his own expense. 

33.3   If the Contractor fails to rectify, make good or remove and reconstruct the work as notified herein above, 
the Engineer-in-Charge shall have power to carry out such damages, defects or imperfections by any means 
or through any other agency or by himself at the risk and cost of the Contractor.  In such a case the value of 
such rectification/replacement, reconstruction through such agencies shall be recovered from the Contractor 
from any amount due to him.  The decision of Engineer-in-Charge in this regard shall be final and binding 
on the contractor. 

 
CLAUSE-34: CONTRACTOR'S LIABILITY AND INSURANCE: 
34.1 From commencement to completion of the Work(s) as a whole, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage.  He shall be liable for any damage 
or loss that may happen to the Works or any part thereof and to the Employer’s Plant, Equipment and 
Material (hired or issued to the Contractor). Any such loss or damage shall be restored in good order and 
condition and in conformity in every respect with the requirements of the Contract Technical specifications 
and instructions of the Engineer-in-Charge. 

34.2   i) Neither Party to the Contract shall be liable to the other in respect of any loss or damage which may occur 
or arise out of "Force Majeure" to the Works or any part thereof or to any material or article at site but not 
incorporated in the Works or to any person or anything or material whatsoever of either Party provided 
such a loss or damage could not have been foreseen or avoided by a prudent person and the either Party 
shall bear losses and damages in respect of their respective men and materials.  As such liability of either 
Parties shall include claims/compensation of the third Party also. 

     ii) Provided, however, in an eventuality as mentioned in sub-clause 34.2 (i) above, the following provisions 
shall also have effect: 
 (a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the erection 

and completion of the works under and in accordance with the Contract Specifications; and  
(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re-execute the works 

lost or damaged, remove from the site any debris and so much of the works as shall have been damaged 
and carry the Employer’s Material etc, to the Employer’s stores.  The cost of such re- execution of the 
works, removal of damaged works and carrying of Employer’s store shall be ascertained in the same 
manner as for deviations and this shall be paid separately to the Contractor. 
Provided always that the Contractor shall, at his own cost, repair and make good so much of the loss 
or damage as has been by any failure on his part to perform his obligations under the Contract or not 
taking precautions to prevent loss or damage or minimize the amount of such loss or damage.   

34.3   The   Contractor   shall   indemnify   and keep indemnified the Employer against all losses and claims for 
death, injuries or damage to any person or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance of works during the Time for Completion and also 
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect of 
or in relation thereto, and such liabilities shall include claims/compensations of the third Party. 

34.4   Within 30 days of issuance of Letter of Acceptance the Contractor shall, without in any way limiting his 
obligations and responsibilities under this condition, insure and pay all costs and maintain the insurance 
premium throughout the period of Contract, with the following coverage:  
(a) the Works, together with materials and Plant for incorporation therein, to the full replacement cost 

(the term "cost" in this context shall include profit), (CAR / EAR Policy)  an additional ____% (as 
mentioned in Schedule D) of Contract Price shall be added in “cost” to arrive at full replacement cost, 
to account for the materials which is to be issued to the Contractor free of cost by the Employer. 

(b) an additional sum of 15 per cent of such replacement cost as per (a) above, to cover any additional 
costs of and incidental to the rectification of loss or damage including professional fees and the cost 
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of demolishing and removing any part of the Works and of removing debris of whatsoever nature 
(CAR / EAR Policy). The deductibles shall be as mentioned in Schedule D. 

(c) the Contractor's Equipment brought at the Site by the Contractor, and in terms of Clause 13.1.2(iii) 
of GCC., and 

(d) the contractor's workmen, property and public liability.  
34.5 Scope of Cover: 

The insurance in paragraphs (a), (b) and (c) of Sub-Clause 34.4 shall be in the joint names of the 
Contractor and the Employer and shall cover: 
(a)  The Employer and the Contractor against all loss or damage from whatsoever cause arising other than 

as provided in Sub-Clause 34.6 from the Commencement date until the date of issue of the relevant 
Completion Certificate in respect of the Works, and 

(b)  the Contractor for his liability: 
(i) during the Defects Liability Period for loss or damage arising from a cause occurring prior to the 

commencement of the Defects Liability Period, and     
(ii) for loss or damage occasioned by the Contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under Clauses 43. 
The Insurance Policy shall have a clause of taking no objection certificate from Engineer in Charge before 
release of any settled claim by insurance company to the Contractor.  
34.6 There shall be no obligation for the insurances in Sub-Clause 34.4 to include loss or damage caused by: 

(a)  war, hostilities (whether war be declared or not), invasion act of foreign enemies. 
(b)  rebellion, revolution, insurrection, or military or usurped power, or civil war. 
(c)  ionizing radiations, or contamination by radio-activity from any nuclear fuel or from any nuclear waste 

from the combustion of nuclear fuel, radio-active toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof or 

(d)  pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds. 
(e)  defects in design in the scope of Engineer. 

34.7 If the Contractor receives instructions from the Employer to insure against any of the risks mentioned in 
sub-clause 34.6, or any other risk, such insurance if available shall be effected, at the cost of the Employer. 

34.8  In case of any loss from the reason other those detailed Para 34.6 & 34.7 above, difference of loss and 
amount realized from Insurance Company including deductibles shall be borne by the Contractor. 

34.9 The Contractor shall, without limiting his or the Employer’s obligations and responsibilities, insure, in 
the joint names of the Contractor and the Employer, against liabilities for death of or injury to any person 
or loss of or damage to any property (other than the Works) arising out of the performance of the Contract 
for at least the amount stated here under: 
(i)  Public liability limits for bodily injury not less than Rs.2, 50,000 and/or for death not less than Rs. 5, 

00,000 per person for each accident. 
(ii) Property liability limits for each accident not less than Rs.10, 00,000 (ten lacs). 

Limit of total liability both for Public and Property under sub-clause 34.9 (i) and 34.9(ii) shall be 10 % 
of Contract Price, In case, the total liability exceeds the limit of 10% of contract price, the minimum 
liability as mentioned under Para (i) & (ii) shall be applicable. 

34.10 The insurance policy shall include a cross liability clause such that the insurance shall apply to the 
Contractor and to the Employer as separate insured. 

34.11 The Employer shall not be liable for in respect of any damages or compensation payable to any workman 
or other person in the employment of the Contractor or any subcontractor, other than death or injury 
resulting from any act or default of the Employer, his agents or servants.  The Contractor shall indemnify 
and keep indemnified the Employer against all such damages and compensation, other than those for 
which the Employer is liable as aforesaid, and against all claims, proceedings, damages costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 

34.12 The Contractor shall insure against such liability and shall continue such insurance during the whole of 
the time and that any persons are employed by him on the Works.  Provided that, in respect of any 
persons employed by any subcontractor, the Contractor's obligations to insure as aforesaid under this 
liability in respect of such persons in such manner that the Employer is indemnified under the policy, 
but the Contractor shall require such sub-contractor to produce to the Employer, when required, such 
policy of insurance and the receipt for the payment of the current premium. 

34.13 Within 30 days of the Commencement Date, the Contractor shall provide the insurance policies / 
evidence of insurance to Engineer-in-charge. Such insurance policies shall be consistent with the general 
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terms agreed prior to the issue of the Letter of Acceptance. The Contractor shall effect all insurances for 
which he is responsible with insurers and in terms approved by the Employer. 

34.14 The Contractor shall notify the insurers of changes in the nature, extent or Programme for the execution 
of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of the 
Contract and shall, when required, produce to the Employer the insurance policies in force and the 
receipts for payment of the current premiums. 

34.15 If the Contractor fails to effect and keep in force any of the insurances required under the Contract, or 
fails to provide the policies to the Engineer-in-charge within the period required by Sub-Clause 34.12 
then and in any such case the Engineer-in-charge may affect the recovery of such premium on pro-rata 
basis from the Running Account bills of the Contractor. Additionally, the payment of Running Account 
bills may also be suspended until the Contractor complies with the requirements of sub clause 34.12 of 
these conditions. If non-insurance prolongs for a period of continuous 2 months, the Employer may treat 
it as Default of Contractor as per the provisions of clause 38 of GCC.  

34.16 In the event that the Contractor or the Employer fails to comply with conditions imposed by the insurance 
policies effected pursuant to the Contract, each shall indemnify the other against all losses and claims 
arising from such failure. 

34.17 The Contractor shall at his own expense arrange for the safety provisions as laid down in applicable Law 
& Regulations and in Safety Manual of the Employer in respect of the works covered under this Contract.  
In case, the Contractor fails to comply with the provisions of the safety manual, the Engineer-in-Charge 
shall be entitled to and make the necessary arrangement at the risk and cost of the Contractor.  This will, 
however, not absolve the Contractor of his overall responsibility to execute the works under the Contract. 
Further, the Contractor shall obtain “Group Personal Accident Insurance Policy” covering all the 
personnel employed by the Contractor for execution of works complying requirement of Employee 
Compensation Act 1923 as amended from time to time. 

 
CLAUSE 35: SUSPENSION OF WORKS: 
35.1   The contractor shall on the order of the Engineer-in- charge suspend the progress of the Works or any part 
thereof for such time or times and in such manner as the Engineer-in-Charge may consider necessary and shall 
during such suspension properly protect and secure the work so far as is necessary in the opinion of the 
Engineer-in- charge.  If such suspension is: 
(a)   provided for in the Contract, or 
(b)  necessary for the proper execution of the Works or by reason of weather conditions or by some default on the 

part of the Contractor, or 
(c)   necessary for the safety of the Works or any part thereof. 

The Contractor shall not be entitled to extra costs (if any) incurred by him during the period of suspension of 
the works; but in the event of any suspension ordered by the Engineer-in-Charge for reasons other than 
aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be entitled to 
such extension of Time for Completion of the Works as the Engineer-in-Charge may consider proper having 
regard to the period or periods of such suspensions under clause 39  and shall notify the Contractor 
accordingly, with approval of the Employer .   

35.2   If the progress of Works or any part thereof is suspended on the order of the Engineer-in-Charge for more 
than three months at a time the Contractor may serve a written notice on the Engineer-in-Charge requiring 
permission within 15 days from the receipt thereof to proceed with the Works or that part thereof in regard to 
which progress is suspended and if such permission is not granted within that time the Contractor by a further 
written notice so served may (but is not bound to) elect to treat the suspension where it affects part only of the 
Works as an omission of such part or where it affects  the whole of the Works as an abandonment of the 
Contract by the Employer. 

 
CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 
REDUCTION IN SCOPE OF WORK: 
36.1   If at any time after acceptance of the tender the Employer decides to abandon or reduce the scope of the 

Works for reason whatsoever and hence does not require the whole or any part of the Works to be carried 
out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor, and the contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he could not 
derive in consequence of the fore- closure of the whole or part of the Works. 
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The Contractor shall be paid at Contract rates for full amount of the works executed at Site and, in addition, 
a reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which could 
not be utilised on the works to the full extent because of the foreclosure: 

(a) Any expenditure incurred on preliminary works, e.g. temporary access roads, temporary labour huts, staff 
quarters and Site office; storage accommodation workshop, installation and dismantling of Construction 
Equipment (batching plant, crushing plant) and water storage tanks. 
(b) i) The Employer shall have the option to take over Contractor’s materials or any part thereof, either brought to 

site or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or 
incidental to the Work), provided, however, the Employer shall be bound to take over the material or such 
portions thereof as the Contractor does not desire to retain.  The cost shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which may have been caused to materials 
whilst in the custody of the Contractor. 
ii) For Contractor's materials not retained by the Employer, reasonable cost of transporting such materials 
from Site to Contractor's permanent stores or to his other Works, whichever is less.  If materials are not 
transported to either of the said places, no cost of transportation shall be payable. 

(c)  If any materials issued by the Employer are rendered surplus, the same except normal wastage for the 
materials used in the works   shall be returned by the Contractor to the Employer. 

(d)  Reasonable compensation for transfer of T&P from Site to Contractor's permanent stores or to his other works 
whichever is less.  If T&P are not transported to either of the said places, no cost of outward transportation 
shall be payable. 

36.2 The Contractor shall, if required by the Engineer-in- charge, furnish to him books of account, wage books, 
time sheets and other relevant documents as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 

 
CLAUSE-37: TERMINATION OF CONTRACT ON DEATH: 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or if the 
Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-in-Charge is 
satisfied that the legal representatives of the individual Contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners are capable of carrying out and completing the 
contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its uncompleted part without 
the  Employer  being in any way liable to payment of any compensation whatsoever on any account to the 
estate of the deceased Contractor and/or to the surviving partners of the Contractor's firm on account of 
termination of the Contract.  The decision of the Engineer-in-Charge that the legal representatives of the 
deceased Contractor or the surviving partners of the Contractor's firm cannot carry out and complete the Works 
under the Contract shall be final and binding on the parties.  In the event of such termination, the Corporation 
shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractors firm liable 
for damages for not completing the Contract. Provided that the power of the Engineer-in- charge of such 
termination of Contract shall be without prejudice to any other right or remedy, which shall have accrued or 
shall accrue to him under the Contract. 

CLAUSE-38: DEFAULT BY THE CONTRACTOR AND TERMINATION OF CONTRACT IN FULL 
OR IN PART: 
38.1   If the Contractor: 
i)  commits default in complying with or commits breach of any of the conditions of the Contract and does not 

remedy it or take effective steps to remedy it immediately after a notice in writing is given to him by the 
Engineer-in-Charge; or 

ii)  fails to complete the Works or any item of Works within the time specified in Schedule 'C' or any extended 
time under the Contract and does not complete the Work(s) or any item of Work(s) within the period specified 
in a notice given in writing by the Engineer-in-Charge; or 

iii)  is engaged in corrupt or fraudulent or Collusive or Coercive   practices in competing for  or in the execution 
of the Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate the contract 
and expel him from the Site.  The Contractor shall not be entitled for any compensation whatsoever under this 
clause. For the purpose of this clause 
a) ‘Corrupt Practice’ means offering, giving, receiving or soliciting of any thing of value to influence the 

action of a public official in the procurement or execution of Contract. 
b) ‘Fraudulent Practice’ means mis-representation of fact in order to influence the tendering process or the 

execution of a Contract and includes collusive practice among bidders (prior to or after bid submission) 
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designed to establish bid prices at artificial non-competitive levels and to deprive the employer of the 
benefits of free and open competition.  

c) ‘Collusive Practice’ means a scheme or arrangement between two or more bidders, with or without the 
knowledge of Borrower/Employer, designed to establish Bid prices at artificial, non-competitive levels. 

d) ‘Coercive Practice’ means harming or threatening to harm, directly or indirectly, person or their property 
to influence or affect the execution of Contract, 

iv) being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or have a receiving 
order or order for administration of his estate made against him or shall take any proceedings for liquidation 
for the purpose of amalgamation or reconstruction under any insolvency Act for the time being in force or make 
any conveyance or assignment of his effective or composition or arrangement for the benefit of his creditors or 
purport as to do, or if any application be made under any insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; or 

v)   being a company shall pass a resolution or the Court shall make an order for the liquidation of its affairs or a 
receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall arise which 
entitle the Court or debenture holders to appoint a receiver or manager; or 

vi)  shall suffer an execution in an execution being levied on his goods; or 
vii) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not being 

incorporated in the work shall not be deemed to be subletting) or attempts to assign, transfer or sublet the 
entire works or any portion thereof without the prior written approval of the Engineer-in-Charge, 
Then the Employer shall have powers to terminate the Contract in full or in part as aforesaid without prejudice 
to any other right or remedy which shall have accrued or shall accrue of which cancellation notice in writing 
to the Contractor under the hand of the Engineer- in-charge shall be conclusive evidence.  

viii) the Employer has in place a Policy for suspension and Banning of Business Dealings as provided on NHPC 
Website www.nhpcindia.com, the business dealings may be suspended or banned with the Contractor on 
account of any default by the Contractor under GCC Clause 38.1 

38.2   The Employer shall, on such termination of the Contract, have powers to take possession of the site of work 
under the contract as well as the land/premises allotted to the contractor for his preliminary, enabling and 
ancillary works and any materials, constructional equipment, implements, stores, structures etc. thereon. 
The Employer shall also have powers to carry out the incomplete work by any means or through any other 
agency or by himself at the risk and cost of the Contractor.   

38.3 If the expenses incurred or to be incurred by the Employer for carrying out and completing the incomplete 
work or part of the same, are in excess of the value of the work credited/to be credited to the Contractor, the 
difference shall be paid by the Contractor to the Employer.  If the Contractor fails to pay such an amount, 
as aforesaid, within thirty days of receipt of notice in writing from the Engineer-in-Charge, the Engineer-in-
Charge shall recover such amount from any sums due to the Contractor on any account under this or any 
other contract or from his Security Deposit or otherwise. 

38.4 The Engineer-in-Charge shall have the right to sell any or all the Contractor's unused materials, Constructional 
Equipment, implements, temporary buildings/structures etc. and apply the proceeds of sale thereof towards 
the satisfaction of any sums due from the Contractor under the Contract and if thereafter there may be any 
balance outstanding from the Contractor, the Employer shall have powers to recover the same as debt. 

38.5   All decisions/actions of the Engineer-in-Charge under this clause, as aforesaid, shall be conclusive and 
binding on the contractor. 

 
CLAUSE-39: TIME FOR COMPLETION AND EXTENSIONS: 
39.1 Time for Completion allowed for execution of the Works is as specified in Schedule `C’ of these conditions. 
39.2    However, if the work is delayed on account of: 

i) Delay in handing over of site to the Contractor as per clause 12; or  
ii) Delay in supply of construction drawings as per clause 15.4; or      
iii) Increase in the quantity of work to be done under the contract as per clause 18; or 
iv) Suspension of work as per clause 35; or 
v) Rebuilding of work as per clause 34; or 
vi) "Force Majeure" conditions as per clause 32 or 
vii) physical conditions not foreseeable by an experienced contractor as defined in clause 5.2 of GCC, or  
viii) Any other cause which, in the opinion of the Engineer-in-Charge is beyond the Contractor's control; 

then, immediately upon the happening of any such event as aforesaid, the Contractor shall inform the 
Engineer- in-charge accordingly, but the Contractor shall nevertheless use constantly his best 
endeavours to prevent and/or make good the delay and shall do all that may be required in this regard. 
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The Contractor/Engineer-in-Charge is required to jointly maintain Hindrance Registers 
(Annexure-I) for recording hindrances if any, while executing the Works.  The Contractor shall 
request, in writing, for extension of time, to which he may consider himself eligible under the 
Contract, within 14 (fourteen) days of the date of happening of any such events as indicated above 
failing which the same shall not be considered or taken into account for any purpose whatsoever. 

  Provided further that no monetary claims shall be admissible to the Contractor for such extension 
of Time for Completion except for reimbursement of cost of extension of bank guarantee for 
security deposit and insurance policy(ies). 

39.3     In any such case as may have arisen due to any of the events, as aforesaid, and which shall be brought out 
by the Contractor in writing, the Engineer-in-Charge may give a fair and reasonable extension of Time for 
Completion, after taking into consideration the nature of the work delayed and practicability of its execution 
during the period of extension.   
Such extensions, if admissible, shall be communicated to the Contractor by the Engineer-in-Charge in 
writing.   
Provided that Engineer- in – charge is not bound to make any determination unless the Contractor has;  
a) within 14 days after such event has first arisen notified the Engineer and 
b) within 28 days or such other reasonable time as may be agreed by the Engineer – in – charge detailed 

particulars of any extension of Time for Completion to which the Contractor may consider himself 
entitled.  

CLAUSE-40: COMPENSATION FOR DELAY: 
40.1    If the Contractor fails to complete the work as a whole as specified in Schedule `C' before the expiry of the 

period(s) of completion as stipulated in the aforesaid Schedule, or any extended period under Clause 39 as 
may be allowed, he shall without prejudice to any other right or remedy of the Employer on account of such 
default, pay as an ascertained/agreed compensation as stipulated in the aforesaid Schedule ‘C' not by way 
of penalty. However, maximum amount of compensation for delay on account of work as a whole shall 
not exceed 10% of the Contract Price.  

40.2 The amount of compensation may be adjusted/withheld/ deducted or set-off against any sum due or payable 
to the Contractor under this or any other contract with the Employer. The payment or deduction of such 
damages shall not relieve the Contractor from his obligation to complete the Works or from any other 
obligations and liabilities under the Contract. 

  
CLAUSE-41: INSPECTION AND APPROVAL: 
41.1   All works embracing more than one process shall be subject to examination and approval at each stage 

thereof and the Contractor shall give due notice to the Engineer-in-Charge or his authorised representative, 
when each stage is ready.  In default of such notice, the Engineer-in-Charge shall be entitled to appraise the 
quality and extent thereof and the decision of the Engineer-in-Charge in this regard shall be final and 
binding.  

41.2   No work shall be covered or put out of view without the approval of the Engineer-in-Charge or his authorised 
representative and the Contractor shall afford full opportunity for examination of foundations before 
permanent work is placed thereon.  The Contractor shall give due notice to the Engineer-in-Charge or his 
authorised representative whenever any such work or foundation is ready for examination and the 
Engineer-in- charge or his representative shall, without unreasonable delay, unless he considers it 
unnecessary and advises the Contractor accordingly, examine and measure such work or such foundations.  
In the event of the failure of the contractor to give such notice, he shall, if required by the Engineer-in-
Charge, uncover such work at the Contractor's expense. 

41.3 The Engineer-in-Charge or his representative shall have powers at any time to inspect and examine any part 
of the works and Contractor shall give such facilities as may be required for such inspection and 
examination. 

41.4    The Contractor shall uncover any part of the Works and/or make opening in or through the same as the 
Engineer-in- charge may from time to time direct for his verification and shall reinstate and make good such 
part to the satisfaction of the Engineer-in-Charge.  If any such part has been covered up or put out of view 
after being approved by the Engineer-in-Charge and is subsequently found, on uncovering, to be executed 
in accordance with the contract, the expenses of uncovering and/or making openings in or through, 
reinstating and making good the same, shall be borne by the Employer.  In any other causes all such expenses 
shall be borne by the Contractor. 

 
CLAUSE-42: COMPLETION CERTIFICATE: 
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42.1   The Works shall be completed to the entire satisfaction of the Engineer-in-Charge and in accordance with 
the time mentioned in Schedule ̀ D' and terms and conditions mentioned in clause-39.  As soon as the Works 
under the Contract is completed as a whole, the Contractor shall give notice of such completion to the 
Engineer-in-Charge.  The Engineer-in-Charge, within two week of receipt of such notice, shall inspect the 
Works and shall satisfy himself that the Work(s) has been completed in accordance with the provisions of 
the Contract and then issue to the Contractor a certificate of completion indicating the date of completion 
except for any minor outstanding works and minor defects which will not substantially affect the use of 
Works for their intended. Should the Engineer-in-Charge notice that there are major defects in the Works or 
the Works are not considered to be substantially complete, he shall issue a notice in writing to the Contractor 
to rectify/replace the defective Works or any part thereof or complete the Works, as the case may be, within 
such time as may be notified and after the Contractor has complied with as aforesaid and gives notice of 
completion, the Engineer-in-Charge shall inspect the work and issue the completion certificate in the same 
manner as aforesaid. 

42.2   No certificate of completion shall be issued as stipulated under 42.1 above nor Work be considered to be 
completed unless the Contractor shall have removed from the work site and/or premises all his 
belongings/temporary arrangements brought/made by him for the purpose of execution of the work and 
clean the site and/or premises in all respects and made the whole of the site and or premises fit for immediate 
occupation/use to the satisfaction of the Engineer-in-Charge.  If the Contractor fails to comply with the 
above mentioned requirements on or before the date of completion of the Work, the Engineer-in-Charge, 
may, as he thinks fit and at the risk and cost of the Contractor, fulfil such requirements and remove/dispose 
off the Contractor's belongings/temporary arrangements, as aforesaid, and the Contractor shall have no claim 
in this respect except for any sum realized by the sale of Contractor's belongings/temporary arrangements 
less the cost of fulfilling the said requirements and any other amount that may be due from the Contractor.  
Should the expenditure on the aforesaid account exceed the amount realised by sale of such Contractor's 
belongings/temporary arrangements than the Contractor shall on demand, pay the amount of such excess 
expenditure. 

CLAUSE-43: DEFECTS LIABILITY PERIOD: 
43.1   The "Defect Liability Period" for the entire work under the Contract is 12 months from the certified date of 

completion as per clause 42. 
43.2 If during the Defects Liability Period any portion of the Works is found defective or deficient in any manner 

and is repaired/rectified/replaced pursuant to the defects liability provisions of the Contract, the Defects 
Liability Period for such portion of the Works, shall, notwithstanding anything to contrary contained herein, 
be operative for a further period of 6 months from the date of such repair/rectification/ replacement but shall 
not in any case be operative for more than 18 months from the date of completion stated in the Completion 
Certificate. 

 
CLAUSE-44: MEASUREMENTS: 
44.1   The Engineer-in-Charge shall except as otherwise stated ascertain and determine by measurement, the value 

of work done in accordance with the Contract. 
44.2   Notwithstanding any provision in the relevant standard method of measurement or any general or local 

custom, measurement of work done under the Contract shall be taken in accordance with the procedure set 
forth in the Technical Specifications or Bill of Quantities under the Contract.  In the case of items of work, 
which are not covered by the Technical Specifications or Bill of Quantities, measurement shall be taken in 
accordance with the relevant standard methods of measurements laid down by the Bureau of Indian 
Standards (BIS). 

44.3    All items having a financial value shall be entered in measurement book, level book, etc., prescribed by the 
Employer so that a complete record is maintained of all work performed under the Contract. 

44.4 Measurement shall be taken jointly by the Engineer-in- charge or his representative and by the Contractor or 
his authorised representative. 

44.5   Before taking measurement of any works, the Engineer-in- charge or his representative, shall give a 
reasonable notice to the Contractor.  If the Contractor fails to attend or send an authorised representative for 
measurement after such a notice or fails to countersign or to record the objection within a week from the 
date of taking the measurements, then in that event the measurements taken by the Engineer-in- charge shall 
be taken to be correct and final measurements of such work. 

44.6   The Contractor shall, without extra charge, provide assistance with every appliance, labour and other 
appliances (theodolite, level etc.) and things necessary for measurement. 
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44.7   Measurement shall be signed and dated by both parties on the Site on completion of measurement.  If the 
Contractor objects to any of the measurements recorded by the representative of the Engineer-in-Charge a 
note to that effect shall be made in the measurement book against the item objected to and such note shall 
be signed and dated by both parties engaged in taking the measurement. The decision of the Engineer-in-
Charge on any such dispute or difference or interpretation shall be final and binding on the contractor in 
respect of all contract items, substituted items, extra items and deviations.  Provided that items of work 
which are not susceptible to measurement at the later date must be measured jointly and signed accordingly 
by both the parties at the time of execution of such items. 

 
CLAUSE-45: PAYMENT ON ACCOUNT: 
45.1   Running Account bills shall be submitted by the Contractor monthly on or before the date fixed by the 

Engineer-in-Charge for the work executed.  The Engineer-in-Charge shall then verify the bills with reference 
to the measurements recorded in the measurement book(s). 

45.2   Payment on account for amount admissible shall be made on the Engineer-in-Charge certifying the sum to 
which the contractor is considered entitled by way of interim payment for the work executed, after deducting 
therefrom the amounts already paid, the security deposit and such other amounts as may be 
withheld/deductable or recoverable in terms of the Contract. 

45.3 Payment of the Contractor's bills shall be made by the Employer within 28 days from the date of submission 
of the bill subject to the acceptance of the Engineer-in- charge.  
In case of any disagreement between EIC and Contractor on any part of the bill, such part shall be severed 
from the rest and payment of such part shall be withheld by the EIC and payment of balance admissible part 
of Contractor’s bill shall be processed and released within specified 28 days. The clarification on disagreed 
part, if any, required on any item of Contractor’s bill shall be sought by the EIC within 21 days of bill 
submission and except in exceptional circumstances, these clarification shall be sought in one go. Similarly, 
the Contractor shall also be required to submit the clarification sought within next 21 days.  

45.4 Payments due to the Contractor shall be made by crossed Cheque/RTGS/NEFT by the Engineer-in-Charge 
or his representative. Such cheques shall be issued direct to the Contractor on furnishing a stamped receipt 
for the amount of the cheque or to his constituted attorney duly authorised to receive such payments from 
the Engineer-in- charge. 

45.5 Any Running Account bills given relating to work done or materials delivered, may be modified or corrected 
by any subsequent Running Account bills or by the final bill.  No certificate(s) of the Engineer-in-Charge 
supporting an Running Account bill shall itself be conclusive evidence that any work or materials to which 
it relates is/are in accordance with the Contract. 

45.6 Should there be a request for extension of Time for Completion, pending its consideration, interim payments 
shall continue to be made as provided herein. 

45.7   After receipt of clarifications as per Clause 45.3 / modifications furnished by contractor as per Clause 45.3 
and acceptance thereof by the Employer, payment in respect of such withheld items shall be released to the 
contractor through next Running Account bill. 

45.8  With respect to non-perishable materials which are not combustible, fragile or perishable in nature (listed in 
the Schedule-D) and brought by the Contractor to the Site for incorporation in the Permanent Works, the 
Contractor shall receive a credit in the month in which these materials are brought to the Site and be charged 
a debit in the month in which they are incorporated in the Permanent Works which shall not be more than 
90 days from release of advance payment, both such credit and debit to be determined by the Engineer-in-
Charge in accordance with the following provisions: 

(a) no credit shall be given unless the following conditions shall have been met to the Engineer-in-Charge’s 
satisfaction: 
(i) the materials are in accordance with the Specifications for the Works; 

(ii) the materials have been delivered to the Site and are properly stored and protected against loss, 
damage, or deterioration; 

(iii) the Contractor’s record of the requirements, order, receipts and use of materials are kept in a form 
approved by the Engineer, and such records are available for inspection by the Engineer; 

(iv) the Contractor has submitted a statement of his cost of acquiring and delivering the materials to the 
Site, together with such documents as may be required for the purpose of evidencing such cost ; 

(v) the materials are to be used within a reasonable time; 
(b) the amount to be credited to the Contractor shall be the equivalent of 75% (seventy five percent) of the 

Contractor’s reasonable cost of materials delivered to the Site, as determined by the Engineer-in-Charge 
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after review of the documents listed in sub-para (a)(iv) above and submission of indenture bond as 
prescribed in the Contract hypothecating the materials to the Employer; 

(c) the amount to be debited to the Contractor for any materials incorporated into the Permanent Works 
shall be equivalent to the credit previously granted to the Contractor for such materials pursuant to Sub-
Clause (b) above, as determined by the Engineer-in-Charge.   

45.9   The Contractor shall be paid 75% (seventy five percent) of the admissible Running Account bill amount, 
after due recoveries within 10 days of submission of Running Account bill.  The balance due amount under 
the Running Account bill shall be paid to the Contractor within 28 days of submission of bills after due 
certification by the Engineer-in-charge. 

45.10  Omissions on the part of the Engineer to pay the amount due upon measurement or otherwise shall 
neither vitiate nor make the contract void. Further, no claim for interest or damages will be entertained 
or payable by the Employer upon  
i). any Bank Guarantee or  

ii). payments in arrears or  
iii). any balance which may become due on final settlement/re-conciliation of the account or  
iv). withheld by the Employer owing to any dispute or difference between the parties. 
v).  

45.11 DELAYED PAYMENT: 
All the undisputed payments for the works performed by Contractor under the Contract shall be released 
within twenty eight days from the receipt of invoice/bills from the Contractor complete in all respect. 
In case, payment is not released as mentioned above, the Employer shall pay the principal amount plus 
simple interest from the date immediately following the date agreed upon @ 6% p.a. 
 

45.12 Compliance of BRSR Policy:  
In order to comply with Policy on Business Responsibility and Sustainability Report (BRSR) of Employer 
(available at Employer’s website ‘www.nhpcindia.com’), the contractor as a Value Chain Partner shall 
submit disclosures with every RA Bill and Final Bill during execution of contract in the format prescribed 
at Schedule-D certifying their compliances towards Sustainability Standards based on Environment, 
Social and Governance (ESG) Parameters. The contractor shall provide free and smooth access to the 
authorized person(s) of Employer in its premises (office/assets/locations/units etc.) to confirm /evaluate / 
rectify the same, as and when required. 
 

CLAUSE-46: PRICE ADJUSTMENT/VARIATIONS:  
46.1    Payment to Contractor for work done shall be adjusted for increase or decrease in the cost of Labour, 

Materials (except for those materials supplied by the Employer) and Petrol, Diesel, Oil and Lubricants 
(POL) according to the procedure mentioned hereunder:- 

A) LABOUR: 
If after, Base Date  and during the currency of the Contract, there is any increase or decrease in the cost of 
labour as reflected in the " All India Consumer Price Index” and minimum wages for unskilled labour 
notified by State                                                                                                           
Government (Where work is being executed)", the corresponding increase or decrease in the payments to the 
Contractor on this account shall be calculated by the formula:- 
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Where: - 
V1 =  Amount to be adjusted in Contractor's payment for the work done during the month under 
consideration. 
L = Percentage of Labour component (other than unskilled) in the value of work as mentioned in Schedule 
`D'. 
U = Percentage of Labour component (unskilled) in the value of work as mentioned in Schedule `D'. 
R= Value of work done and payable during the  month under review (excluding those extra, additional, 
substituted and altered items of work, whose rates have been worked out and paid on the basis of actual 
analysis of costs or  based on the current market rates). 
lo =   All India Consumer Price Index for Industrial Workers, General Index (Base 2016= 100) for the 
previous month in which price bids were submitted as published in the Indian Labour Journal of 'Labour 
Bureau', Ministry of Labour, Government of India. 
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l  =  All India Average Consumer Price Index for Industrial Workers (General Index) with respect to the same 
base, as above,  for the  month  under consideration. 
u0 =  Rate of Minimum wage applicable for unskilled labour notified by the State Government for 
the previous month in which price bids were submitted. 
u =  Rate of Minimum wage applicable for unskilled labour notified by the State Government for the month 
under consideration. 

B) MATERIALS AND MACHENRY: 
If after, Base Date and during the currency of the Contract, there is any increase or decrease in the prices of 

materials (to be arranged by the Contractor) as reflected in the Index Numbers of Wholesale prices in India 
(Base 2011-12 =100) under sub-group/group (as mentioned in schedule D), the corresponding increase or 
decrease in the payments to the contractor shall be made according to the following formula:- 
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Where:- 
V2 = Amount of variation payable to or recoverable from the Contractor during the month    under 
review, based on monthly average and adjusted along with the bill. 
R  = Value of work done and payable during the month under review (excluding those extra, 
additional, substituted and altered items of work, whose rates have been worked out and paid, on the basis of 
actual analysis of costs or are based on the current market rates). 
C,S,E  & M =  Percentage of Material component : C for “Cement”; S for “Reinforcement Steel”; E  for 
“Other Material component” & M for “ Construction Machinery” in the value of work as mentioned in 
Schedule `D'. 
c0 =     Index Number of the Wholesale prices in India for  sub head (e) Manufacture of Cement, Lime and 
Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non Metallic Mineral Products’, for the 
previous month in which price bids were submitted as published in the monthly Bulletin issued by the Office 
of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 
c =      The monthly Index Number of the Wholesale prices in India for sub head (e) Manufacture of Cement, 
Lime and Plaster (Base 2011-12 =100) under head (M) ‘Manufacture of Other-Non Metallic Mineral 
Products’, prevailing one month prior to last day of the period under consideration as published in the 
monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New 
Delhi. 
s0 =     Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long Product”  (Base 
2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, for the previous month in which price bids 
were submitted as published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of 
Industry, Government of India, New Delhi. 
s= The monthly Index Number of the Wholesale prices in India for sub head (d) “Mild Steel-Long Product” 
(Base 2011-12 =100) under head (N) ‘Manufacture of Basic Metals’, prevailing one month prior to last day 
of the period under consideration as published in the monthly Bulletin issued by the Office of Economic 
Adviser, Ministry of Industry, Government of India, New Delhi. 
e0 =   Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-12 =100) for the 
previous month in which price bids were submitted as published in the monthly Bulletin issued by the Office 
of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 
e =    The monthly Index Number of the Wholesale prices in India for “All Commodities” (Base 2011-12  
=100) , prevailing one month prior to last day of the period under consideration  as published in the monthly 
Bulletin issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 
m0=  Index Number of the Wholesale prices for sub head (k) “Manufacture of Machinery for Mining, 
Quarrying and Construction” (Base 2011-12 = 100) under head (R) ‘Manufacture of Machinery and 
Equipment’ for the previous month in which price bids were submitted as published in the monthly Bulletin 
issued by the Office of Economic Adviser, Ministry of Industry, Government of India, New Delhi. 
m  = The monthly Index Number of the Wholesale prices in India for sub head (k) “Manufacture of 
Machinery for Mining, Quarrying and Construction”( Base 2011-12  =100) under head (R) ‘Manufacture of 
Machinery and Equipment’, prevailing one month prior to last day of the period under consideration  as 
published in the monthly Bulletin issued by the Office of Economic Adviser, Ministry of Industry, 
Government of India, New Delhi. 

C) PETROL, DIESEL, OIL AND LUBRICANTS: 
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If after, Base Date  and during the currency of the contract, there is any price variation (increase or decrease) in 
the cost of petrol, diesel, oil and lubricants, the same shall be paid to or recovered from the Contractor in 
accordance with the following formula: - 
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Where: - 
V3 = the increase or decrease in the total payment to be made to the Contractor during the month under review, 
based on monthly average and adjusted along with the bills. 
R  = Value of work done and payable during the month  under review (excluding those extra, additional, 
substituted and altered items of work, whose rates are based on actual analysis or the current market rates).   
P  = component of POL as percentage in the value of work as indicated in Schedule `D'. 
xo = All inclusive official price of Diesel   as notified  by Indian Oil Corporation for bulk supply applicable 
on 28th day before the last date of submission of price bids for the State where work is undertaken. 
x = Average all inclusive official bulk price of Diesel on last day of previous month. As notified by Indian 
Oil Corporation for bulk supply in the State where work is undertaken from time to time during the month.  
46.2    Provided further that adjustments on account of above as provided in sub-clause 46.1 shall be subject to the 
following: 
(a) In the case of material brought to site for which any secured advance is includes in the Running Account 
bills according to Clause 45.9, the amount of such secured advance considered as a credit shall be added to the 
value of work done (R) for operation of this clause. Similarly, when such material are incorporated in the work 
and the secured advance is debited, the amount of secured advance originally considered for operation of this 
clause should be deducted from the value of work done (R). 
b) Price adjustment shall be applicable only for the work that is carried out within the Time for Completion as in 
Schedule ̀ D' or extended time if any under clause 39 of GCC for which no damages are leviable on the Contractor. 
c) Variations arising on account of payment related to rates for extra, altered and substituted items whose 
cost has been worked out on actual analysed cost or on market price basis as envisaged in Clause 18.2 shall be 
regulated with reference to such variations in cost as are subsequent to the date of settlement of the rates, instead 
of the date of submission of price bids. 
d) No separate escalation whatsoever shall be payable for  reimbursement of any statutory or otherwise, increase 
in customs duty, excise duty, sales tax, octroi, Dharat etc. on materials and on labour under Clause  47.2 required 
for the execution of the work over and above the provisions made in this clause. 
e) No claims whatsoever for the Price Adjustments/ Variations other than those stipulated above shall be 
entertained. 
46.3    To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the 
provisions of this or other Clauses in the Contract, the unit rates and prices included in the Contract shall be 
deemed to include amounts to cover the contingency of such other rise or fall of costs. 
46.4  Subject to provisions of sub-para 46.1 and 46.2 above, provisional monthly payments on account of 
Price Variation on contract rates will be made to the Contractor alongwith the running account bills for works 
on the basis of latest available provisional price indices and the same shall be adjusted as and when the final 
indices of that period are available. 
46.5 If the Contractor fails to complete whole of the Works within the Time for Completion, adjustment of 

prices thereafter until the date of completion of the Works shall be made using either the indices or prices 
relating to the Time for Completion, or the current indices or prices, whichever is more favourable to the 
Employer, provided that if an extension of time is granted pursuant to Clause 39 the above provision shall 
apply only to adjustments made after the expiry of such extension of time.  

46.6 In case the Government of India stops publishing any of the Price indices at any time during the course 
of execution of the contract and announces a new series with a linking factor for conversion of index of 
new series to the old series, regulation of price variation will be done using the indices of new series along 
with linking factor, as published by the relevant Authority, from the date, the indices of old series become 
unavailable 
The price variation calculation will be done using the indices of old series, till the date the indices of the 
old series are available. 
In case the Government of India stops publishing any of the Price indices at any time during the course 
of execution of the contract and announces a new series without a linking factor for conversion of index 
of new series to the old series or allows use of any method for linking the two series (Old and New), 
regulation of price variation will be done using the indices of new series along with linking factor to be 
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derived using arithmetic conversion method based on monthly indices of the last 36 months of the old 
series and the same period for new series:  
Linking Factor for a commodity = (Arithmetic mean of the monthly indices of the old series of the 
concerned commodity for the last 36 months of the old series)/ (Arithmetic mean of the monthly indices 
of the new series of the same commodity for the same period i.e. the last 36 months of the old series) 
The price variation calculation shall be done using the indices of new series along with this linking factor, 
in the Price Variation Formula from the date, the old series is discontinued. 
The index value at four digit level of aggregation shall be used in case of non availability the two digit 
level of aggregation shall be used. 
In case a particular commodity is removed from the basket for the old WPI series, then appropriate 
commodity in the new series corresponding to the commodity in the old series is selected based on the 
similarity of the basket/ trend of the indices of the concerned commodities in the common/ overlapping 
period. The most similar commodity item in the new series shall then be used in the Price Adjustment 
Formulae. In such case the contractor shall submit the proposal for adoption of new commodity for 
approval of Engineer, the new commodity shall be adopted in the price adjustment formulae after approval 
of Engineer. 
 

CLAUSE-47: TAXES, DUTIES AND LEVIES ETC: 
47.1  All existing customs duty,  Goods and Service Tax (GST), business taxes, Income tax or any other applicable 

indirect / direct tax or duty or levy such as royalty, terminal tax, cess that may be levied in accordance with 
laws and regulation in force as on 28 days before the last date of submission of price bid that the Contractor 
has to pay on the Contractor’s Equipment, Plant, materials and supplies (permanent, temporary and 
consumables) acquired for the purpose of the Contract and for the services performed under the Contract 
shall be payable by the  Contractor, and the Employer shall not entertain any claim in this regard.  The 
Contract unit rates shall be deemed to be inclusive of all such taxes, duties, levies etc. including those 
assessed on the Employer. The Contract unit rates shall also be inclusive of GST liability of the Employer 
on works (service recipient), if any, which shall be recovered from the Contractor. The Contract unit rates 
shall also be after taking into account the Input Tax Credit (ITC) and other benefits. Any statutory variation 
in the rate of aforesaid taxes if any, during the currency of the Contract including extension thereof shall be 
to the account of Employer provided the amount thus claimed is not paid under price variation clause 46. 
Changes in the advance tax rates of Income Tax and any other direct tax payable to appropriate authorities 
shall not be construed as a change in the rate(s) of taxes and will not be subject to adjustment. 

47. 2 However, if a new tax or duty or levy, other than those existing on 28 days before the last date of submission 
of price bid i.e.------ (date to be entered in Agreement) is imposed in India under a statute or law during the 
currency of the Contract and the Contractor becomes legally liable there under to and actually pays the same 
for bonafide use on the Works contracted, then the Contractor shall immediately inform the Engineer-in-
Charge in this regard. The Employer will reimburse the same to the Contractor on production of satisfactory 
proof of payment, provided that the amount thus claimed is not paid under   Price variation clause 46 of 
General Conditions of the Contract. Provided always that in the event of variation in the rates of royalty 
charges/fresh levy of royalty on materials, the same shall be reimbursed to or recovered from Contractor 
upon submission of satisfactory documentary evidence of having made the payment at revised rates. 

47.3  The Contractor’s staff and labour will be liable to pay personal income taxes in respect of such of their 
salaries and wages as are chargeable under the laws and regulations for the time being in force, and the 
Contractor shall perform such duties in regard to such deductions thereof as may be imposed on him by such 
laws and regulations. 

47.4 Provided further that, the Contractor shall not be entitled for reimbursement under Sub-clause 47.1 & 47.2 
if the changes in the existing tax or duty or levy or imposition of new tax or duty or levy as mentioned in 
Sub-clause 47.1 & 47.2 pertains to indirect transactions between Contractor and any third party (e.g. 
Tax(es) on Insurance Premium). 

47.5 Notwithstanding anything contained elsewhere in the contract, the Employer shall deduct at source from the 
payment due to the Contractor, the taxes as required to be deducted under applicable Tax Act or Rule. The 
amounts so deducted shall be deposited by the Engineer-in-charge with the Tax authorities as per Law. 
Immediately thereafter, the Engineer-in-charge shall inform the Contractor of the detailed calculations of 
such deductions and shall provide the Contractor with the corresponding receipts from the tax authorities.  
It is for the Contractor to deal with the Tax authorities directly in respect of any claim or refund relating to 
the above deductions and the Employer shall not be liable or responsible for any claims or payments or 
reimbursement in this regard. 
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47.6 Invoices and other documents submitted by contractor for payment under Interim Payment Certificate /Final 
Payment Certificate, or any other payment under the contract shall be in accordance with the GST Law. 

47.7 The contractor shall furnish a certificate along with Interim Payment Certificate/Final Payment Certificate 
that GST payable by him has been deposited / will be deposited to the Govt. Treasury.  

CLAUSE-48: PAYMENT OF FINAL BILL: 
The final bill shall be submitted by the Contractor within one month of the date fixed for completion of the 
Work or of the date the Certificate of Completion furnished by the Engineer-in-Charge. No further claim in 
this regard unless as specified herein under shall be entertained.  Payment shall be made within 03 months, 
of the submission of Final bill. The clarification, if any, required on any item of final bill, shall be sought by 
the EIC within a period of 45 days. The Contractor shall be required to submit his clarifications within next 
45 days.  If there shall be any dispute about any item or items of the work then the undisputed item or items 
only shall be paid within the said period of three months.  The Contractor shall submit a list of the disputed 
items within thirty days from the disallowance thereof and if he fails to   do so, his claim shall be deemed to 
have been fully waived and absolutely extinguished. Provided further the Employer shall not be liable to 
the Contractor for any matter or thing arising out of or in connection with the Contract or execution of the 
Works, unless the Contractor shall have included a claim in respect thereof in his Final Bill. 
The contractor with RA bill / Final Bill shall submit a certificate for compliance of integrity pact & 
provisions of contract and certificate for compliance of BRSR Policy of Employer in the format prescribed 
at Schedule-D.   
 

CLAUSE-49: OVER PAYMENT AND UNDER PAYMENT: 
49.1    Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or under 

this Contract against the Contractor, the same may be deducted by the Employer from any sum then due or 
which at any time thereafter may become due to the Contractor under this Contract and failing that under 
any other contract with the Employer or from any other sum whatsoever due to the Contractor from the 
Employer or from his security deposit, or he shall pay the claim on demand. 

49.2     The Employer reserve the right to carry out post- payment audit and technical examination of the final bill 
including all supporting vouchers, abstracts, etc.  The Employer further reserves the right to enforce recovery 
of any overpayment   when detected, notwithstanding the fact that the amount of the final bill may be 
included by one of the parties as an   item of dispute before an arbitrator appointed under clause 55 of this 
Contract and notwithstanding the fact that the amount of the final bill figures in the arbitration award. 

49.3   If as a result of such audit and technical examination any overpayment is discovered in respect of any work 
done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the 
Employer from the Contractor by any or all of the methods prescribed above, and if any under-payment is 
discovered, the amount shall   be duly paid to the Contractor by the Employer. 

49.4   Provided that the aforesaid right of the Employer to adjust overpayments against amounts due to the 
Contractor under any other contract with the Employer shall not extend beyond the period of two years from 
the date of payment of the final bill or in case the final bill is a MINUS bill, from the date the amount payable 
by the Contractor under the MINUS final bill is communicated to the Contractor. 

49.5   Any sum of money due and payable to the Contractor (including the security deposit returnable to him) 
under the Contract may be withheld or retained by way of lien by the Engineer-in-Charge or Employer 
against any claim of the Employer or such other person or persons in respect of payment of a sum of money 
arising out of or under any other contract made by the Contractor with the Engineer-in-Charge or Employer 
or with such other person or persons. 
The sum of money so withheld or retained under this clause by the Engineer-in-Charge or Employer will be 
kept withheld or retained as such by the Engineer-in- Charge or Employer or till his claim arising out of in 
the same Contract or any other contract is either mutually settled or determined by the arbitrator under 
Clause 55 hereof, or by the competent court.  
 

CLAUSE-50: TRAINING OF APPRENTICES: 
The Contractor shall, during the currency of the Contract, engage and also ensure engagement by his 
sub- contractor and other employed by the Contractor in connection with the Works, such number of 
apprentices and in such categories for such periods as may be required under the Apprenticeship Act 1961 
as amended in 2014 and he shall be responsible for all obligations of the Employer under the aforesaid Act, 
including the liability to make payment to Apprentices as required under the Act. 
 

CLAUSE-51: CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL: 
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51.1 All documents, correspondence, decisions and orders concerning the Contract shall be considered as 
confidential and/or restricted in nature by the Contractor and he shall not divulge or allow access to them by 
any unauthorised person. 

51.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with 
this Contract have noted that the Indian Official Secret Act, 1923 (XIX of 1923) applies to them and shall 
continue so to apply even after the execution of such Works under the Contract. 

 
CLAUSE-52: LAWS GOVERNING THE CONTRACT: 

Unless otherwise hereinafter provided, this Contract shall be construed, interpreted and governed by laws 
of India. 
 

CLAUSE-53:  PROCEDURE FOR CLAIMS:   
If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 15 days after the Contractor became 
aware, or should have become aware, of the event or circumstance. 
If the Contractor fails to give notice of a claim within such period of 15 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Employer shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 
The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 
The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Employer's liability, the 
Engineer may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/or instruct 
the Contractor to keep further contemporary records. The Contractor shall permit the Engineer to inspect all 
these records, and shall (if instructed) submit copies to the EIC/Engineer. 
Within 90 days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which includes 
full supporting particulars of the basis of the claim and of the extension of time and/or additional payment 
claimed.  

 If the event or circumstance giving rise to the claim has a continuing effect: 
a) This fully detailed claim shall be considered as interim. 
b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 

and/or amount claimed and such further particulars as the Engineer may reasonably require; and 
c) The Contractor shall send a final claim within   15 days after the end of the effects resulting from the 

event or circumstance or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

If the Contractor fails to submit the fully detailed claim which includes full supporting particulars of the 
basis of the claim and of the extension of Time for Completion within such period as specified above, the 
Time for Completion shall not be extended and the Contractor shall not be entitled to additional 
payment/claim and the Employer shall be discharged from all liability in connection with the claim. 
Within 45 days after receiving all particulars supporting claim or within such other period as may be 
proposed by the Engineer and approved by the Contractor, the Engineer shall respond with approval or 
with disapproval and detailed comments on the admissibility of claim. If the Contractor does not receive 
the approval or disapproval from the Engineer on the admissibility of the Claim within such time, then 
the claim made by the Contractor will be deemed to have been considered admissible. The detailed 
evaluation of Claim (if considered admissible) shall be done by the Engineer in due course of time.   
Each Payment Certificate shall include such amounts for any claim as have been reasonably substantiated 
as due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient 
to substantiate the whole of the claim under the contract, the Contractor shall only be entitled to payment 
for such part of the claim as he has been able to substantiate.   
Further, the resources (Equipment/Manpower) are solely the Contractor’s estimate and the Contractor has 
committed to deploy the resources to complete the Works within the Time for Completion. No claims 
will be entertained on the grounds that there has been less progress than anticipated using these resources.  
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The causes or hindrances would have to be established by the Contractor independently. No payments 
would be made towards the expenses incurred on deploying the additional resources as such unless 
expressly agreed by the Employer in writing.  
No interest shall be paid by the Employer on the disputed/ claimed amount for the period up to 
determination and notification of the same to the Contractor by the Engineer. 
The Engineer shall proceed in accordance with Sub-Clause to agree or determine (i) the extension (if any) 
of the Time for Completion (before or after its expiry) in accordance with Sub-Clause 39 [Time for 
Completion and Extensions] to which the Contractor is entitled under the Contract. 
The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to 
a claim. If the Contractor fails to comply with this or another Sub- Clause in relation to any claim, any 
extension of time shall take account of the extent (if any) to which the failure has prevented or prejudiced 
proper investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-
Clause. 

 
CLAUSE-54: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED AS 
REASONABLE WITHOUT REFERENCE TO ACTUAL LOSS: 

All sums payable by way of compensation to the Employer under any of these conditions shall be considered 
as reasonable compensation without reference to the actual loss or damage sustained and whether or not 
damage shall have been sustained. 
 

CLAUSE -55:  SETTLEMENT OF DISPUTES 
55.1 Amicable Settlement  
55.1.1 If any dispute arises between the Employer and the Contractor arising out of the Contract, whether 

during the execution of the Works or after their completion and whether before or after the repudiation 
or after termination of Contract, including any disagreement by either Party with any action, inaction, 
opinion, instruction, determination, certificate or valuation of the Employer, an attempt shall be made 
to resolve the matter in dispute amicably.  
Any dispute, in respect of which the Employer and the Contractor have failed to reach at an amicable 
settlement pursuant to GCC Clause 55.1.1, shall be finally settled by reference to Commercial / 
Competent Court. 

55.2 Settlement of commercial disputes between Central Public Sector Enterprises CPSE(s) / Port Trusts 
inter se and also between CPSEs and Government Departments /Organizations (excluding disputes 
related to Railways, Income Tax, Customs & Excise Departments) - Administrative Mechanism for 
Resolution of CPSEs Disputes (AMRCD). 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of  commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and 
also between CPSEs and Government Department(s)/Organization(s) (excluding disputes related to 
Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up 
by either party for its resolution through AMRCD as mentioned in DPE OM No. 05/0003/2019-FTS-
10937 dated 14th December, 2022 (copy enclosed) and the decision of AMRCD on the said dispute will 
be binding on both the parties. 
This provision is applicable to disputes with Central PSEs / Port Trusts / Government Department(s) / 
Organization(s) (excluding disputes related to Railways, Income Tax, Customs & Excise Departments) 
only. 
 

CLAUSE 56:  DEFECTS LIABILITY CERTIFICATE & UNFULFILLED OBLIGATIONS: 
The Contract shall not be considered as completed until a Defects Liability Certificate shall have been 
signed by the Engineer-in-Charge and delivered to the Contractor, stating the date on which the Contractor 
shall have completed his obligations to execute and complete the Works and remedy any defects therein 
to the Engineer-in-Charge's satisfaction.  The Defects Liability Certificate shall be given by the Engineer-
in-Charge within 28 days after the expiration of the Defects Liability Period. 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall remain 
liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to the issue 
of the Defects Liability Certificate which remains unperformed at the time such Defects Liability 
Certificate is issued and, for the purposes of determining the nature and extent of any such obligation, the 
Contract shall be deemed to remain in force between the parties to the Contract. 
 



 

Tender Document NIT 63                                                                                           Page 108 of 150 
 

CLAUSE 57:  ECOLOGICAL BALANCE 
57.1  The Contractor shall be required to ensure that there shall be no indiscriminate felling of trees by him or 

his labourers or their family members and he will be solely responsible for their acts in this regard.  The 
Contractor shall try to maintain ecological balance by preventing deforestation, water pollution and 
defacing of natural landscape in the vicinity of work areas.  The Contractor shall so conduct his 
construction operations as to prevent an unnecessary destruction of, scarring or defacing the natural 
surroundings in the vicinity of the work area.  In order to maintain the ecological balance, the Contractor 
shall specifically observe the following instructions 
a) Where unnecessary destruction, scarring, damage or defacing may occur as a result of the Contractor's 

operation, the same shall be repaired, replanted or otherwise corrected at the Contractor's expense.  
The Contractor will prevent scattering of rocks and other debris outside the work areas.  All work areas 
shall be smoothed and graded in a manner to conform to the natural appearance of the landscape as 
directed by the Engineer-in-Charge. 

b) All trees and shrubs, which are not specifically required to be cleared or removed for construction 
purposes, shall be preserved and shall be protected from any damage that may be caused by the 
Contractor's construction operation and equipment.  The removal of trees or shrubs will be permitted 
only after prior approval by the Engineer-in-charge.  Special care shall be exercised where trees or 
shrubs are exposed to injuries by construction equipment, blasting, and excavating, dumping, chemical 
damage or other operation and the Contractor shall adequately protect such trees by use of protective 
barriers or other methods approved by the Engineer-in-Charge.  Trees shall not be used for anchorage. 

c) The Contractor's construction activities shall be performed by methods that will prevent entrance or 
accidental spillage of solid matter contaminants, debris and other objectionable pollutants and wastage 
into river.  Pollutants and wastes shall be disposed of in a manner and at sites approved by the Engineer 
in-Charge. The Contractor shall fully comply with Water (Prevention and Control of Pollution) Act, 
1974 section -33(A). 

d) In the Conduct of construction activities and operation of equipment, the Contractor shall utilise such 
practicable methods and devices as are reasonably available to control, prevent and otherwise minimise 
air pollution. The contractor shall fully comply with Air (Prevention and Control of Pollution) Act, 
1981 section -31(A). 

e) Burning of materials resulting from clearing of tree, bush, combustible construction materials and 
rubbish may be permitted only when atmospheric conditions for burning are considered favourable. 

f) The Contractor shall be required to prevent flowing of debris and muck in to the river. Necessary 
retaining structures like walls/crates etc shall be constructed for the purpose. The Contractor shall also 
stabilize the muck fully i.e. consolidation and compaction of the muck shall be carried out in the muck 
dumpsites before handing it over to the Employer at the end of construction period. 

g) All the equipment which are likely to generate high noise levels are to be fully equipped (with noise 
reduction measures) to meet the ambient noise control standards. 

57.2   Separate payment will not be admissible to the Contractor for complying with the provisions of this clause 
except the protection work as specially provided for in BOQ. All other costs shall be deemed to have been 
included in the items mentioned in the Bill of Quantities. If any provision(s) is not complied with, within 
a reasonable time even after issue of a notice in this respect, the necessary operations would be carried 
out by the Engineer-in-charge at the cost of the Contractor. 

 
CLAUSE 58:  GENERAL: 

Save and except as expressly provided elsewhere in this Contract all costs, expenses, charges and 
liabilities for the completion of the Works in accordance with the Contract and/or for the due and faithful 
performance and/or the fulfillment of all of the Contractor’s obligations under the Contract including 
furnishing of bank guarantees / Insurance Surety Bonds to the Employer pursuant to the Contract shall be 
to the account of and be borne by the Contractor and shall be deemed to be included in the unit rates 
provided for in the Bill of Quantities and the Employer shall not be liable in any manner whatsoever 
therefore. 
Whenever any claim whatsoever for the payment of a sum of money to the Employer arises out of or 
under this contract against the Contractor, the same may be deducted by the Employer from any sum then 
due or which at any time thereafter may become due to the Contractor under this Contract and failing, 
that under any other contract between the Employer and the Contractor or from any other sum whatsoever 
due to the Contractor from the Employer or from his Security Deposit or he shall pay the claim on demand. 
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Clause 59: Employment of Skilled/Semiskilled workers: 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and 
possess certificate in particular trade from CPWD Training Institute/Industrial Training Institute/National 
Institute of construction Management and Research (NICMAR)/ National Academy of Construction, 
CDIC or any similar reputed and recognized Institute managed/certified by State/Central Government. 
The number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled workers 
required in each trade at any stage of work. 
 
The Contractor shall submit number of man days required in respect of each trade, it’s scheduling and the 
list of qualified tradesmen along with requisite certificate from recognized Institute to Engineer in charge 
for approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill to 
execute the work of respective trade, the contractor shall substitute such tradesmen within two days of 
written notice from Engineer-in-Charge. Failure on the part of contractor to obtain approval of Engineer-
In-Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at 
the rate of Rs. 100 per such tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default shall be final and 
binding.  

 
*************** 
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HINDRANCE REGISTER 
Annexure-I  

 
(Refer Clause 39.2of GCC) 

 
NAME OF PROJECT: ___________________________________ 

 
1. Name of Work: ________________________________________ 
2. Agreement No._________________________________________ 
3. Executing Agency: ______________________________________ 
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Schedules 
 

Schedule-A Schedule of Quantities and Prices 
 

Schedule-B Issue of Departmental materials to the Contractor 
 

Schedule-C Compensation for delay 
 

Schedule-D Schedule for chargeable interest rates against advances, completion time, 
defect liability period, percentages of various components for price 
variation/adjustment 
 

Schedule-E Construction Schedule 
 

Schedule-F Construction Plant, Equipment & machinery and its Planning Schedule 
 

Schedule-G Construction methodology duly supported with broad calculations (separate 
sheet to be attached) 
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SCHEDULE-A 
 
 

GENERAL SUMMARY 
ABSTRACT 

 
 

SCHEDULEOF QUANTITIES AND PRICES (BILL OF QUANTITIES) 
 
 

Separate ‘Schedule of Quantities and Price (Bill of Quantities)’ attached as Section-VII of Bid document 
and shall be filled by the Bidder in E-Tendering mode. 

 
 
 
 
 
 

Signature of Bidder 
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SCHEDULE-B 
 

ISSUE OF DEPARTMENTAL MATERIALS TO THE CONTRACTOR 
 

(Refer Clause 23 of General Conditions of Contract) 
 

Sl. 
No. 

Particulars of materials to be 
issued. 

Unit Stock Issue Rate 
(Rs.) 

Place of issue. 

     

     

     

     

     

     

     

Note: 
 

Remarks: Penal recovery rate in case of excess consumption of materials shall be 25% more than the 
prevailing stock issue rates at the time of invitation of bids. Depending upon time required for award 
works as well as duration of construction period for the work in question the escalation factor shall 
be duly accounted for while working out the penal recovery rate.  
 
Penal recovery rate shall be filled in by the Project against each of the material to be issued free of 
cost by the Employer and the above remarks be deleted in the Bid document. 
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SCHEDULE-C 
 
 

SCHEDULE FOR ACHIEVEMENT OF WORK AND COMPENSATION FOR DELAY 
 

(Refer Clause-40 of General Conditions of Contract and Schedule-E) 
 

Sl. No. 
Description  Mile 

Stones 

Schedule completion period from 
the date of commencement of 
work as per Letter of Award 

Compensation for delay 

 
1. 

 
 
 

 
Completion of 
works as a whole 

 
Six (06) Months 

 
 
 

 
0.035% of Contract Price per day 
of delay. 
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SCHEDULE – D 
 

Schedule for chargeable interest rates against advances, completion time, defect liability period, 
percentages of various components for price variation/adjustment. 

S.NO. 
CLAUSE 

No. 
DESCRIPTION STIPULATION 

1 3.2 Performance Security Deposit 2% of Contract Price 

 2 3.3 Retention Money 3% of Contract Price / total value of 
each bill of the work done 

3 13.1.1 Mobilisation Advance Limit 5% of Contract Price Sub Clause 13.1.1 
Applicable  for Works with Estimated 
Cost of more than 1.0 Cr. 

4  13.1.1(i)   Simple interest per Annum on 
Mobilization Advance 

State Bank of India   MCLR for 3 years 
plus margin of 150 (475) basis points as 
on 28 days prior to Price Bid 
submission date. 

5  13.1.1(ii) Initial limit 2% of Contract Price 

6 13.1.2 Advance for Construction Equipment 
limited to  

10% of Contract Price Sub Clause 
13.1.2 Applicable  for Works with 
Estimated Cost of more than 1.0 Cr. 

7  13.1.2(i) Simple interest per Annum on sum 
advanced for purchase of new equipment  

State Bank of india MCLR for 3 years 
plus margin of 150 (475) basis points as 
on 28 days prior  to Price Bid 
submission  date 

8 13 of ITB Earnest Money Deposit ₹58,000/-  
9 10.2 of 

ITB 
Tenders invited on Percentage Rate Method  

10 10.2 of 
ITB 

Schedule of Rate applicable As per BOQ 

8 
 
 
 

18.2, (iii) 
GCC 

Contractor’s Overheads, Profits, and 
Supervision Charges 
 
Contractor’s Overheads, Supervision,  
Profits etc. on Material/Construction 
Equipment issued by Employer 

15% per cent 

 
7.5% per cent 

  

9 34.4(a) An addition to Contract Price to account 
for the materials which is to be issued to 
the Contractor free of cost by the 
Employer 

Not Applicable 

10 34.4(b) Deductibles: 5% of each loss subject to 
minimum of Rs.  ………. 

Rs. 2,00,000/- 

11 34.9 GCC Public Liability Limits plus Property 
Liability Limits not exceeding 

10% of Contract Price  
In case, the total liability exceeds the 
limit of 10% of contract price, the 
minimum liability as mentioned under 
Clause 34.9(i) & 34.9(ii) shall be 
applicable. 

12 39.1 Time allowed for execution of the Work 
as a whole 

   Eight (06) Months 

13 43 Defects Liability Period           12 months 

14 45.7 Interest Rate for Delayed Payment ____ 6%___ per Annum 
15 45.8 Materials intended for the Works Cement & Steel 
16 45.12 Certificate for compliance of BRSR 

Policy 
Placed at Annexure-II 
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17 
  
  
  
  

46.1 
 
 
 

Price Adjustment/Variation Not Applicable  
i) Percentage of labour component (other 
than unskilled) in the Value of Work (L) 

            ________ per cent 

ii) Percentage of labour component 
(unskilled) in the Value of work (U) 

________ per cent 

iii) Percentage of Material component in 
the Value of Work (excluding 
Departmental material) (C, S, E & M) 

________ per cent  

  iv) percentage of POL component in the 
value of work(P) (Place of Nearest 
Indian Oil Depot for Diesel Price) 

_________ per cent  

18 48 i) Certificate for compliance of Integrity 
Pact & Provisions of Contract, 
ii) Certificate for compliance of BRSR 
Policy 

Placed at Annexure-III 
 

Placed at Annexure-II 

 
* Shall not be more than 20. 
# Shall not be more than 10. 
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Annexure-II 
Certificate for compliance of BRSR Policy 

[Certificate to be submitted by Contractors on their letter head on quarterly basis with every RA Bill and Final 
bill] 
Name of the work: ……………………………..….. 
 RA Bill No. ………… (Period ……….) / Final Bill 
It is certified that; 
We, M/s ……….(Name of Contractor) have complied with all the provisions of Business Responsibility and 
Sustainability Reporting (BRSR) Policy of Employer as per following details: 
 

E/S/G Topic Sr. 
No. 

Questions Response If Yes, provide 
link for 

supporting 
documents  

E
n

vi
ro

nm
en

t 

Environment
al Policies 

and Processes 

1 
Does your company have an environment 
or sustainability policy? 

    

2 
Does your company have Environment 
Management System (ISO 14001 or 
equivalent) in place  

    

3 
Does your company have climate change 
strategy in place? 

    

Energy & 
Emission 

4 

Has your company taken any initiatives to 
ensure that the energy mix has a 
dominance of cleaner sources of energy? 
Has your company set targets on renewable 
energy procurement? 

    

5 

Does your company assess, monitor and 
report its carbon and/or other GHG 
Emissions (Scope 1, 2 and 3 emissions) 
through recognised greenhouse gas 
emission calculation methodology? 

    

Waste 
Management 

6 
Does your company have written policy/ 
procedures on waste management? 

    

7 
Does the company have targets on resource 
efficiency such as waste minimization, 
water recycle and reuse? 

    

8 

Does your company maintain records and 
monitor the trends of  different streams of 
waste generated inlcuding hazardous 
wastes, plastic waste,  batteries waste, e-
Waste, etc. 

    

9 
Has your company identified and signed 
formal agreements with authorised 
agencies for disposal of such wastes? 

    

Water 
Management 

10 
Does your company maintain records of 
water use and the various water sources?  

    

11 
Does your company have adequate 
treatment facilities for raw water, process 
effluent and sewage? 

    

12 

Does your company conduct periodic 
quality monitoring of treated wastewater 
and treated raw water from accredited 
laboratories? 

    

S
oc

ia l Health and 
Safety 

13 
Does your company have in place a formal 
health and safety policy? 
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E/S/G Topic Sr. 
No. 

Questions Response If Yes, provide 
link for 

supporting 
documents  

14 
Is your company certified to ISO 45001/ 
18001/ 9001? 

    

15 
Does your company have formal procedure 
to record, track and monitor accident/ 
incident that occur in their premises?  

    

16 
Does your company have an onsite 
Emergency Response plan (ERP)? 

    

17 
Does your company regularly inspect the 
available firefighting equipment such as 
extinguishers, hydrant system, etc.? 

    

18 
Does your company conduct regular 
medical examination for all its employees 
and workers? 

    

Legal 
Compliance 

19 
Does your company maintain legal register 
or tracker to ensure statutory compliances? 

    

20 

Has your company obtained valid 
operating licenses, as required under the 
national and local laws of the region where 
they are operating: 
- Consent to Establish and Operate 
- Waste Authorization 
- Factory License 
- Fire NOC 

    

21 

Does your company conduct periodic 
monitoring of emissions such as stack 
monitoring, ambient noise level 
monitoring, etc.?  

    

22 

Did your company receive any showcause 
or closure notices/ penalties/ fines for non-
compliance with respect to EHS and social 
regulatory requirements? 

    

Social 
(Community 
engagement 
and labour 
conditions) 

23 

Does your company have a documented 
policy on the following aspects:  
- Prohibition of child and forced labour 
- Sexual harassment 
- Code of Conduct 
- Equal Opportunities and non-
discrimination 
- Working hours 
- Fair and equal wages 
- Leave policy 

    

24 
Does your company pay overtime under 
legal rate to employees? 

    

25 
Did your company experience any human 
rights violation against the surrounding 
communities in last 5 years? 

    

Customer 
Welfare 

26 
Does your company provide 
communication channel/ grievance and 
remediation action to customers? 

  

  

27 
Does your company train its employees in 
handling and resolving customer 
complaints? 
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E/S/G Topic Sr. 
No. 

Questions Response If Yes, provide 
link for 

supporting 
documents  

Employee 
Engagement, 
Diversity and 

Inclusion 

28 

Does your company has formal programs 
on: 
- Induction training 
- Refresher training 
- On job training 

    

29 

Does your company have KPIs on diversity 
and inclusion that needs to be achieved 
during hiring, performance and 
development / appraisals etc.? 

  

  

30 

Does your company conduct a periodic pay 
equity survey as well as employee 
satisfaction survey? If yes, how often is 
this conducted? 

    

Supply Chain 

31 
Does your company follow a sustainable 
procurement plan or responsible sourcing 
program? 

    

32 
Is there an environment and social criteria 
for screening the suppliers and vendors? 

    

G
ov

er
n

an
ce

 

Policy and 
Strategy 

33 

Does the organization have a formal board 
diversity policy that clearly requires 
diversity factors such as gender, race, 
ethnicity, country of origin, nationality or 
cultural background in the board 
nomination process? 

    

34 
Does your company have a specific ESG 
budget and ESG training programs?  

    

Business 
Ethics 

35 

Do your company have written procedures 
on: 
- Confidentiality of information 
- Conflicts of interest 
- Antitrust/anti-competitive practices 

    

36 

Did your company face any criminal 
charges/ litigations/ penalties associated 
with issues such as anti-bribery, fraud, 
corruption, unfair labour practices, human 
rights abuses, and other malpractices? 

    

37 
Was your company subjected to negative 
publicity in light of breach of integrity? 

    

38 
Is your company presently involved in any 
litigation that could impact its financial 
stability? 

    

 
We M/s ….. ………….(name of company) hereby confirm that the above declared information is true. We M/s 
……..(name of company) declare that we accept and are in compliance with the requirements stated in the terms 
of engagement with NHPC.  
   

Authorized Representative of Contractor 
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Annexure-III 
 

Certificate for compliance of Integrity Pact and Provisions of Contract 
 

[Certificate to be submitted by Contractors on their letter head along with each and every bill (whether running 
or final)] 
“Name of the work: ……………………………..….. 
 RA Bill No. ………… (Period ……….) / Final Bill 
 It is certified that; 
1. We, M/s ……….(Name of Contractor) and M/s ……… (Name of approved Sub-Contractor(s), if 

applicable) have complied with all the provisions of Integrity Pact contained in the contract agreement of 
the subject work. 

2. The work is being / has been carried out as per provisions of the Contract. 
 
 

Authorized Representative of Contractor 
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SCHEDULE–E 
 

CONSTRUCTION SCHEDULE 
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SCHEDULE- F 
 

CONSTRUCTION PLANT, EQUIPMENT & MACHINERY AND ITS PLANNING SCHEDULE (To 
be furnished by the Tenderer) 
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Note: Under the head "source/sources of mobilisation", the Contractor would clearly indicate the source(s) of 
equipment and the time when it could be released from his existing works (s) /contract (s) for work (s) / contract 
(s) in question  For the new equipment the Contractor would indicate the source of purchase and the likely 
delivery after placement of order. 
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SCHEDULE-G  

 
 
 
 
 
 
 
 

CONSTRUCTION METHODOLOGY 
(To be submitted in separate sheet) 
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SECTION V 
 

FORMS 
 

Form-1: Agreement Form 
Form-2: Bank Guarantee format for Earnest Money. 
Form-3: Format of Insurance Surety Bond for Earnest Money. 
Form-4: Bank Guarantee format for Performance Security. 
Form-5: Format of Insurance Surety Bond for Performance Security. 
Form-6: Bank Guarantee format for Advance Payment. 
Form-7: Bank Guarantee format for Release/Payment of Retention Money. 
Form-8:   ECS Form 
Form-9 Indenture for Secured Advances 
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Form-1 
 

AGREEMENT FORM 
 

(To be executed on non-judicial Stamp paper of appropriate value) 
 

AGREEMENT 
 

This agreement is made on _____________ day of ______________ Two Thousand _____________ between 
the Ratle Hydroelectric Power Corporation Limited, a corporation incorporated under the laws of INDIA and 
having its Registered Office at Room No. 08, Block No. 02, NHPC Regional Office, JDA Commercial Complex 
No. 01, Narwal, Jammu, (J&K) – 180006. (hereinafter referred to as the 'Owner' which expression shall unless 
repugnant to the context or meaning thereof,  called the 'Employer' which expression shall unless repugnant to  
the subject or context include its administrators, successors and assigns) of the one part and M/s 
_________________________________________ registered under the _______________________________ 
Act and having its principal / registered office at _______________________________(herein after called "the 
Contractor" which expression shall unless repugnant to the context or meaning thereof, include its successors 
and permitted assigns) of the other part. 
 
WHEREAS the Employer is desirous that certain Works should be executed by the Contractor, viz: 
……………………………………………………. …………………………………………………and has 
accepted the Bid of the Contractor for the execution and completion of such Works and the remedying of any defects 
therein at the cost of Rs. ……………...     
(Rupees……………………………..………………………………………………………………….). 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

a) the Agreement 
b) the Letter of Acceptance issued by Employer; 
c) the Special Conditions of Contract (SCC); 
d) the General Conditions of Contract (GCC); 
e) the Technical Specifications; 
f) the Schedule of Quantities and Price (Bill of Quantities); 
g) the Tender Drawings; 
h) the Information for Bidder(s) 
i) the Safety Manual. 
j) any other document forming part of the Contract 

 
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy the defects 
therein in conformity in all respect in accordance with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 

the works and remedying of defects therein the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the time and in the manner prescribed by the Contract. 

 
In witness whereof the parties hereto have caused this Agreement to be executed the day and year first before 
written, at ……………………………. (name of place). 
The Common Seal of_______________________________________________was hereunto affixed in the 
presence of: 
 
For and on behalf of the Contractor                  For and on behalf of RHPC Limited 
 
Signature-------------------- Signature------------------------- 
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(Désignation)---------------- (Désignation) ------------------- 
 
Place :                                                Place :   
 
Witnessed by:        Witnessed by: 
 
Name & Address            Name & Address 
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FORM-2  
 

Bank Guarantee Format for Earnest Money 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

     Date:______________ 

(Name of Contract):  “Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line 
and Sanitary appliances for Block S2-05, S2-06 and S2-07 at Site-
02 Colony Joshana, Drabshalla, Kishtwar” 

 
To:  
Ratle Hydroelectric Power Corporation Limited, 
Ratle HE Project, Office Complex,  
Shalimar Colony, Distt. Kishtwar,  
Pin-182 204 (UT of J&K) 
WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date of bid) for the 
performance of the above named Contract (hereinafter called “the Bid”) 
KNOW ALL PERSONS by these present that We (name of Bank) of (address of bank) (hereinafter called “the 
Bank”), are bound unto RHPC Limited (A joint Venture of NHPC & JKSPDC Limited) (hereinafter called “the 
Employer”) for the sum of: (amount), for which payment well and truly to be made to the said Employer, the 
Bank binds itself, its successors and assigns by these presents. 
THE CONDITIONS of this obligation are as follows 
1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt or 

collusive or coercive or fraudulent practices or defaults under Integrity Pact. 
2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of bid 

validity.  
a) fails or refuses to sign the Contract Agreement when required, or 
b) fails or refuses to submit the performance security in accordance with the Tender Documents. 

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, without 
the Employer having to substantiate its demand, provided that in its demand the Employer will mention that the 
amount claimed by it is due, owing to the occurrence of one or both of the two above-named CONDITIONS, 
and specifying the occurred condition or conditions.  
The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s ........... (name 
of contractor). 
This guarantee will remain in force up to and including (date 90 days after the period of bid validity), and any 
demand in respect thereof must reach the Bank not later than the above date. 
For and on behalf of the Bank 
________________________________________________________________ 
in the capacity of 
_______________________________________________________________ 
 
Common Seal of the Bank with complete address including Tel./fax. Nos. 
Staff Authority No. of the officer of the Bank/Signatory 
 

INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR EANEST MONEY DEPOSIT 
1. Bank Guarantee for Earnest Money Deposit should be executed on non-judicial Stamp papers of requisite 

value in accordance with the stamp Act if applicable to that particular state of Indian Union country of 
executing Bank, where executed. In case the same is issued by a first class International bank, the law 
prevalent in the country of execution shall prevail for the purpose of Stamp Duty on the Bank Guarantee. 
However, in such a case, the Bank Guarantee for Earnest Money Deposit shall be got confirmed by the 
Bidder through any Indian Scheduled/Nationalized Bank. 

2. The executing officers of the Bank Guarantee for Earnest Money/Bid Security shall clearly indicate in (block 
letters) his name, designation, Power of Attorney No. / Signing Power No.  as well as telephone/ fax numbers 
with full correspondence address of the issuing Guarantee etc. 
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3. Each page of the Bank guarantee for Earnest Money Deposit shall be duly signed/initialed by the executing 
officers and the last page shall be signed in full, indicating the particulars as aforesaid (sub-para 2) under the 
seal of the Bank. 

4. Stamp paper shall be purchased in the name of Bank issuing the Bank Guarantee, after the date ‘Notice 
Inviting Tender’, not more than six (6) months prior to execution/ issuance of the Bank Guarantee. The name 
of the purchaser should appear at the back side of stamp paper in the Vendors Stamp. The issuing Bank shall 
be requested independently for verification/confirmation of the Bank Guarantee issued, non-confirmation of 
which may lead to rejection of ‘Bid Security’. 

5. Irrevocable, valid and fully enforceable Bank Guarantee in favor of the employer (Name of Employer) issued 
by any scheduled bank approved by the Reserve bank of India which is acceptable to the Employer. The 
Bank Guarantee issued by a Foreign Bank shall be routed through the corresponding branch of such 
scheduled foreign banks in India or any scheduled Bank, acceptable to the employer. 

6. Bank Guarantee for Bid security in original shall be submitted along with the Bid. However, the issuing Bank 
shall submit an unstamped duplicate copy of Bank Guarantee directly by registered post (A.D.) to the 
Employer (authority inviting tenders) with a forwarding letter. 
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FORM-3  
 

Format of Insurance Surety Bond for Earnest Money Deposit 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 

Insurance Surety Bond No........... 
     Date: ______________ 

 
“Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line and Sanitary appliances for 
Block S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, Drabshalla, Kishtwar”. 
 
To:  
 
Ratle Hydroelectric Power Corporation Limited, 
Ratle HE Project, Office Complex,  
Shalimar Colony, Distt. Kishtwar,  
Pin-182 204 (UT of J&K) 
 
WHEREAS (name of Bidder) (hereinafter called “the Bidder”) has submitted its Bid dated (date of bid) for 
the performance of the above named Contract (hereinafter called “the Bid”) 
KNOW ALL PERSONS by these present that We .......... (name of Insurance Company) of .......... (address of 
Insurance Company) (hereinafter called “the Surety”), are bound unto RHPC Limited (A joint Venture of NHPC 
& JKSPDC Limited) (hereinafter called “the Employer”) for the sum of ........... (amount), for which payment 
well and truly to be made to the said Employer, the Surety binds itself, its successors and assigns by these 
presents. 
THE CONDITIONS of this obligation are as follows: 
1.  If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts corrupt or 

collusive or coercive or fraudulent practices or defaults under Integrity Pact. 
2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the period of bid 

validity.  
a. fails or refuses to sign the Contract Agreement when required, or 
b. fails or refuses to submit the performance security in accordance with the Tender Documents. 

We undertake to pay to the Employer up to the above amount upon receipt of its first written demand, without 
the Employer having to substantiate its demand, provided that in its demand the Employer will mention that the 
amount claimed by it is due, owing to the occurrence of one or both of the two above-named CONDITIONS, 
and specifying the occurred condition or conditions.  
The Surety declares that this Insurance Surety Bond is issued by the .......... (name of Insurance Company) as 
per the applicable rules and regulations of Insurance Regulatory Development Authority of India (IRDAI). 
This Insurance Surety Bond will remain in force up to and including (date 90 days after the period of bid 
validity), and any demand in respect thereof must reach the Surety not later than the above date. 
For and on behalf of the Insurance Company 
________________________________________________________________ 
in the capacity of 
_______________________________________________________________ 
 
Common Seal of the Insurance Company with complete address including Tel. Nos. / e-Mail Id. 
Staff Authority No. of the officer of the Insurance Company /Signatory 
 
INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST MONEY 
DEPOSIT 
1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp papers of 

requisite value in accordance with the stamp Act if applicable to that particular state of Indian Union country 
of executing Insurance Company, where executed. In case the same is issued by an International Insurance 
Company (it should be registered under Insurance Act 1938 or as amended from time to time and approved 
by the Insurance Regulatory Development Authority of India (IRDAI)) the law prevalent in the country of 
execution shall prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a 
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case, the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed by the Bidder through 
any Indian Scheduled/Nationalized Insurance Company. 

2.  The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall clearly indicate 
in (block letters) his name, designation, Power of Attorney No. / Signing Power No.  as well as telephone/ 
fax numbers with full correspondence address of the issuing Guarantee etc. 

3.  Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duly signed/initialed by the 
executing officers and the last page shall be signed in full, indicating the particulars as aforesaid (sub-para 
2) under the seal of the Insurance Company. 

4.  Stamp paper shall be purchased in the name of Insurance Company issuing the Insurance Surety Bond, after 
the date ‘Notice Inviting Tender’, not more than six (6) months prior to execution/ issuance of the Insurance 
Surety Bond. The name of the purchaser should appear at the back side of stamp paper in the Vendors Stamp. 
The issuing Insurance Company shall be requested independently for verification/confirmation of the 
Insurance Surety Bond issued, non-confirmation of which may lead to rejection of ‘Insurance Surety Bond’. 

5.  Irrevocable, valid and fully enforceable Insurance Surety Bond in favor of the Employer (Name of Employer) 
issued by any Insurance Company registered under Insurance Act 1938 or as amended from time to time and 
approved by the Insurance Regulatory Development Authority of India (IRDAI) in Indian currency (INR) 
only is acceptable to the Employer.  

6. Insurance Surety Bond for Bid security in original shall be submitted along with the Bid. However, the 
issuing Insurance Company shall submit an unstamped duplicate copy of Insurance Surety Bond directly by 
registered post (A.D.) to the Employer (authority inviting tenders) with a forwarding letter. 
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FORM-4  
 

BANK GURANTEE FORMAT FOR PERFORMANCE SECURITY  
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 
   Bank Guarantee No........... 
   Date................................... 
To, 
 
Ratle Hydroelectric Power Corporation Limited, 
Ratle HE Project, Office Complex,  
Shalimar Colony, Distt. Kishtwar,  
Pin-182 204 (UT of J&K) 
 
Dear Sirs, 
In consideration of the ... [Employer's Name] ........ (hereinafter referred to as the ‘Employer’ which expression 
shall unless repugnant to the context or meaning thereof, include its successors, administrators and assigns) 
having awarded to M/s ......[Contractor's Name]............ with its Registered/Head Office at ............................. 
(hereinafter referred to as the ‘Contractor’, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns), a Contract by issue of Employer’s Letter 
of Acceptance No................ dated......... and the same having been acknowledged by the contractor, for --------
-------[Contract sum in figures and words] for ………[ Name of the work] and the Contractor having agreed to 
provide a Contract Performance Guarantee for the faithful performance of the entire Contract equivalent to 
.......(*)...........of the said value of the aforesaid work under the Contract to the Employer.  
 
We ................[Name & Address of the Bank]..........having its Head Office at...........................(hereinafter 
referred to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning thereof, include 
its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay the Employer, 
on demand any and all monies payable by the Contractor to the extent of ..................(*).................... as aforesaid 
at any time upto .........................(@)...................... [days/month/year] without any demur, reservation, contest, 
recourse or protest and/or without any reference to the Contractor.  Any such demand made by the Employer 
on the Bank shall be conclusive and binding notwithstanding any difference between the Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other authority. The Bank 
undertakes not to revoke this guarantee during its currency without previous consent of the Employer and further 
agrees that the guarantees herein contained shall continue to be enforceable till the Employer discharges this 
guarantee or till  …………(+)…….. [days/month/year] whichever is earlier. 
 
The Employer shall have the fullest liberty, without affecting in any way the liability of the Bank under this 
guarantee, from time to time to extend the time for performance of the Contract by the Contractor.  The 
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they might have against the Contractor, and to 
exercise the same at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied, in the Contract between the Employer and the Contractor or any other course or remedy 
or security available to the Employer.  The Bank shall not be released of its obligations under these presents by 
any exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason 
of any other act or forbearance or other acts of omission or commission on the part of the Employer or any other 
indulgence shown by the Employer or by any other matter or thing whatsoever which under the law would, but 
for this provision have the effect of relieving the Bank. 
 
The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s ...........(name 
of contractor) and also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Employer may have in relation to the Contractor’s liabilities. 
 

i) Our liability under this Bank Guarantee shall not exceed ______(*)_________________. 
ii) This Bank Guarantee shall be valid upto ________(+)____________. 
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iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and 
only if Employer serves upon Bank a written claim or demand on or before            (@)______ 
 
Dated  this .............................day of ..........20_........................at..............  
 
WITNESS 
................................................                                           (Signature)........................... 
 (Signature) 
................................................ 
(Name)                                                                    (Name).................................. 
 
.................................................. .......................................... 
(Official Address)         (Designation with Bank Stamp)/with staff Authority no.  
 Complete Address of the Bank with Tele-Fax 
 
Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price denominated in the types and 
proportions of currencies. 
 

 (@) This date will be Ninety (90) days beyond the issue of Defects Liability Certificate as specified in the 
Contract. 
(+)    This date will be the date of issue of Defects Liability Certificate.  
       Claim period should be minimum 03 (Three) months beyond the validity of Bank Guarantee. 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, such stamp paper should 

be purchased in the name of Issuing Bank, not more than six (6) months prior to execution / issuance of Bank 
Guarantee. The name of the purchaser should appear at the back side of stamp paper in the Vendors Stamp. 
Bank guarantee should contain rubber stamp of the authorized signatory of the bank indicating the name, 
designation and signature/ power of attorney number as well as telephone/ fax numbers with full 
correspondence address of the Bank. 

 
In case the same is issued by a first class International Bank, the law prevalent in the country of execution 
shall prevail for the purpose of Stamp Duty on the Bank Guarantee. However, in such a case, the bank 
Guarantee shall be got confirmed through any Indian Scheduled/Nationalized Bank. 

 
3. Bank Guarantee is required to be submitted directly to the Employer by the issuing bank (on behalf of 

Contractor) under registered post (A.D.). The Contractor can submit an advance copy of Bank Guarantee to 
the Engineer.  

 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along with contact details 

like telephone/ fax and full correspondence address in order to get the confirmation of BG from that branch/ 
Head office, if so required. 
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FORM-5 
 

FORMAT OF INSURANCE SURETY BOND FOR PERFORMANCE SECURITY  
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

                        Insurance Surety Bond No........... 
   Date................................... 
To, 
Ratle Hydroelectric Power Corporation Limited, 
Ratle HE Project, Office Complex,  
Shalimar Colony, Distt. Kishtwar,  
Pin-182 204 (UT of J&K) 
 
Dear Sirs, 
In consideration of the ... [Employer's Name]........ (hereinafter referred to as the ‘Employer’ which expression 
shall unless repugnant to the context or meaning thereof, include its successors, administrators and assigns) 
having awarded to M/s ......[Contractor's Name]............ with its Registered/Head Office at ............................. 
(hereinafter referred to as the ‘Contractor’, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns), a Contract by issue of Employer’s Letter 
of Acceptance No................ dated......... and the same having been acknowledged by the contractor, for --------
-------[Contract sum in figures and words] for ………[ Name of the work] and the Contractor having agreed to 
provide a Contract Performance Guarantee for the faithful performance of the entire Contract equivalent to 
.......(*)...........of the said value of the aforesaid work under the Contract to the Employer.  
 
We ................[Name & Address of the Insurance Company]..........having its Head Office 
at...........................(hereinafter referred to as the ‘Surety, which expression shall, unless repugnant to the context 
or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer, on demand any and all monies payable by the Contractor to the extent of 
..................(*).................... as aforesaid at any time upto .........................(@)...................... [days/month/year] 
without any demur, reservation, contest, recourse or protest and/or without any reference to the Contractor.  Any 
such demand made by the Employer on the Insurance Company shall be conclusive and binding notwithstanding 
any difference between the Employer and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee during its currency without 
previous consent of the Employer and further agrees that the guarantees herein contained shall continue to be 
enforceable till the Employer discharges this guarantee or till  …………(+)…….. [days/month/year] whichever 
is earlier. 
 
The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance Company 
under this guarantee, from time to time to extend the time for performance of the Contract by the Contractor.  
The Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or of any right which they might have against the Contractor, and to 
exercise the same at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied, in the Contract between the Employer and the Contractor or any other course or remedy 
or security available to the Employer.  The Insurance Company shall not be released of its obligations under 
these presents by any exercise by the Employer of its liberty with reference to the matters aforesaid or any of 
them or by reason of any other act or forbearance or other acts of omission or commission on the part of the 
Employer or any other indulgence shown by the Employer or by any other matter or thing whatsoever which 
under the law would, but for this provision have the effect of relieving the Insurance Company. 
 
The Surety declares that this  Insurance Surety Bond is issued by the  ..........(Name of Insurance Company)as 
per the applicable rules and regulations of Insurance Regulatory Development Authority of India (IRDAI) and 
also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Insurance 
Company as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee the Employer may have in relation to the Contractor’s liabilities. 

i) Our liability under this Insurance Surety Bond shall not exceed ______(*)____. 
ii)  This Insurance Surety Bond shall be valid upto ________(+)_________. 
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond only 

and only if Employer serves upon Surety a written claim or demand on or before            (@)______ 
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Dated this .............................day of ..........20_........................at..............  
 
WITNESS 
................................................                                           (Signature)........................... 
 (Signature) 
................................................ 
(Name)                                                                    (Name).................................. 
 
.................................................. .......................................... 
(Official Address) (Designation with Stamp of Insurance Company)/with staff Authority no.  
 Complete Address of the Insurance Company with Telephone No. and e-Mail Id. 
Notes: 1. (*) This sum shall be two percent (2%) of the Contract Price denominated in the Indian 
currency. 
(@) This date will be Ninety (90) days beyond the issue of Defects liability Certificate as specified in the 
Contract. 
  (+)   This date will be the date of issue of Defects Liability Certificate. 
2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, such stamp paper 

should be purchased in the name of Issuing Insurance Company, not more than six (6) months prior to 
execution / issuance of Insurance Surety Bond. The name of the purchaser should appear at the back side of 
stamp paper in the Vendors Stamp. Insurance Surety Bond should contain rubber stamp of the authorized 
signatory of the Insurance Company indicating the name, designation and signature/ power of attorney 
number as well as telephone numbers / e-Mail Id with full correspondence address of the Insurance Company. 

     
  In case the same is issued by an International Insurance Company (it should be registered under Insurance 

Act 1938 or as amended from time to time and approved by the Insurance Regulatory Development Authority 
of India (IRDAI)), the law prevalent in the country of execution shall prevail for the purpose of Stamp Duty 
on the Insurance Surety Bond. However, in such a case, the Insurance Surety Bond shall be got confirmed 
through any Indian Scheduled/Nationalized Insurance Company. 

3.  Insurance Surety Bond is required to be submitted directly to the Employer by the issuing Insurance Company 
(on behalf of Contractor) under registered post (A.D.). The Contractor can submit an advance copy of 
Insurance Surety Bond to the Engineer.  

4.  The issuing Insurance Company shall write the name of Insurance Company’s controlling branch/ Head 
Office along with contact details like telephone no., e-Mail Id and full correspondence address in order to 
get the confirmation of Insurance Surety Bond from that branch/ Head office, if so required. 
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FORM-6 
BANK GUARANTEE FORMAT FOR ADVANCE PAYMENT 
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

    
   Bank Guarantee No...........   

    Date....................... 
To, 
Ratle Hydroelectric Power Corporation Limited, 
Ratle HE Project, Office Complex,  
Shalimar Colony, Distt. Kishtwar,  
Pin-182 204 (UT of J&K) 
Dear Sir, 
In consideration of the [Employer's Name].......... (hereinafter referred to as the ‘Employer’, which expression 
shall, unless repugnant to the context or meaning thereof include its successors, administrators and assigns) 
having awarded to M/s........[Contractor's Name]......... with its Registered/Head Office at  ............................... 
(hereinafter referred to as the ‘Contractor’ which expression  shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns), a Contract,  by issue of Employer’s Letter 
of Acceptance No. ........................... dated ................ and the same having been acknowledged by the 
Contractor, resulting into a Contract bearing No. ................................dated...............................valued 
at...................................................... ………….for  ............................[Name of Contract] 
...........................(hereinafter called the ‘Contract’) and  the Employer having agreed to make an advance 
payment to the Contractor for performance of the above Contract amounting .............................. (in words and 
figures) as an Advance against Bank Guarantee to be furnished by the Contractor. 
We........[Name and address of the Bank]............ having its Head Office at .................................................... 
(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 
the Employer, immediately on demand any or, all monies payable by the Contractor to the extent of .....[advance 
amount]......... as aforesaid at any time upto ..............................(@)...................... without any demur, 
reservation, contest, recourse or protest and/ or without any reference to the Contractor. Any such demand made 
by the Employer on the Bank shall be conclusive and binding notwithstanding any difference between the 
Employer and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority.  We agree that the guarantee herein contained shall be irrevocable and shall continue to be enforceable 
till the Employer discharges this guarantee. 
The Employer shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee, from time to time to vary the advance or to extend the time for performance of the Contract by the 
Contractor.  The Employer shall have the fullest liberty without affecting this guarantee, to postpone from time 
to time the exercise of any powers vested in them or of any right which they might have against the Contractor, 
and to exercise the same at any time in any manner, and either to enforce or to forbear to enforce any covenants, 
contained or implied, in the Contract between the Employer and the Contractor or any other course or remedy 
or security available to the Employer.  The Bank shall not be released of its obligations under these presents by 
any exercise by the Employer of its liberty with reference to the matters aforesaid or any of them or by reason 
of any other act or forbearance or other acts of omission or commission on the part of the Employer or any other 
indulgence shown by the Employer or by any other matter or thing whatsoever which under law would but for 
this provision have the effect of relieving the Bank. 
The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s ...........(name 
of contractor) and also agrees that the Employer at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 
notwithstanding any security or other guarantee that the Employer may have in relation to the Contractor’s 
liabilities. 
 
Notwithstanding anything contained herein:     
 

i) Our liability under this Bank Guarantee shall not exceed._______________________. 
ii) This Bank Guarantee shall be valid upto ____________________. 
 
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and only 

if Employer serve upon Bank a written claim or demand on or before           (@)______ 
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Dated this .............................day of .................................... at ............... . 

 
WITNESS 
 
.....................................................                               (Signature).................................... 
 (Signature) 
.................................................... 
 (Name)                                                  (Name)......................................... 
  
....................................................                                .................................................... 
        (Official Address)   
(Designation with Bank Stamp)/Staff Authority No.  
Complete Address of the Bank with Tele-Fax 
                                                                                      Dated................................................ 
 
Notes: 
1. (@) This date shall be ninety (90) days beyond the date of Completion of the Works. 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, such stamp paper should 

be purchased in the name of Issuing Bank, not more than six (6) months prior to execution / issuance of 
Bank Guarantee. The name of the purchaser should appear at the back side of stamp paper in the Vendors 
Stamp. Bank guarantee should contain rubber stamp of the authorized signatory of the bank indicating the 
name, designation and signature/ power of attorney number as well as telephone/ fax numbers with full 
correspondence address of the Bank. 

 
 In case the same is issued by a first class International Bank, the law prevalent in the country of execution 

shall prevail for the purpose of Stamp Duty on the Bank Guarantee. However, in such a case, the bank 
Guarantee shall be got confirmed through any Indian Scheduled/Nationalized Bank. 

 
3. Bank Guarantee is required to be submitted directly to the Employer by the issuing bank (on behalf of 

Contractor) under registered post (A.D.). The Contractor can submit an advance copy of Bank Guarantee 
to the Engineer.  

 
4. The issuing bank shall write the name of bank’s controlling branch/ Head Office along with contact details 

like telephone/ fax and full correspondence address in order to get the confirmation of BG from that branch/ 
Head office, if so required. 
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FORM-7 
 

BANK GUARANTEE FORM FOR RELEASE / PAYMENT OF RETENTION MONEY 
 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
    

Bank Guarantee No.............. 
              Date....................... 
To, 
Ratle Hydroelectric Power Corporation Limited, 
Ratle HE Project, Office Complex,  
Shalimar Colony, Distt. Kishtwar,  
Pin-182 204 (UT of J&K) 
1. We........[Name and address of the Bank] ........ having our Registered/Head Office at 

.................................................... (hereinafter referred to as the ‘Bank’, which expression shall, unless 
repugnant to the context or meaning thereof, include its successors, administrators, executors and assigns) 
do hereby undertake and agree to indemnify and keep indemnified the………..[Employer's Name] ……....... 
(hereinafter referred to as "the Employer " which expression shall, unless repugnant to the subject or context, 
include its administrators, successors and assigns), to the extent of .....[amount]......... on behalf of 
M/s........[Contractor's Name]......... with its Registered/Head Office at  ............................... (hereinafter 
referred to as “the Contractor) in lieu of an equal cash amount of Retention Money deposited by the Contractor 
and/or deducted by the Employer from the bills of the Contractor and which the Employer has agreed to 
substitute with a bank guarantee as hereunder, under the provisions of Contract No...........dt. …........which the 
Contractor has entered into with the Employer in connection with the construction of............................…. 
(Name of Work) at a total cost of................................ (Contract Sum) (hereinafter called the ` Contract'). 

2.   We, the Bank also do hereby agree to pay unequivocally and unconditionally immediately on demand, in 
writing, from the Employer, of any amount upto and not exceeding .....[amount]......... to the Employer for 
any purpose or cause or on any account whatsoever under the provisions of the Contract in which respect the 
decision of the Employer shall be final and binding on us. 

3.   We, the Bank, further agree that this guarantee shall be valid and binding on us upto and including 
..........(@)............and shall not be terminable by notice or any change in the constitution of the said Bank or 
the Contractor or by any other reasons whatsoever and our liability hereunder shall not be impaired or 
discharged by any extension of time or variations made, given conceded, or agreed with or without our 
knowledge or consent, by or between the parties to the Contract. 

4.   We also undertake not to revoke this guarantee during its currency except with the previous consent, in 
writing, of the Employer. 

5.   Our liability under this guarantee is restricted to …….…..... [amount]............ Our guarantee shall remain in 
force until ...........(@) ............ 

6.   The Bank declares that this Bank Guarantee is issued by the Bank, utilizing the credit limit of M/s 
...........(name of contractor) and also agrees that the Employer at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding against the 
Contractor and notwithstanding any security or other guarantee the Employer may have in relation to the 
Contractor’s liabilities 

 
In the presence of                        
 
Witness               For and on behalf of the Bank with Staff Authority No.                        
.........................   Bank's common seal with complete address including    
                 Tel./fax. Nos. 
 
Dated this.........................day of .........................20 
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Notes: 
1.   (@) This date will be Ninety (90) days beyond the issue of Defects liability Certificate as specified in the 

Contract. 
2. Bank Guarantee should be executed on appropriate stamp paper of requisite value, such stamp paper should 

be purchased in the name of Issuing Bank, not more than six (6) months prior to execution / issuance of Bank 
Guarantee. The name of the purchaser should appear at the back side of stamp paper in the Vendors Stamp. 
Bank guarantee should contain rubber stamp of the authorized signatory of the bank indicating the name, 
designation and signature/ power of attorney number as well as telephone/ fax numbers with full 
correspondence address of the Bank. 

 
     In case the same is issued by a first class International Bank, the law prevalent in the country of execution 

shall prevail for the purpose of Stamp Duty on the Bank Guarantee. However, in such a case, the bank 
Guarantee shall be got confirmed through any Indian Scheduled/Nationalized Bank. 

 
3.  Bank Guarantee is required to be submitted directly to the Engineer by the issuing bank (on behalf of 

Contractor) under registered post (A.D.). The Contractor can submit an advance copy of Bank Guarantee to 
the Engineer. 

  
4.  The issuing bank shall write the name of bank’s controlling branch/ Head Office along with contact details 

like telephone/ fax and full correspondence address in order to get the confirmation of BG from that branch/ 
Head office, if so required. 
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FORM-8 
ECS 

Ratle Hydroelectric Power Corporation Limited. 
CLEARING SERVICE (CREDIT CLEARING) 

(PAYMENT TO PARTIES THROUGH CREDIT CLEARING MECHANISM) 
 No. :                                     

 
1. BIDDER’S NAME : __________________________________ 
 Address : _________________________________ 

_________________________________ 

 Phone/Mobile No. : _________________________________ 

2. PERTICULARS OF BANK ACCOUNT : _________________________________ 
A. BANK NAME : _________________________________ 

B. BRANCH NAME   
 Address : 

 
_________________________________ 

 Telephone No. : _________________________________ 

C. IFSC code of the Bank 
(For payments through RTGS) 

:                 

D. ACCOUNT TYPE 
(S.B. Account/Current Account or Cash 
Credit with Code 10/11/13) 

:   

E. ACCOUNT NUMBER  
(As appearing on the Cheque Book) 

: _________________________________ 

 
I hereby declared that the particulars given above are correct and complete. If the transaction is 
delayed or not effected at all for reasons of incomplete or incorrect information, I would not hold 
the user Company responsible. 
Date: (……………………………….) 

Signature of the Bidder 
Certified that the particulars furnished above are correct as per our records. 
 
 
(Bank’s Stamp) 
 
Date: 

 
(……………………………….) 

Signature of the Authorised  
Official from the Bank 
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FORM-9 

 
INDENTURE FOR SECURED ADVANCES 

(To be executed on Non-Judicial Stamp Paper of Appropriate value) 
 
Division ………………………………………… Sub – division …………………… 
 
THIS INDENTURE made the ……………………………….. BETWEEN M/s ………. (hereinafter called the 
contractor, which expression shall where context so admits or implies be deemed to include his executors, 
administrators and assigns) of the one part and the Ratle Hydroelectric Power Corporation Limited (hereinafter 
called the Corporation which expression shall where the context so admits or implies be deemed to include its 
successors in office and assigns) of the other part.  
 
WHEREAS by an agreement no………… dated …………………….. (hereinafter called the said agreement) 
the Contractor has agreed. 
 
AND WHEREAS the Contractor has applied to the Corporation that he may be allowed advances on the security 
of materials absolutely belonging to him and brought by him to the site of the works the subject of the said 
agreement for use in the constructions of such of the works as he has undertaken to execute at rates fixed for 
the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the 
Corporation has agreed to advance to the Contractor the sum of Rupees ………………………………. on the 
security of material the quantities and other particulars of which are detailed in part II of the Running Account 
Bill (B) for the said works signed by the Contractor on ………………. and the Corporation has reserved to 
itself the option of making any further advance or advances on the security of other materials brought by the 
Contractor to the site of the said works.  
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 
sum of Rupees ……………………….. on or before the execution of these presents paid to the Contractor by 
the Corporation (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if 
any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the Corporation 
and declare as follows: 
(1) That the said sum of Rupees …………………………... so advanced by Corporation to the Contractor as 

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the Contractor in 
or towards expediting the execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Running Account Bill (B) which have been offered to and accepted 
by the Corporation as security are absolutely the Contractor’s own property and free from encumbrances of 
any kind and the Contractor will not make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from encumbrances of any kind and the 
Contractor indemnifies the Corporation against all claims to any materials in respect of which an advance 
has been made to him as aforesaid. 

(3) That the materials details in the said Running Account Bill (B) and all other materials on the security of 
which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said 
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 
directions of the Engineer-in-charge and in the terms of the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 
safe-custody and protection against all risks or the said materials and that until used in construction as 
aforesaid said materials shall remain at the site of the said works in the Contractor’s custody and on his own 
responsibility and shall at all times be open to inspection by the Engineer-in-charge  In the event of the 
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree 
than is due to reasonable use and wear thereof the Contractor will forthwith replace the same with other 
materials of like quality or repair and make good the same as required by the  Engineer-in-charge. 

(5) That the said materials shall not on any account be removed from the site of the works except with the 
written permission of the Engineer-in-charge. 

(6) That the advance shall be repayable in full when or before Contractor receives payment from the Corporation 
of the Price payable to him for the said works under the terms and provisions of the said agreement. Provided 
that if any intermediate payment are made to the Contractor on account of work done then on the occasion 
of each such payment the Corporation will be at liberty to make a recovery from the Contractor’s bill for 
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such payment by deducting there from the value of the said materials than actually used in the construction 
and in respect of which recovery has not been made previously the value for this purpose being determined 
in respect of each description of materials at the rates at which the amounts of the advances made under these 
presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of 
any of the terms and provisions of the said agreement or of these presents the total amount of the advance or 
advances that may still be owing to the Corporation shall immediately on the happening of such default be 
repayable by the Contractor to the Corporation together with interest thereon at twelve percent per annum 
from the date or respective dates of such advance or advances to the date of repayment and with all costs, 
charges, damages, and expenses incurred by the Corporation in or for the recovery thereof or the enforcement 
of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants 
and agrees with the Corporation to repay and pay the same respective to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayments to the Corporation of the said 
sum of Rs…………………….... and any further sum or sums advanced as aforesaid and all costs, charges, 
damages and expenses payable under there presents PROVIDED ALWAYS and it is hereby agreed and 
declared that not withstanding anything in the said agreement and without prejudice to the powers contained 
therein if and whenever the convenant for payment and repayment herein before contained shall become 
enforceable and the money owing shall not be paid in accordance there with the Corporation may at any time 
thereafter adopt all or any of the following courses as he may deem best: 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of 

the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting 
the contractor with the actual cost of effecting such completion and the amount due in respect of advances 
under these presents and crediting the Contractor with the value of work done as if he had carried it out 
in accordance with the said agreement and at the rates thereby provided. If the balance is against the 
Contractor he is to pay the same to the Corporation on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 
from the sale retain all the sums aforesaid repayable or payable to the Corporation under these presents 
and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 
under the said agreement. 

(9) That except in the event of the such default on the part of the Contractor as aforesaid interest on the said 
advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 
provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been hereinbefore expressly provided 
for the same shall be referred to the Engineer-in-charge whose decision shall be final and the provision of 
the Indian Contract Act for the time being in force shall apply to any such reference. IN WITNESS whereof 
the said ………………………and …………………….by the order under the direction of the Corporation 
have hereunto set their respective hands the day and year first above written.  

Signed, sealed and delivered by………………. The said Contractor in the presence of ---- 
 
Signature                                                                         Signature  
  
Witness Name                                                                     Witness Name  
Address                                                                                 Address  
Signed by                                                                              Signed by  
 
by the order and direction of the Ratle Hydroelectric Power Corporation Limited in the presence of – 
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SECTION-VI 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

Name of work:  “Laying of vitrified Floor Tiles, Water Supply Line, Sewer Line and Sanitary 
appliances for block no. S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, 
Drabshala, Kishtwar”. 

The following special conditions shall be read in conjunction with the corresponding relevant 
provisions made in the General Conditions of Contract and in case of any discrepancy or variation or 
contradiction between them, the provisions made under these Special Conditions of Contract, shall 
prevail.                                                                                               

1. Scope of work: The work under this section includes all materials, labour, equipment’s and 
services to be carried out by the contractor for execution of work as per the Schedule of Quantities 
for the work. The work comprises of earth work in excavation,providing and laying of cement 
concrete,vitrified floor tiles, sewer line, plumbing and sanitary work etc. 

2. Completion period of the work shall be 06 months from the date of commencement of work, which 
shall be considered within 07 days from the date of award or as directed by Engineer-In-Charge. 

3. The Contractor shall issue photo identity card to labour and shall be responsible for taking 
permission for entry before start of work. 

4. The contractor shall employ/ engage labour preferably from local area and/or those belonging to 
PAFs, for execution of work. 

5. Insurance for the labour employed by the contractor is to be arranged by him and submit copy of 
same to Engineer-in- charge before execution of work. 

6. Wherever site conditions require any addition/ modification of work, the same shall be carried out 
by the contractor with the approval of Engineer-in- charge. 

7. Payment of EPF to the employees will be made by the contractor as per applicable rate notified 
by the J&K government.  

8. The project area is protected area as such the contractor, their employee and labours will have to 
follow the security rules as maybe imposed from time to time by the authorities. lf contractor and 
their employees or labourers are found to be reluctant to follow the rules, Engineer-In-charge will 
have the right to prohibit them from entering into the project area. 

9. The Contractor is requested to quote the rates of items after site visit for proper assessment 
of work. 

10. The contractor shall not buy/ rent/ bring any material in the name of RHPC for execution of work. 

11. The rates as Per Schedule of Quantities shall be firm and no separate price escalation whatsoever 
shall be payable for any variation in the prices of materials, labour or any other related expenses 
in the execution of work. 

12. Any existing structure should not be damaged. If any structure/equipment is damaged during work 
activity, the contractor shall repair/replace or make it good as per direction of Engineer-In-Charge 
at his own cost. 

13. The contractor shall deploy sufficient manpower for the job so that there is no time over run. The 
contractor has to make his own arrangement for stay of labour and transportation of labour to/ 
from the site of work. 
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14. The Contractor shall make his own arrangements for water & electricity required for and in 
connection with the work at his own risk & cost. 

15. Contractor shall make his own arrangements for all material, equipments and tools, except for in 
the contract, for execution of works at his own cost. 

16. The contractor shall make all necessary arrangement for the security of men, machinery, camp 
etc. at his own cost. 

17. Contractor shall make his own arrangements at his own cost for the land required by him for his 
camp site office, store, infrastructural work etc. In connection with execution of the work under 
this contract. RHPCL shall own no responsibility/ liability for arranging or providing land required 
for such purpose. However area available near site can be utilized free of cost at the discretion of 
Engineer-In-Charge. 

18. All the works shall be executed as per Schedule of Quantities/ BOQ, latest JKSOR/ CPWD 
Specifications or as per direction of Engineer-In-Charge. 

19. The definition of similar nature of work is “Building Works”. 
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SECTION-VII 
 
 

SCHEDULE OF QUANTITIES AND PRICES  
(BILL OF QUANTITIES) 
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SCHEDULE OF QUANTITIES AND PRICES (BILL OF QUANTITIES) 
 

(excel BOQ attached at CPP Portal to be filled online in Cover-II) 
 

Name of work: “Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line and Sanitary 
appliances for Block S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, 
Drabshalla, Kishtwar” 
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Tender Document NIT 63                                                                                           Page 148 of 150 
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SECTION-VIII 

 
TECHNICAL SPECIFICATION AND SAFETY MANUAL 

Name of work: “ Laying of Vitrified Floor Tiles, Water Supply Line, Sewer Line and Sanitary 
appliances for Block S2-05, S2-06 and S2-07 at Site-02 Colony Joshana, 
Drabshalla, Kishtwar”. 

1. All the civil works shall be executed as per BOQ latest JKSOR/CPWD Specifications or as per the 
direction of Engineer-in-Charge.  
 

2. The work shall be executed in accordance with NHPC Safety Manual.  
 

3. Safety manual is the part of tender document and can be seen in the P&C Complex and with Engineer-in-
Charge after award of work. Safety manual is also available on www.rhpcindia.com under the tab 
“Company Policies” in the menu “About”. 
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SECTION-IX 
 

DRAWING 








