

Details of Contract Cases (Services) Awarded in the Month of October 2022, by P&C,Transport & Electrical Infra div., Ratle HE Project, Ratle Hydroelectric Power Corporation Limited

Sl. No.	Tender No.	Description	Mode of tender enquiry	Date of publication of NIT/NIQ	Type of bidding (Single/ Two Bid System)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluated L1	Contract No. /Supply Order Nos. & Date	Name of Contractor/Supplier	Value of Contract/ Supply (Rs.)	Scheduled date of completion of work
1		Extension of Hiring period ofMahindra Bolero JK17A-2392 for Ratle HEP, Kishtwar for 3 months w.e.f. 11.10.2022 to 10.01.2023	Work order	NA	NA	NA	NA	M/s Smt. Shazia Begum, W/o Imran Butt, Kishtwar	--	--	RATLE/Tpt/2022 dt. 10.10.2022	M/s Smt. Shazia Begum, W/o Imran Butt, Kishtwar	80,408.00	10.01.2023
2	RH/RATLE/P&C/C-015/2022 dt. 07.09.2022	Providing and Laying of Floor Tiles for CISF Store Building(Double StoreyOffice Building) at Shalimar Colony,Kishtwar for creating temporary office Setup for Ratle HE Project .	Work Order to PAF	07.09.2022	Two Bid System	28.09.2022	4	1. M/s Ajit Singh Parihar 2. M/s Javad Iqbal Mattoo 3. M/s Bilal Ahmed	M/s Sadam Hussain	Yes	RH/RATLE/P&C/C-015/2022/LOA/127 dt. 21.10.2022	M/s Bilal Ahmed, Bhandera, Drabshalla	2,32,788.00	1 month from the date of commencement of work, which shall be considered within 07 days from the date of award or as directed by Engineer-in-Charge

(-Sd-)
Group SM (Electrical)
P&C Division
Ratle HE Project